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54" RCP

DRAINAGE NOTE

SEE TEMPORARY

SYSTEM

DRAINAGE

EXISTING

SHEET TMP-2Q FOR DETOUR ROUTE.  

IF A STREET CLOSURE IS REQUIRED, SEE 

SYSTEM WITHIN -Y15- (TAYLOR STREET).

COMPLETION OF THE PERMANENT DRAINAGE 

TEMPORARY DRAINAGE PATTERN UNTIL 

FRANKLIN STREET. MAINTAIN THIS 

54" RCP TO THE EXISTING SYSTEM WITHIN 

DRAINAGE STRUCTURE AND TIE THE PROPOSED 

WHEN NEEDED, CONSTRUCT A TEMPORARY 

TEMPORARY DRAINAGE NOTE:

DURING ACTIVE SCHOOL DAYS)

(WORK MAY NOT OCCUR ALONG -Y15-

SEE LOCAL NOTE LN-04

ON SHEET TMP-13)

PHASE 1, STEP 15, AS SHOWN

STEP 6 MAY BE COMBINED WITH

DIRECTED BY THE ENGINEER,

(IF REQUIRED OR AS OTHERWISE

SEE PHASING, STEP 6 (ICT)
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