
STATE OF NORTH CAROLINA

RALEIGH, N.C.
DEPARTMENT OF TRANSPORTATION

 PROPOSAL

DATE AND TIME OF BID OPENING: MARCH 17, 2020 AT 2:00 PM

CONTRACT ID C204352 

WBS 50401.3.GV1

LOCATION I-40/I-85 AND SR-1007 (MEBANE OAKS RD) IN MEBANE.

ROUTE NO. I 40

MILES 0.605

T.I.P. NO. I-5711

FEDERAL-AID NO. NHPP-040-4(161)220

COUNTY ALAMANCE

TYPE OF WORK GRADING, DRAINAGE, PAVING, ITS, AND STRUCTURES.

NOTICE:

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A 

____________

5% BID BOND OR BID DEPOSIT REQUIRED

 ROADWAY & STRUCTURE PROPOSAL

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

INCLUDED ADDENDUM No.2 DATED 03-11-2020



 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204352 IN ALAMANCE COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204352 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary 
contract payment bond and contract performance bond within fourteen days after the written notice of award is received by 
him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of 
construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete 
the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in 
the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, 
as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete State Highway Contract No. C204352 in Alamance County, for the unit or 
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 
become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction 
of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 
 

3/11/2020
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(4-17-12) 108 SP1 G07 C 
 
The date of availability for this contract is April 27, 2020. 
 
The completion date for this contract is December 12, 2022. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may become 
chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 
Except for that work required under the Project Special Provisions entitled Planting, Reforestation 
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 
will be required to complete all work included in this contract and shall place and maintain traffic 
on same. 
 
The date of availability for this intermediate contract time is April 27, 2020. 
 
The completion date for this intermediate contract time is June 15, 2022. 
 
The liquidated damages for this intermediate contract time are Two Thousand Dollars 
($ 2,000.00) per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 
and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
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INTERMEDIATE CONTRACT TIME NUMBERS 2 THRU 7 AND LIQUIDATED 
DAMAGES: 

(2-20-07) 108 SP1 G14 C 
 
The Contractor shall complete the required work of installing, maintaining and removing the traffic 
control devices for lane closures and restoring traffic to the existing traffic pattern.  The Contractor 
shall not close or narrow a lane of traffic on the following roads during the following time 
restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

ICT #2 
-Y1- (I-40/I-85) Single Lane Closures 

 Monday through Sunday from 6:00 AM to 8:00 PM 
 

The liquidated damages are One Thousand Two Hundred and Fifty Dollars ($ 1,250.00) per 
fifteen (15) minute time period. 

 
ICT #3 

-Y1- (I-40/I-85) Double Lane Closures 
Monday through Sunday from 6:00 AM to 10:00 PM 

 
The liquidated damages are Two Thousand Dollars ($ 2,000.00) per fifteen (15) minute time 
period 

ICT #4 
-Y1- (I-40/I-85) Triple Lane Closures: 

Monday through Sunday from 6:00 AM to 12:00 AM 
 

The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15) 
minute time period 

 
ICT #5 

Any I-40/I-85 Ramp 
Monday through Sunday from 6:00 AM to 8:00 PM 

 
The liquidated damages are One Thousand Two Hundred and Fifty Dollars ($ 1,250.00) per 
fifteen (15) minute time period. 
 

ICT #6 
-Y2- (Forest Oaks Ln), -Y3- (Brundage Ln) 

Monday through Friday from 6:00 AM to 9:00 AM and from 4:00 PM to 6:00 PM 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per fifteen (15) minute time period. 
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ICT #7 
-L- (Mebane Oaks Rd) 

Monday through Friday from 6:00 AM to 9:00 AM and from 4:00 PM to 6:00 PM 
And Saturday and Sunday from 9:00 AM to 6:00 PM 

 
The liquidated damages are One Thousand Two Hundred and Fifty Dollars ($ 1,250.00) per 
fifteen (15) minute time period. 

 
The time of availability for each of these intermediate contract times will be the time the 
Contractor begins to install traffic control devices required for the lane closures according to the 
time restrictions stated herein. 
 
The completion time for each of these intermediate contract times will be the time the 
Contractor is required to complete the removal of traffic control devices required for the lane 
closures according to the time restrictions stated herein and restore traffic to the existing traffic 
pattern. 
 
INTERMEDIATE CONTRACT TIME NUMBER 8 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 B 
 
The Contractor shall not narrow or close a lane of traffic on I-40/I-85 (including any associated 
Ramp), and/or -L- , detain and /or alter the traffic flow on or during holiday weekends, special 
events, or any other time when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 6:00 AM December 31st and 8:00 PM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
8:00 PM the following Tuesday. 

 
3. For Easter, between the hours of 6:00 AM Thursday and 8:00 PM Monday. 
 
4. For Memorial Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday. 
 
5. For Independence Day, between the hours of 6:00 AM the day before Independence Day 

and 8:00 PM the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 6:00 AM the Thursday before Independence Day and 8:00 PM the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday. 
 
7. For Thanksgiving, between the hours of 6:00 A.M. Tuesday to 8:00 P.M. Monday, for 

-Y1- (I-40/I-85) only. 
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8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas 
Day and 8:00 P.M. the following Tuesday after the week of Christmas, for -Y1- 
(I-40/I-85) only. 

 
9. For Thanksgiving through the Christmas holiday period beginning on the Tuesday of 

the week of Thanksgiving and ending on the following Tuesday after the week of 
Christmas, for all ramps and -L- only: 

 
 6:00 AM to 9:00AM, and 4:00 PM to 6:00 PM, Monday thru Thursday 
 6:00 AM to 8:00 PM, Friday thru Sunday 
 
10. For football and basketball games at UNC in Chapel Hill, between three (3) hours 

before the start and two (2) hours after the end of the football and basketball games at 
UNC in Chapel Hill. 

 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures are not required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated herein and place traffic in the existing traffic pattern. 
 
The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15) 
minute time period 
 
INTERMEDIATE CONTRACT TIME NUMBER 9 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 D 
 
The Contractor shall complete the required work of installing, maintaining and removing the traffic 
control devices for road closures and restoring traffic to the existing traffic pattern.  The Contractor 
shall not close -Y1- (I-40/I-85) during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday through Sunday from 6:00 AM to 1:00 AM 
 
For detouring traffic off-site when removing sections of the existing -L- bridge decking over 
-Y1- (Phase IA, Step #3) and when installing proposed -L- bridge girders over -Y1- 
(Phase IA, Step #5 and Phase II, Step #4). 
 
The time of availability for this intermediate contract time will be the time the Contractor begins 
to install traffic control devices required for road closures according to the time restrictions stated 
herein. 
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The completion time for this intermediate contract time will be the time the Contractor is required 
to complete the removal of traffic control devices required for the road closures according to the 
time restrictions stated herein and restore traffic to the existing traffic pattern. 
 
The liquidated damages are Five Thousand Dollars ($ 5,000.00) per (15) minute time period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 10 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 10-15-13) 108 SP1 G14 E 
 
The Contractor shall complete the required work of installing, maintaining and removing the traffic 
control devices for road closures and restoring traffic to the existing traffic pattern.  The Contractor 
shall not close -L- (Mebane Oaks Rd), -Y1- (I-40/I-85) and/or any Ramp during the following 
time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday through Sunday from 6:00 AM to 1:00 AM 
 
The maximum allowable time for Overhead Sign Installation is thirty (30) minutes for -L- 
(Mebane Oaks Rd), -Y1- (I-40/I-85) and any ramp.  The Contractor shall reopen the travel lanes 
to traffic until any resulting traffic queue is depleted. 
 
The time of availability for this intermediate contract time will be the time the Contractor begins 
to install traffic control devices required for the road closures according to the time restrictions 
stated herein. 
 
The completion time for this intermediate contract time will be the time the Contractor is required 
to complete the removal of traffic control devices required for the road closures according to the 
time restrictions stated herein and restore traffic to the existing traffic pattern. 
 
The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15) 
minute time period 
 
INTERMEDIATE CONTRACT TIME NUMBER 11 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 
 
The Contractor shall complete the work required of Phase 1A, Steps #4A through #4E 
 as shown on Sheet TMP-3 and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to begin 
the work. 
 
The completion date for this intermediate contract time is the date which is sixty (60) consecutive 
calendar days after and including the date the Contractor begins this work. 
 
The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per calendar day. 
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INTERMEDIATE CONTRACT TIME NUMBER 12 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 

 
The Contractor shall complete the work required of Phase 1C, Steps #1 thru #3 as shown on 
Sheet TMP-3 and shall place and maintain traffic on same. 
 
The time of availability for this intermediate contract time is 8:00 PM the Friday the Contractor 
elects to begin the work. 
 
The completion time for this intermediate contract time is 6:00 AM the following Monday, that 
is fifty-eight (58) consecutive hours after the Contractor begins this work. 
 
The liquidated damages are One Thousand Two Hundred and Fifty Dollars ($ 1,250.00) per 
fifteen (15) minute time period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 13 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 
 
The Contractor shall complete the work required of Phase III, Steps #5 thru #7 as shown on Sheet 
TMP-3A and shall place and maintain traffic on same. 
 
The time of availability for this intermediate contract time is 8:00 PM the Friday the Contractor 
elects to begin the work. 
 
The completion time for this intermediate contract time is 6:00 AM the following Monday, that 
is fifty-eight (58) consecutive hours after the Contractor begins this work. 
 
The liquidated damages are One Thousand Two Hundred and Fifty Dollars ($ 1,250.00) per 
fifteen (15) minute time period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 14 AND LIQUIDATED DAMAGES 
FOR FAILURE TO REPAIR A DAMAGED NCDOT ITS FIBER OPTIC 
COMMUNICATIONS CABLE AND RESTORE COMMUNICATION: 
 
The Contractor shall repair all existing fiber optic communication cables damaged during 
construction. The Contractor shall immediately report damages to the Engineer and the NCDOT 
Regional ITS Engineer at (336) 315-7080.  The Contractor shall repair all damages within twenty-
four (24) hours at no cost to the Department.  The Contractor shall bring all affected ITS fiber 
optic communication cables back on line within the same twenty-four (24) hours.  A “damaged” 
ITS fiber optic communications cable is any fiber optic communications cable that is determined 
damaged due to an accidental or unscheduled outage event. 
 
Liquidated Damages for failure to repair a damaged NCDOT ITS fiber optic 
communications cable and restore communications within twenty-four (24) hours are Five 
Hundred Dollars ($ 500.00) per hour, or any portion thereof. 
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INTERMEDIATE CONTRACT TIME NUMBERS 15 AND 16 AND LIQUIDATED 
DAMAGES FOR FAILURE TO REESTABLISH ITS FIBER OPTIC 
COMMUNICATIONS  
 
During construction, the Contractor shall coordinate any disruption in ITS fiber optic 
communications with the Engineer and the NCDOT Regional ITS Engineer at (336) 315-7080.  
The Contractor shall notify the Engineer and the NCDOT Regional ITS Engineer a minimum of 
seven (7) calendar days prior to all proposed disruptions in service.  A minimum of twenty one 
(21) calendar days prior to any disruption in ITS fiber optic communications, the Contractor shall 
develop and provide a plan for the Department’s approval that defines 1) an anticipated disruption 
timeframe and 2) a plan of action for reestablishing ITS communications within four (4) hours.  
 
ICT #15 
Liquidated Damages for failure to reestablish ITS fiber optic communications within four 
(4) hours are Two Thousand Five Hundred Dollars ($ 2,500.00) per day, or any portion 
thereof. 
 
ICT #16 
Liquidated Damages for failure to provide a plan that defines 1) an anticipated ITS fiber 
optic communications disruption timeframe and 2) a plan of action for reestablishing ITS 
communications a minimum of twenty one (21) calendar days prior to a proposed disruption 
in service are Ten Thousand Dollars ($ 10,000.00) per failure. 
 
PERMANENT VEGETATION ESTABLISHMENT: 

(2-16-12) (Rev. 10-15-13) 104 SP1 G16 
 
Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the 2018 Standard Specifications.  All work required for initial vegetation 
planting shall be performed as a part of the work necessary for the completion and acceptance of 
the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be responsible 
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 
records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 
will be responsible for, and shall correct any areas disturbed by operations performed in permanent 
vegetation establishment and the removal of temporary erosion control measures, whether 
occurring prior to or after placing traffic on the project. 
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Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 
made at contract unit prices for the affected items.  Work required that is not represented by 
contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard 
Specifications.  No additional compensation will be made for maintenance and removal of 
temporary erosion control items. 
 
AWARD OF CONTRACT: 
 

Revise the 2018 Standard Specifications as follows: 
 

Page 1-23, Subarticle 103-4 (A) General, first paragraph, replace the 3rd and 4th sentences 
with the following: 
 

Where award is to be made, the notice of award will be issued within 60 days after the opening of 
bids or upon issuance of any necessary debt instrument, whichever is later, but not to exceed 120 
days; except with the consent of the lowest responsible bidder the decision to award the contract 
to such bidder may be delayed for as long a time as may be agreed upon by the Department and 
such bidder. In the absence of such agreement, the lowest responsible bidder may withdraw his 
bid at the expiration of 120 days without penalty if no notice of award has been issued. 
 
DELAY IN RIGHT OF ENTRY: 

(7-1-95) 108 SP1 G22 A 
 
The Contractor will not be allowed right of entry to the parcels listed below before April 1, 2020 
unless otherwise permitted by the Engineer. 
 

Parcel No.  
9  
11  
12  
13  
14  
15  
16  
17  
18  
19  
20  
21  
24  
25  
26  
27  
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MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 

 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
2018 Standard Specifications): 
 
Line #  Description 
  28 — Asphalt Concrete Base Course, Type B25.0 C 
  29 — Asphalt Concrete Intermediate Course, Type I19.0 C 
  30 — Asphalt Concrete Surface Course, Type S9.5B 
  265 — Reinforced Concrete Deck Slab 
      
SPECIALTY ITEMS: 

(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2018 Standard Specifications). 
 
Line # Description 
58-66 Guardrail 
67-69, 277 Fencing 
72-91 Signing 
113-120, 122, 
136 Long-Life Pavement Markings 
121, 123 Removable Tape 
137-138 Permanent Pavement Markers 
139-152 Lighting 
153-173 Utility Construction 
174-199 Erosion Control 
200-258 Signals/ITS System 
260-264 Drilled Piers 

 
FUEL PRICE ADJUSTMENT: 

(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 1.8495 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 
Factor Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
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Sub-Ballast Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 

(7-15-08) (Rev. 5-13-19) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
DISADVANTAGED BUSINESS ENTERPRISE: 

(10-16-07)(Rev. 12-17-19) 102-15(J) SP1 G61 
 
Description 
 
The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in 
whole or in part with Federal funds.  This provision is guided by 49 CFR Part 26. 
 
Definitions 
 
Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 
meet the DBE goal.  No submittal of a Letter of Intent is required. 
 
Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet 
the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 
a previously committed DBE firm. 
 

2020 (7/01/19 - 6/30/20) 15% of Total Amount Bid 
2021 (7/01/20 - 6/30/21) 60% of Total Amount Bid 
2022 (7/01/21 - 6/30/22) 25% of Total Amount Bid 
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Contract Goal Requirement - The approved DBE participation at time of award, but not greater 
than the advertised contract goal. 
 
DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed DBE subcontractor(s). 
 
Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed DBE participation along with a listing of the committed 
DBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) DBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for DBE certification, such that an applicant 
is required to apply only once for a DBE certification that will be honored by all recipients of 
USDOT funds in the state and not limited to the Department of Transportation only.  The 
Certification Program is in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
Forms and Websites Referenced in this Provision 
 
DBE Payment Tracking System - On-line system in which the Contractor enters the payments made 
to DBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
DBE firms working on the project.  This form is for paper bid projects only.  
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
DBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that 
will meet this DBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D
BE%20Subcontractors%20(Federal).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where DBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
DBE Goal 
 
The following DBE goal for participation by Disadvantaged Business Enterprises is established 
for this contract: 
 
Disadvantaged Business Enterprises 8.0 % 
 
(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that DBEs participate in at least the percent of the contract as 
set forth above as the DBE goal. 

 
(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during 

the performance of the contract.  Any DBE participation obtained shall be reported to the 
Department. 
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Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be found at the 
following link.  https:// www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of DBE Subcontractors 
 
At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the 
life of the contract.  Only those identified to meet the DBE goal will be considered committed, 
even though the listing shall include both committed DBE subcontractors and additional DBE 
subcontractors.  Additional DBE subcontractor participation submitted at the time of bid will be 
used toward the Department’s overall race-neutral goal.  Only those firms with current DBE 
certification at the time of bid opening will be acceptable for listing in the bidder's submittal of 
DBE participation.  The Contractor shall indicate the following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of DBE participation in the appropriate section of the 
electronic submittal file. 

 
(1) Submit the names and addresses of DBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of DBE firms shown in the electronic 
submittal file, the bidder may use the dropdown menu to access the name and 
address of the DBE firm. 

 
(2) Submit the contract line numbers of work to be performed by each DBE firm.  

When no figures or firms are entered, the bidder will be considered to have no 
DBE participation. 

 
(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of 

bid by checking the Directory of Transportation Firms.  If the firm is not certified 
at the time of the bid-letting, that DBE's participation will not count towards 
achieving the DBE goal. 

 
(B) Paper Bids 
 

(1) If the DBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
DBE participation, including the names and addresses on Listing of DBE 
Subcontractors contained elsewhere in the contract documents in order for 
the bid to be considered responsive.  Bidders shall indicate the total dollar 
value of the DBE participation for the contract. 
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(b) If bidders have no DBE participation, they shall indicate this on the Listing 

of DBE Subcontractors by entering the word “None” or the number “0.”  
This form shall be completed in its entirety.  Blank forms will not be 
deemed to represent zero participation. Bids submitted that do not have 
DBE participation indicated on the appropriate form will not be read 
publicly during the opening of bids.  The Department will not consider these 
bids for award and the proposal will be rejected. 

 
(c) The bidder shall be responsible for ensuring that the DBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that DBE’s participation will 
not count towards achieving the corresponding goal. 

 
(2) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not 

required for the zero goal, however any DBE participation that is achieved during 
the project shall be reported in accordance with requirements contained elsewhere 
in the special provision. 

 
DBE Prime Contractor 
 
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 
bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work 
it performs on the contract with its own forces.  However, all the work that is performed by the 
DBE bidder and any other DBE subcontractors will count toward the DBE goal.  The DBE bidder 
shall list itself along with any DBE subcontractors, if any, in order to receive credit toward the 
DBE goal. 
 
For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 
DBE participation with DBE subcontractors or documented through a good faith effort. 
 
DBE prime contractors shall also follow Sections A and B listed under Listing of 
DBE Subcontractor just as a non-DBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each DBE that will be used to meet the 
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of the 
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business 
day. 
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If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation 
will not count toward meeting the DBE goal.  If the lack of this participation drops the commitment 
below the DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official state 
holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer no 
later than 10:00 a.m. on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall 
submit to the Department documentation of adequate good faith efforts made to reach the 
DBE goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the 
State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  In that 
situation, it is due in the office of the State Contractor Utilization Engineer no later than 10:00 a.m. 
on the next official state business day.  If the contractor cannot send the information electronically, 
then one complete set and 5 copies of this information shall be received under the same time 
constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal.  This 
documentation may include written subcontractor quotations, telephone log notations of verbal 
quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient DBE participation.  Adequate good faith efforts also mean that the bidder actively 
and aggressively sought DBE participation.  Mere pro forma efforts are not considered good faith 
efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making 
a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified DBEs who have the 
capability to perform the work of the contract.  The bidder must solicit this interest within 
at least 10 days prior to bid opening to allow the DBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to DBEs within the Division and surrounding 
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Divisions where the project is located.  The bidder must determine with certainty if the 
DBEs are interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood 

that the DBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate DBE participation, even when the prime contractor might otherwise 
prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract DBE goal when the work to be sublet includes potential for DBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to 
a solicitation. 

 
(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, to facilitate DBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of DBEs 
that were considered; a description of the information provided regarding the plans 
and specifications for the work selected for subcontracting; and evidence as to why 
additional agreements could not be reached for DBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the 
contract DBE goal, as long as such costs are reasonable.  Also, the ability or desire 
of a prime contractor to perform the work of a contract with its own organization 
does not relieve the bidder of the responsibility to make good faith efforts.  Bidding 
contractors are not, however, required to accept higher quotes from DBEs if the 
price difference is excessive or unreasonable. 

 
(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership 
in specific groups, organizations, or associates and political or social affiliations 
(for example, union vs. non-union employee status) are not legitimate causes for the 
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
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(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 

 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 
opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get DBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the DBE goal. 

 
(2) The bidders’ past performance in meeting the DBE goals. 

 
(3) The performance of other bidders in meeting the DBE goal.  For example, when 

the apparent successful bidder fails to meet the DBE goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the DBE goal, but meets or exceeds the average 
DBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort 
has been made to meet the DBE goal. 
 
Non-Good Faith Appeal 
 
The State Prequalification Engineer will notify the contractor verbally and in writing of non-good 
faith.  A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, they shall 
provide written notification to the State Prequalification Engineer or at DBE@ncdot.gov.  The 
appeal shall be made within 2 business days of notification of the determination of non-good faith. 
 
Counting DBE Participation Toward Meeting DBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted toward the 
contract goal requirement.  The total dollar value of participation by a committed DBE will 
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be based upon the value of work actually performed by the DBE and the actual payments 
to DBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall 
be in accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 
may be counted toward the contract goal requirement.  Work that a DBE subcontracts to a 
non-DBE firm does not count toward the contract goal requirement.  If a DBE contractor 
or subcontractor subcontracts a significantly greater portion of the work of the contract 
than would be expected on the basis of standard industry practices, it shall be presumed 
that the DBE is not performing a commercially useful function.  The DBE may present 
evidence to rebut this presumption to the Department.  The Department's decision on the 
rebuttal of this presumption is subject to review by the Federal Highway Administration 
but is not administratively appealable to USDOT. 

 
(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the DBE in 
the joint venture, that portion of the total dollar value being a distinct clearly defined 
portion of work that the DBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its DBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a DBE regular 
dealer and 100 percent of such expenditures from a DBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its DBE requirement the following expenditures to 
DBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a DBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing 
bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 
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(2) With respect to materials or supplies purchased from a DBE, which is neither 
a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. 

 
Commercially Useful Function 
 
(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to DBEs 
that perform a commercially useful function in the work of a contract.  A DBE performs a 
commercially useful function when it is responsible for execution of the work of the 
contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the DBE shall 
also be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and installing 
(where applicable) and paying for the material itself.  To determine whether a DBE is 
performing a commercially useful function, the Department will evaluate the amount of 
work subcontracted, industry practices, whether the amount the firm is to be paid under the 
contract is commensurate with the work it is actually performing and the DBE credit 
claimed for its performance of the work, and any other relevant factors. 

 
(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is performing 
a commercially useful function: 

 
(1) The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there 
shall not be a contrived arrangement for the purpose of meeting DBE goals. 

 
(2) The DBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 
another DBE receives credit for the total value of the transportation services the 
subcontracted DBE provides on the contract. 

 
(5) The DBE may also subcontract the work to a non-DBE firm, including from 

an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled 
to credit for the total value of transportation services provided by the  
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non-DBE subcontractor not to exceed the value of transportation services provided 
by DBE-owned trucks on the contract.  Additional participation by  
non-DBE subcontractors receives credit only for the fee or commission it receives 
as a result of the subcontract arrangement.  The value of services performed under 
subcontract agreements between the DBE and the Contractor will not count towards 
the DBE contract requirement. 

 
(6) A DBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the DBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from 
working for others during the term of the lease with the consent of the DBE, so long 
as the lease gives the DBE absolute priority for use of the leased truck.  This type 
of lease may count toward the DBE’s credit as long as the driver is under the DBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

DBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door  signs are not permitted. 

 
DBE Replacement 
 
When a Contractor has relied on a commitment to a DBE subcontractor (or an approved substitute 
DBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the DBE subcontractor for convenience.  This includes, but is not limited to, instances 
in which the Contractor seeks to perform the work of the terminated subcontractor with another 
DBE subcontractor, a non-DBE subcontractor, or with the Contractor’s own forces or those of an 
affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the DBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, 
and the reason for the request.  The Contractor must give the DBE subcontractor five (5) business 
days to respond to the Contractor’s Notice of Intent to Request Termination and/or Substitution.  
If the DBE subcontractor objects to the intended termination/substitution, the DBE, within five (5) 
business days must advise the Contractor and the Department of the reasons why the action should 
not be approved. The five-day notice period shall begin on the next business day after written 
notice is provided to the DBE subcontractor. 
 
A committed DBE subcontractor may only be terminated after receiving the Department’s written 
approval based upon a finding of good cause for the proposed termination and/or substitution. For 
purposes of this section, good cause shall include the following circumstances: 
 

(a) The listed DBE subcontractor fails or refuses to execute a written contract; 
(b) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a 

way consistent with normal industry standards.  Provided, however, that good cause does 
not exist if the failure or refusal of the DBE subcontractor to perform its work on the 
subcontract results from the bad faith or discriminatory action of the prime contractor; 

(c) The listed DBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 
nondiscriminatory bond requirements; 
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(d) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or 
applicable state law; 

(f) The listed DBE subcontractor is not a responsible contractor; 
(g) The listed DBE voluntarily withdraws from the project and provides written notice of 

withdrawal; 
(h) The listed DBE is ineligible to receive DBE credit for the type of work required; 
(i) A DBE owner dies or becomes disabled with the result that the listed DBE contractor is 

unable to complete its work on the contract; 
(j) Other documented good cause that compels the termination of the DBE subcontractor.  

Provided, that good cause does not exist if the prime contractor seeks to terminate a DBE 
it relied upon to obtain the contract so that the prime contractor can self-perform the work 
for which the DBE contractor was engaged or so that the prime contractor can substitute 
another DBE or non-DBE contractor after contract award. 

 
The Contractor shall comply with the following for replacement of a committed DBE: 
 
(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an additional DBE 
that was submitted at the time of bid may be used to fulfill the DBE commitment.  A good 
faith effort will only be required for removing a committed DBE if there were no additional 
DBEs submitted at the time of bid to cover the same amount of work as the DBE that was 
terminated. 

 
If a replacement DBE is not found that can perform at least the same amount of work as 
the terminated DBE, the Contractor shall submit a good faith effort documenting the steps 
taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to DBEs that their interest is solicited in contracting 

the work defaulted by the previous DBE or in subcontracting other items of work 
in the contract. 

 
(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 
(b) A description of the information provided to DBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why DBE quotes were not accepted. 
 
(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
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(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement DBE participation 
equal to the remaining work to be performed by the decertified firm.  The 
participation equal to the remaining work performed by the decertified firm will 
count toward the contract goal requirement. 

 
(2) When a committed DBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the DBE subcontractor with 
another DBE subcontractor to perform at least the same amount of work to meet 
the DBE goal requirement.  If a DBE firm is not found to do the same amount of 
work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
All requests for replacement of a committed DBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed DBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work 
to the same extent as the DBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by DBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed DBE, the 
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a DBE, the Contractor shall seek additional 
participation by DBEs equal to the reduced DBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a DBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving DBE subcontractors. 
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When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for DBE credit. 
 
Reporting Disadvantaged Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end 
of the following month.  Failure to submit this information accordingly may result in the following 
action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further 
bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 

 
Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System. 
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Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
CERTIFICATION FOR FEDERAL-AID CONTRACTS: 

(3-21-90)  SP1 G85 
 
The prospective participant certifies, by signing and submitting this bid or proposal, to the best of 
his or her knowledge and belief, that: 
 
(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

 
(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure 
Form to Report Lobbying, in accordance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and 
not more than $100,000 for each such failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 
require that the language of this certification be included in all lower tier subcontracts, which 
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
 
CONTRACTOR'S LICENSE REQUIREMENTS: 

(7-1-95) 102-14 SP1 G88 
 
If the successful bidder does not hold the proper license to perform any plumbing, heating, air 
conditioning, or electrical work in this contract, he will be required to sublet such work to a 
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of 
the General Statutes (licensing of electrical contractors). 
 
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 

(8-20-19)  SP1 G092 
 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 
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Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) 
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 
the FAA. 
 
Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight 
Operation Approval Form and submit it to the Engineer for approval.  All UAS operations shall 
be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 

(11-22-94) 108-5 SP1 G100 
 
To report bid rigging activities call:     1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 
activities. 
 
The hotline is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse is operated under the direction of the DOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 
 
CARGO PREFERENCE ACT: 

(2-16-16)   
 
Privately owned United States-flag commercial vessels transporting cargoes are subject to the 
Cargo Preference Act (CPA) of 1954 requirements and regulations found in 46 CFR 381.7.  
Contractors are directed to clause (b) of 46 CFR 381.7 as follows: 
 (b)  Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor 

agrees- 
 

" (1) To utilize privately owned United States-flag commercial vessels to ship at least 50 
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities 
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  
 
(2) To furnish within 20 days following the date of loading for shipments originating within 
the United States or within 30 working days following the date of loading for shipments 
originating outside the United States a legible copy of a rated, 'on-board' commercial ocean 
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bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 
 
(3) To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this contract." 

 
SUBSURFACE INFORMATION: 

(7-1-95) 450 SP1 G112 D 
 
Subsurface information is available on the roadway and structure portions of this project. 
 
PORTABLE CONCRETE BARRIER - (Partial Payments for Materials): 

(7-1-95) (Rev. 8-16-11) 1170-4 SP1 G121 
 
When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 
the delivered cost of portable concrete barrier, provided that these materials have been delivered 
on the project and stored in an acceptable manner, and further provided the documents listed in 
Subarticle 109-5(C) of the 2018 Standard Specifications have been furnished to the Engineer. 
 
The provisions of Subarticle 109-5(B) of the 2018 Standard Specifications will apply to the 
portable concrete barrier. 
 
MAINTENANCE OF THE PROJECT: 

(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last 
sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or 
guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  
 
Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 
the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, except 
for maintenance of guardrail/guiderail, as this work will be considered incidental to the work 
covered by the various contract items.  The provisions of Article 104-7, Extra Work, and Article 
104-8, Compensation and Record Keeping will apply to authorized maintenance of 
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guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
 
ELECTRONIC BIDDING: 

(2-19-19) 101, 102, 103 SP1 G140 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, 
replace “Bid Express®” with “the approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with 
“via the approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”  
 
Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® 
miscellaneous folder within the .ebs” with “electronic submittal”.  
 
Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data 
file of Expedite” with “electronic submittal file” 
 
TWELVE MONTH GUARANTEE: 

(7-15-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 
months following the date of final acceptance of the work for maintenance and shall replace 
such defective materials and workmanship without cost to the Department. The Contractor 
will not be responsible for damage due to faulty design, normal wear and tear, for 
negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair work 
with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 
the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 
parts of this guarantee. 
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Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 

(1-16-07) (Rev 04-01-19) 105-16, 225-2, 16 SP1 G180 
 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 
Federal, State and Local ordinances and regulations, and manage the Quality Control 
Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 
plan is adequately implemented and maintained on the project and for conducting the 
quality control program.  The Certified Supervisor shall be on the project within 24 hours 
notice from initial exposure of an erodible surface to the project’s final acceptance.  
Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 
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(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 
stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 
on resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management Practices.  
These practices shall include temporary and permanent groundcover and be 
properly updated to reflect necessary plan and field changes for use and 
review by Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references NCG010000, 
General Permit to Discharge Stormwater under the NPDES, and states that the 
Department shall incorporate the applicable requirements into its delegated Erosion 
and Sediment Control Program for construction activities disturbing one or more 
acres of land.  The Department further incorporates these requirements on all 
contracted bridge and culvert work at jurisdictional waters, regardless of size.  
Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 
hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
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after a rainfall event of greater than 1.0 inch that occurs within a 24 hour 
period.  Additional monitoring may be required at the discretion of Division 
of Water Resources personnel if the receiving stream is 303(d) listed for 
turbidity and the project has had documented problems managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall amounts 
and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 
to review by the Engineer.  Maintain NPDES inspection records and make 
records available at all times for verification by the Engineer. 
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(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 
listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above 
are taking place.  This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III-A Certified Designer on the design of 
the project erosion and sediment control/stormwater plan. 
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Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 
in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 
or Cease and Desist Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 
after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
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will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 
will not be allowed to perform duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct compensation 
will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 

(2-20-07) (Rev. 4-5-19) 105-16, 230, 801 SP1 G181 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 
background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2018 Standard 
Specifications, the Contractor shall define the point at which the discharge enters into the State’s 
surface waters and the appropriate sampling locations.  Sampling locations shall include points 
upstream and downstream from the point at which the discharge enters these waters.  Upstream 
sampling location shall be located so that it is not influenced by backwater conditions and 
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represents natural background conditions.  Downstream sampling location shall be located at the 
point where complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 
stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results superseding 
the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 
water quality standards.  Tier I Methods include stilling basins which are standard compensatory 
BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 
stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental conditions 
exist at the site which have led to additional requirements being placed in the DWQ’s 401 
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 
DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental 
conditions, Tier II Methods may be required by regulators on a case by case basis per supplemental 
agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 
and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 
water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
CLEARING AND GRUBBING - METHOD II: 

(9-17-02) (Rev.8-18-15) 200 SP2 R02A 
 
Perform clearing on this project to the limits established by Method “II” shown on Standard 
Drawing No. 200.02 of the 2018 Roadway Standard Drawings. Conventional clearing methods 
may be used except where permit drawings or conditions have been included in the proposal which 
require certain areas to be cleared by hand methods.  
 
BURNING RESTRICTIONS: 

(7-1-95) 200, 210, 215 SP2 R05 
 
Open burning is not permitted on any portion of the right-of-way limits established for this project.  
Do not burn the clearing, grubbing or demolition debris designated for disposal and generated from 
the project at locations within the project limits, off the project limits or at any waste or borrow 
sites in this county.  Dispose of the clearing, grubbing and demolition debris by means other than 
burning, according to state or local rules and regulations. 
 
SHOULDER AND FILL SLOPE MATERIAL: 

(5-21-02) 235, 560 SP2 R45 A 
 
Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the 2018 Standard Specifications. 
 
Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source and 
Borrow Excavation is not included in the contract, no direct payment will be made for this work, 
as the cost of this work will be part of the work being paid at the contract lump sum price for 
Grading.  If Borrow Excavation is included in this contract and the material has been obtained 
from an authorized stockpile or from a borrow source, measurement and payment will be as 
provided in Section 230 of the 2018 Standard Specifications for Borrow Excavation. 
 
POLYPROPYLENE CULVERT PIPE: 
(8-20-19) 305,310 SP3 R35 
 
Revise the 2018 Standard Specifications as follows: 

 
Page 3-5, Article 305-1 DESCRIPTION, lines 12-14, replace with the following:   
 
Where shown in the plans, the Contractor may use reinforced concrete pipe, aluminum alloy pipe, 
aluminized corrugated steel pipe, HDPE pipe, Polypropylene Pipe, or PVC pipe in accordance 
with the following requirements. 
 
Page 3-5, Article 305-2 MATERIALS, add the following after line 16: 
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Item        Section 
Polypropylene Pipe      1032-9 
 
Page 3-6, Article 310-2 MATERIALS, add the following after line 9: 
 
Item        Section 
Polypropylene Pipe      1032-9 
 
Page 3-6, Article 310-4 SIDE DRAIN PIPE, lines 24-25, replace the first sentence of the second 
paragraph with the following: 
 
Where shown in the plans, side drain pipe may be Class II reinforced concrete pipe, aluminized 
corrugated steel pipe, corrugated aluminum alloy pipe, polypropylene pipe, HDPE pipe or PVC 
pipe. 
 
Page 3-7, Article 310-5 PIPE END SECTIONS, lines 2-4, replace the second sentence with the 
following: 
 
Both corrugated steel and concrete pipe end sections will work on concrete pipe, corrugated steel 
pipe, polypropylene pipe, and HDPE smooth lined corrugated plastic pipe. 
 
Page 3-7, Article 310-6 MEASUREMENT AND PAYMENT, add the following after line 14: 
 
Pay Item       Pay Unit  
__″ Polypropylene Pipe     Linear Foot 
 
Page 10-60, add Article 1032-9: 
 
(A) General 
 

Use polypropylene pipe from sources participating in the Department’s Polypropylene Pipe 
QA/QC Program.  A list of participating sources is available from the Materials and Tests 
Unit.  The Department will remove a manufacturer of polypropylene pipe from this 
program if the monitoring efforts indicated that non-specification material is being 
provided or test procedures are not being followed.  
 
Use polypropylene culvert pipe that meets AASHTO M 330 for Type S or Type D, or 
ASTM F2881 or ASTM F2764 Double or Triple wall; and has been evaluated by NTPEP. 
 

(B) End Treatments, Pipe Tees and Elbows 
 

End treatments, pipe tees and elbows shall meet AASHTO M 330, Section 7.7, or ASTM 
F2764, Section 6.6. 
 

(C) Marking 
 

Clearly mark each section of pipe, end section, tee and elbow and other accessories 
according to the Department’s Polypropylene Pipe QC/QA Program: 
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(1) AASHTO or ASTM Designation 
(2) The date of manufacture 
(3) Name or trademark of the manufacturer 

 
When polypropylene pipe, end sections, tees and elbows have been inspected and accepted 
a sticker will be applied to the inside of the pipe.  Do no use pipe sections, flared end 
sections, tees or elbows which do not have this seal of approval.  

 
BRIDGE APPROACH FILLS: 

(10-19-10) (Rev. 1-16-18) 422 SP4 R02A 
 
Description 
 
Bridge approach fills consist of backfilling behind bridge end bents with select material or 
aggregate to support all or portions of bridge approach slabs.  Install drains to drain water from 
bridge approach fills and geotextiles to separate approach fills from embankment fills, ABC and 
natural ground as required.  For bridge approach fills behind end bents with mechanically 
stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE wall 
reinforcement connected to end bent caps.  Construct bridge approach fills in accordance with the 
contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01 or 422.02 or 
Roadway Detail Drawing No. 422D10. 
 
Define bridge approach fill types as follows: 
 
Approach Fills – Bridge approach fills in accordance with 2018 Roadway Standard Drawing Nos. 
422.01 or 422.02 or Roadway Detail Drawing No. 422D10; 
 
Standard Approach Fill – Type I Standard Bridge Approach Fill in accordance with 2018 
Roadway Standard Drawing No. 422.01; 
 
Modified Approach Fill – Type II Modified Bridge Approach Fill in accordance with 2018 
Roadway Standard Drawing No. 422.02 and 
 
Reinforced Approach Fill – Type III Reinforced Bridge Approach Fill in accordance with 
Roadway Detail Drawing No. 422D10. 
 
Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Item Section 
Geotextiles, Type 1 1056 
Portland Cement Concrete 1000 
Select Materials 1016 
Subsurface Drainage Materials 1044 

 
Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads.  Use 
Class V or Class VI select material for standard and modified approach fills.  For an approach fill 



C204352    I-5711 R-4 Alamance County 

 

behind a bridge end bent with an MSE abutment wall, backfill the reinforced approach fill with 
the same aggregate type approved for the reinforced zone in the accepted MSE wall submittal.  For 
MSE wall aggregate, reinforcement and connector materials, see the Mechanically Stabilized 
Earth Retaining Walls provision.  Provide PVC pipes, fittings and outlet pipes for subsurface 
drainage materials.  For PVC drain pipes, use pipes with perforations that meet AASHTO M 278. 
 
Construction Methods 
 
Excavate as necessary for approach fills in accordance with the contract.  Notify the Engineer 
when foundation excavation is complete.  Do not place separation geotextiles or aggregate until 
approach fill dimensions and foundation material are approved. 
 
For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap 
backwalls within 3" of locations shown in the accepted MSE wall submittals.  Install MSE wall 
reinforcement with the orientation, dimensions and number of layers shown in the accepted MSE 
wall submittals.  If a reinforced approach fill is designed with geogrid reinforcement embedded in 
an end bent cap, cut geogrids to the required lengths and after securing ends of geogrids in place, 
reroll and rewrap portions of geogrids not embedded in the cap to protect geogrids from damage.  
Before placing aggregate, pull geosynthetic reinforcement taut so that it is in tension and free of 
kinks, folds, wrinkles or creases. 
 
Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or 
other approved methods.  Overlap adjacent separation geotextiles at least 18" with seams oriented 
parallel to the roadway centerline.  Hold geotextiles in place with wire staples or anchor pins as 
needed.  Contact the Engineer when existing or future obstructions such as foundations, 
pavements, pipes, inlets or utilities will interfere with separation geotextiles or MSE wall 
reinforcement. 
 
Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 
2018 Roadway Standard Drawing Nos. 422.01 or 422.02.  Connect drain pipes to outlet pipes just 
beyond wing walls.  Connect PVC pipes, fittings and outlet pipes with solvent cement in 
accordance with Article 815-3 of the 2018 Standard Specifications and place outlet pads in 
accordance with 2018 Roadway Standard Drawing No. 815.03. 
 
Install drain pipes so water drains towards outlets.  If the groundwater elevation is above drain 
pipe elevations, raise drains up to maintain positive drainage towards outlets.  Place pipe sleeves 
in or under wing walls so water drains towards outlets.  Use sleeves that can withstand wing wall 
loads. 
 
Place select material or aggregate in 8" to 10" thick lifts.  Compact fine aggregate for reinforced 
approach fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except 
compact fine aggregate to a density of at least 98%.  Compact select material for standard or 
modified approach fills and coarse aggregate for reinforced approach fills with a vibratory 
compactor to the satisfaction of the Engineer.  Do not displace or damage geosynthetics, MSE wall 
reinforcement or drains when placing and compacting select material or aggregate.  End dumping 
directly on geosynthetics is not permitted.  Do not operate heavy equipment on geosynthetics or 
drain pipes until they are covered with at least 8" of select material or aggregate.  Replace any 
damaged geosynthetics or drains to the satisfaction of the Engineer.  When approach fills extend 
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beyond bridge approach slabs, wrap separation geotextiles over select material or aggregate as 
shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway Detail Drawing No. 
422D10. 
 
Measurement and Payment 
 
Type I Standard Approach Fill, Station ____, Type II Modified Approach Fill, Station ____ and 
Type III Reinforced Approach Fill, Station ____ will be paid at the contract lump sum price.  The 
lump sum price for each approach fill will be full compensation for providing labor, tools, 
equipment and approach fill materials, excavating, backfilling, hauling and removing excavated 
materials, installing geotextiles and drains, compacting backfill and supplying select material, 
aggregate, separation geotextiles, drain pipes, pipe sleeves, outlet pipes and pads and any 
incidentals necessary to construct approach fills behind bridge end bents. 
 
The contract lump sum price for Type III Reinforced Approach Fill, Station ____ will also be full 
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not 
designing MSE wall reinforcement and connectors.  The cost of designing reinforcement and 
connectors for reinforced approach fills behind bridge end bents with MSE abutment walls will be 
incidental to the contract unit price for MSE Retaining Wall No. __. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Type I Standard Approach Fill, Station ____ Lump Sum 
Type II Modified Approach Fill, Station ____ Lump Sum 
Type III Reinforced Approach Fill, Station ____ Lump Sum 

 
AGGREGATE SUBGRADE: 
(5-15-18) 505 SP5 R8 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 5-8, Article 505-1 DESCRIPTION, lines 4-6, replace the paragraph with the following: 
 
Construct aggregate subgrades in accordance with the contract.  Install geotextile for soil 
stabilization and place Class IV subgrade stabilization at locations shown in the plans and as 
directed. 
 
Undercut natural soil materials if necessary to construct aggregate subgrades.  Define “subbase” 
as the portion of the roadbed below the Class IV subgrade stabilization.  For Type 2 aggregate 
subgrades, undercut subbases as needed.  The types of aggregate subgrade with thickness and 
compaction requirements for each are as shown below. 
 
Type 1 – A 6 to 24 inch thick aggregate subgrade with Class IV subgrade stabilization compacted 
to 92% of AASHTO T 180 as modified by the Department or to the highest density that can be 
reasonably obtained. 
 
Type 2 – An 8 inch thick aggregate subgrade on a proof rolled subbase with Class IV subgrade 
stabilization compacted to 97% of AASHTO T 180 as modified by the Department. 
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Page 5-8, Article 505-3 CONSTRUCTION METHODS, line 12, insert the following after the 
first sentence of the first paragraph: 
 
For Type 2 aggregate subgrades, proof roll subbases in accordance with Section 260 before 
installing geotextile for soil stabilization. 
 
Page 5-8, Article 505-3 CONSTRUCTION METHODS, lines 16-17, replace the last sentence 
of the first paragraph with the following: 
 
Compact ABC as required for the type of aggregate subgrade constructed. 
 
Page 5-8, Article 505-4 MEASUREMENT AND PAYMENT, line 26, insert the following after 
the last sentence of the first paragraph: 
 
Undercut Excavation of natural soil materials from subbases for Type 2 aggregate subgrades will 
be measured and paid in accordance with Article 225-7 or 226-3.  No measurement will be made 
for any undercut excavation of fill materials from subbases. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 

(11-21-00) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 
the 2018 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 494.58 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on February 1, 2020. 
 
FINAL SURFACE TESTING NOT REQUIRED: 

(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 
Final surface testing is not required on this project in accordance with Section 610-13, Final 
Surface Testing and Acceptance. 
 
MILLING ASPHALT PAVEMENT: 

(1-15-19) 607  SP6 R59 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article 
and replace with the following:  
 
Use either a non-contacting laser or sonar type ski system with a minimum of three referencing 
stations mounted on the milling machine at a length of at least 24 feet. 
 
ASPHALT CONCRETE PLANT MIX PAVEMENTS: 

(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65 
 
Revise the 2018 Standard Specifications as follows: 
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Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the 
following:  
 

TABLE 609-3 
LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 
25.0 mm sieve (Base Mix) ± 10.0% 
19.0 mm sieve (Base Mix) ± 10.0% 

12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 
9.5 mm sieve (Surface Mix) ± 5.0% 
4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 
1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 
Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 
Bulk Specific Gravity (Gmb) ± 0.030 

TSR ± 15.0% 
QA retest of prepared QC Gyratory 
Compacted Volumetric Specimens ± 0.015 

Retest of QC Core Sample ± 1.2% (% Compaction) 
Comparison QA Core Sample ± 2.0% (% Compaction) 
QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 
QA Density Gauge Verification Test ± 2.0% (% Compaction) 

 
Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 
with the following:  
 

TABLE 610-1 
MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 
PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 
 
Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 
paragraph. 
 
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 
“S9.5B”. 
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Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  
 

TABLE 610-3 
MIX DESIGN CRITERIA 

Mix 
Type 

Design 
ESALs 

millions A 

Binder 
PG 

Grade 

Compaction 
Levels 

Max. 
Rut 

Depth 
(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 
@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22 6 50 11.5 16.0 4.0 - 6.0 65 - 80 ≤ 91.5 
S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80 ≤ 91.5 
S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78 ≤ 90.5 
B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78 ≤ 90.5 

 Design Parameter  Design Criteria 
All Mix 
Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 
Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 
B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 
C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 
D. NCDOT-T-283 (No Freeze-Thaw cycle required). 
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 
Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), 
replace with the following:  

TABLE 610-5 
BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30% 
S4.75A, S9.5B, 
S9.5C, I19.0C, 

B25.0C 
PG 64-22 PG 64-22A PG-58-28 

S9.5D, OGFC PG 76-22B n/a n/a 
A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 

 
Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with 
the following:  
 

TABLE 610-6 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0C 35°F 
I19.0C 35°F 

S4.75A, S9.5B, S9.5C 40°F A 
S9.5D 50°F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 
temperature shall be 50°F. 
 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second 
sentence and replace with the following:  
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Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC 
Routes (primary routes) that have 4 or more lanes and median divided. 
 
Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth 
sentence and replace with the following: 
 
Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full 
width acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater 
than 1000 feet in length. 
 
Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  
 

TABLE 610-7 
DENSITY REQUIREMENTS 

Mix Type Minimum % Gmm 

(Maximum Specific Gravity) 
S4.75A 85.0 A 
S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 

lbs/sy or higher. 
 
Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second 
sentence and replace with the following:  
 
Final surface testing is not required on ramps, loops and turn lanes.   
 
Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the 
second sentence and replace with the following:  
 
Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in 
accordance with Article 610-12. 
 
Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-
46, delete the eighth and ninth sentence of this paragraph and replace with the following: 
 
Take profiles over the entire length of the final surface travel lane pavement exclusive of 
structures, approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, 
unless otherwise approved by the Engineer. Test in accordance with this provision all mainline 
travel lanes, full width acceleration or deceleration lanes and collector lanes. 
 
Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, 
delete these two lines. 
 
Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 
 
Pay Item  Pay Unit 
Asphalt Concrete Base Course, Type B25.0C Ton 
Asphalt Concrete Intermediate Course, Type I19.0C Ton 
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Asphalt Concrete Surface Course, Type S4.75A Ton 
Asphalt Concrete Surface Course, Type S9.5B Ton 
Asphalt Concrete Surface Course, Type S9.5C Ton 
Asphalt Concrete Surface Course, Type S9.5D Ton 

 
Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 
following:  

TABLE 1012-1 
AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 
Coarse 

Aggregate 
AngularityB 

Fine Aggregate 
Angularity 

% Minimum 

Sand 
Equivalent 

% Minimum 

Flat and 
Elongated 
5 : 1 Ratio  

% Maximum 
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 
B25.0C 95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 
UBWC 100 / 85 45 45 10 
A.  Requirements apply to the design aggregate blend. 
B.  95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% 
      has 2 or more fractured faces. 

 
AUTOMATED MACHINE GUIDANCE 

(1-2-11)  801 SP8 R01 
 
General 
 
This Special Provision contains requirements to be followed if the Contractor elects to use Global 
Positioning System (GPS) machine control grading and shall be used in conjunction with Section 
801 of the Standard Specifications. The use of this technology is referenced as Automated Machine 
Guidance (AMG). 
 
All equipment using AMG shall be able to generate end results that meet the Standard 
Specifications.  Perform test sections for each type of work to be completed with AMG to 
demonstrate that the system has the capability to achieve acceptable results.  If acceptable results 
cannot be achieved, conform to the requirements for conventional stakeout. 
 
The Contractor shall be responsible for all errors resulting from the use of AMG and shall correct 
deficiencies to the satisfaction of the Engineer at no cost to the Department. 
 
Submittals 
 
If the Contractor elects to use AMG, a Digital Terrain Model (DTM) of the design surface and all 
intermediate surfaces shall be developed and submitted to the Engineer for review. 
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At least 90 days prior to beginning grading operations, the Contractor shall submit to the Engineer 
an AMG work plan to include, but not limited to, proposed equipment, control software 
manufacturer and version, types of work to be completed using AMG, project site calibration 
report, repetitive calibration methods for construction equipment and rover units to be used for the 
duration of the project, and local GPS base station to be used for broadcasting differential 
correction data to rover units (this may include the NC Network RTK).  All surveys must be tied 
to existing project control as established by NCDOT. 
 
Inspection 
 
The Engineer will perform quality assurance checks of all work associated with AMG.  If it is 
determined that work is not being performed in a manner that will assure accurate results, the 
Engineer may require corrective action at no cost to the Department. 
 
The Contractor shall provide the Engineer with one GPS rover unit for use during the duration of 
the contract.  The rover will be loaded with the same model that is used with the AMG and have 
the same capability as rover units used by the Contractor.  The rover will be kept in the possession 
of the Engineer and will be returned to the Contractor upon completion of the contract.  Any 
maintenance or repairs required for the rover will be the responsibility of the Contractor.  Formal 
training of at least 8 hours shall be provided to the Engineer by the Contractor on the use of the 
proposed AMG system. 
 
Subgrade and Base Controls 
 
If the Contractor elects to use AMG for fine grading and placement of base or other roadway 
materials, the GPS shall be supplemented with a laser or robotic total station.  Include details of 
the proposed system in the AMG work plan. In addition, the following requirements apply for the 
use of AMG for subgrade and base construction. 
 
Provide control points at intervals along the project not to exceed 1,000 feet.  The horizontal 
position of these points shall be determined by static GPS sessions or by traverse connection from 
the original base line control points.  The elevation of these control points shall be established 
using differential leveling from project benchmarks, forming closed loops where practical.  A copy 
of all new control point information shall be provided to the Engineer prior to construction 
activities. 
 
Provide control points and conventional survey grade stakes at 500 foot intervals and at critical 
points such as, but not limited to, PCs, PTs, superelevation transition points, and other critical 
points as requested by the Engineer. 
 
Provide hubs at the top of the finished subgrade at all hinge points on the cross section at 500 foot 
intervals.  These hubs shall be established using conventional survey methods for use by the 
Engineer to check the accuracy of construction. 
 
Measurement and Payment 
 
No direct payment will be made for work required to utilize this provision.  All work will be 
considered incidental to various grading operations. 
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GUARDRAIL END UNITS, TYPE - TL-3: 

(4-20-04) (Rev. 7-1-17) 862 SP8 R65 
 
Description 
 
Furnish and install guardrail end units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the 
plans. 
 
Materials 
 
Furnish guardrail end units listed on the NCDOT Approved Products List at 
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of 

the AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance with 
Article 106-2 of the 2018 Standard Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications. 
 
No modifications shall be made to the guardrail end unit without the express written permission 
from the manufacturer.  Perform installation in accordance with the details in the plans, and details 
and assembling instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary 
and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 
2018 Standard Specifications and is incidental to the cost of the guardrail end unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard 
Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail End Units, Type TL-3 Each 

 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS: 
(1-16-2018) 862 SP8 R70 

 
Guardrail anchor units will be in accordance with the details in the plans and the applicable 
requirements of Section 862 of the 2018 Standard Specifications. 
 
Revise the 2018 Standard Specifications as follows:  
 
Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following: 
 
Guardrail Anchor Units, Type ___ and Temporary Guardrail Anchor Units Type ___ will be 
measured and paid as units of each completed and accepted.  No separate measurement will be 
made of any rail, terminal sections, posts, offset blocks, concrete, hardware or any other 
components of the completed unit that are within the pay limits shown in the plans for the unit as 
all such components will be considered to be part of the unit.  
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail Anchor Units, Type ____ Each 
Temporary Guardrail Anchor Units, Type ___ Each 

 
FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES: 
(1-17-12) (Rev. 1-16-18) 9, 14, 17 SP9 R05 
 
Description 
 
Foundations for metal poles include foundations for signals, cameras, overhead and dynamic 
message signs (DMS) and high mount and light standards supported by metal poles or upright 
trusses.  Foundations consist of footings with pedestals and drilled piers with or without grade 
beams or wings.  Anchor rod assemblies consist of anchor rods (also called anchor bolts) with nuts 
and washers on the exposed ends of rods and nuts and a plate or washers on the other ends of rods 
embedded in the foundation. 
 
Construct concrete foundations with the required resistances and dimensions and install anchor 
rod assemblies in accordance with the contract and accepted submittals.  Construct drilled piers 
consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes.  Provide 
temporary casings or polymer slurry as needed to stabilize drilled pier excavations.  Use 
a prequalified Drilled Pier Contractor to construct drilled piers for metal poles.  Define 
“excavation” and “hole” as a drilled pier excavation and “pier” as a drilled pier. 
 
This provision does not apply to foundations for signal pedestals; see Section 1743 of the 
2018 Standard Specifications and 2018 Roadway Standard Drawing No. 1743.01. 
 
Materials 
 
Refer to the 2018 Standard Specifications. 
 
Item Section 
Conduit 1091-3 
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Item Section 
Grout, Type 2 1003 
Polymer Slurry 411-2(B)(2) 
Portland Cement Concrete 1000 
Reinforcing Steel 1070 
Rollers and Chairs 411-2(C) 
Temporary Casings 411-2(A) 
 
Provide Type 3 material certifications in accordance with Article 106-3 of the 2018 Standard 
Specifications for conduit, rollers, chairs and anchor rod assemblies.  Store steel materials on 
blocking at least 12" above the ground and protect it at all times from damage; and when placing 
in the work make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign 
materials.  Load, transport, unload and store foundation and anchor rod assembly materials so 
materials are kept clean and free of damage.  Bent, damaged or defective materials will be rejected. 
 
Use conduit type in accordance with the contract.  Use Class A concrete for footings and pedestals, 
Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams and wings 
including portions of drilled piers above bottom of wings elevations.  Corrugated temporary 
casings may be accepted at the discretion of the Engineer.  A list of approved polymer slurry 
products is available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 
 
Provide anchor rod assemblies in accordance with the contract consisting of the following: 
 
(A) Straight anchor rods, 
 
(B) Heavy hex top and leveling nuts and flat washers on exposed ends of rods, and 
 
(C) Nuts and either flat plates or washers on the other ends of anchor rods embedded in 

foundations. 
 
Do not use lock washers.  Use steel anchor rods, nuts and washers that meet ASTM F1554 for 
Grade 55 rods and Grade A nuts.  Use steel plates and washers embedded in concrete with 
a thickness of at least 1/4".  Galvanize anchor rods and exposed nuts and washers in accordance 
with Article 1076-4 of the 2018 Standard Specifications.  It is not necessary to galvanize nuts, 
plates and washers embedded in concrete. 
 
Construction Methods 
 
Install the required size and number of conduits in foundations in accordance with the plans and 
accepted submittals.  Construct top of piers, footings, pedestals, grade beams and wings flat, level 
and within 1" of elevations shown in the plans or approved by the Engineer.  Provide an Ordinary 
Surface finish in accordance with Subarticle 825-6(B) of the 2018 Standard Specifications for 
portions of foundations exposed above finished grade.  Do not remove anchor bolt templates or 
pedestal or grade beam forms or erect metal poles or upright trusses onto foundations until concrete 
attains a compressive strength of at least 3,000 psi. 
 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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(A) Drilled Piers 
 

Before starting drilled pier construction, hold a predrill meeting to discuss the installation, 
monitoring and inspection of the drilled piers.  Schedule this meeting after the Drilled Pier 
Contractor has mobilized to the site.  The Resident or Division Traffic Engineer, Contractor 
and Drilled Pier Contractor Superintendent will attend this predrill meeting. 

 
Do not excavate holes, install piles or allow equipment wheel loads or vibrations within 20 
ft of completed piers until 16 hours after Drilled Pier concrete reaches initial set. 

 
Check for correct drilled pier alignment and location before beginning drilling.  Check 
plumbness of holes frequently during drilling. 

 
Construct drilled piers with the minimum required diameters shown in the plans.  Install 
piers with tip elevations no higher than shown in the plans or approved by the Engineer. 

 
Excavate holes with equipment of the sizes required to construct drilled piers.  Depending 
on the subsurface conditions encountered, drilling through rock and boulders may be 
required.  Do not use blasting for drilled pier excavations. 

 
Contain and dispose of drilling spoils and waste concrete as directed and in accordance 
with Section 802 of the 2018 Standard Specifications.  Drilling spoils consist of all 
materials and fluids removed from excavations. 

 
If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes 
with temporary casings and/or polymer slurry.  Do not use telescoping temporary casings.  
If it becomes necessary to replace a temporary casing during drilling, backfill the 
excavation, insert a larger casing around the casing to be replaced or stabilize the 
excavation with polymer slurry before removing the temporary casing. 

 
If temporary casings become stuck or the Contractor proposes leaving casings in place, 
temporary casings should be installed against undisturbed material.  Unless otherwise 
approved, do not leave temporary casings in place for mast arm poles and cantilever signs.  
The Engineer will determine if casings may remain in place.  If the Contractor proposes 
leaving temporary casings in place, do not begin drilling until a casing installation method 
is approved. 

 
Use polymer slurry and additives to stabilize holes in accordance with the slurry 
manufacturer’s recommendations.  Provide mixing water and equipment suitable for 
polymer slurry.  Maintain the required slurry properties at all times except for sand content. 

 
Define a “sample set” as slurry samples collected from mid-height and within 2 ft of the 
bottom of holes.  Take sample sets from excavations to test polymer slurry immediately 
after filling holes with slurry, at least every 4 hours thereafter and immediately before 
placing concrete.  Do not place Drilled Pier concrete until both slurry samples from an 
excavation meet the required polymer slurry properties.  If any slurry test results do not 
meet the requirements, the Engineer may suspend drilling until both samples from a sample 
set meet the required polymer slurry properties. 
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Remove soft and loose material from bottom of holes using augers to the satisfaction of 
the Engineer.  Assemble rebar cages and place cages and Drilled Pier concrete in 
accordance with Subarticle 411-4(E) of the 2018 Standard Specifications except for the 
following: 

 
(1) Inspections for tip resistance and bottom cleanliness are not required, 
(2) Temporary casings may remain in place if approved, and 
(3) Concrete placement may be paused near the top of pier elevations for anchor rod 

assembly installation and conduit placement or 
(4) If applicable, concrete placement may be stopped at bottom of grade beam or wings 

elevations for grade beam or wing construction. 
 

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier 
concrete until a concrete placement procedure is approved.  If applicable, temporary 
casings and fluids may be removed when concrete placement is paused or stopped in 
accordance with the exceptions above provided holes are stable.  Remove contaminated 
concrete from exposed Drilled Pier concrete after removing casings and fluids.  If holes are 
unstable, do not remove temporary casings until a procedure for placing anchor rod 
assemblies and conduit or constructing grade beams or wings is approved. 

 
Use collars to extend drilled piers above finished grade.  Remove collars after Drilled Pier 
concrete sets and round top edges of piers. 

 
If drilled piers are questionable, pile integrity testing (PIT) and further investigation may 
be required in accordance with Article 411-5 of the 2018 Standard Specifications.  
A drilled pier will be considered defective in accordance with Subarticle 411-5(D) of the 
2018 Standard Specifications and drilled pier acceptance is based in part on the criteria in 
Article 411-6 of the 2018 Standard Specifications except for the top of pier tolerances in 
Subarticle 411-6(C) of the 2018 Standard Specifications. 

 
If a drilled pier is under further investigation, do not grout core holes, backfill around the 
pier or perform any work on the drilled pier until the Engineer accepts the pier.  If the 
drilled pier is accepted, dewater and grout core holes and backfill around the pier with 
approved material to finished grade.  If the Engineer determines a pier is unacceptable, 
remediation is required in accordance with Article 411-6 of the 2018 Standard 
Specifications.  No extension of completion date or time will be allowed for remediation 
of unacceptable drilled piers or post repair testing. 

 
Permanently embed a plate in or mark top of piers with the pier diameter and depth, size 
and number of vertical reinforcing bars and the minimum compressive strength of the 
concrete mix at 28 days. 

 
(B) Footings, Pedestals, Grade Beams and Wings 
 

Excavate as necessary for footings, grade beams and wings in accordance with the plans, 
accepted submittals and Section 410 of the 2018 Standard Specifications.  If unstable, 
caving or sloughing materials are anticipated or encountered, shore foundation excavations 
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as needed with an approved method.  Notify the Engineer when foundation excavation is 
complete.  Do not place concrete or reinforcing steel until excavation dimensions and 
foundation material are approved. 

 
Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings 
with the dimensions shown in the plans and in accordance with Section 825 of the 
2018 Standard Specifications.  Use forms to construct portions of pedestals and grade 
beams protruding above finished grade.  Provide a chamfer with a 3/4" horizontal width 
for pedestal and grade beam edges exposed above finished grade.  Place concrete against 
undisturbed soil or backfill and fill in accordance with Article 410-8 of the 2018 Standard 
Specifications.  Proper compaction around footings and wings is critical for foundations to 
resist uplift and torsion forces. 

 
(C) Anchor Rod Assemblies 
 

Size anchor rods for design and the required projection above top of foundations.  
Determine required anchor rod projections from nut, washer and base plate thicknesses, 
the protrusion of 3 to 5 anchor rod threads above top nuts after tightening and the distance 
of one nut thickness between top of foundations and bottom of leveling nuts. 

 
Protect anchor rod threads from damage during storage and installation of anchor rod 
assemblies.  Before placing anchor rods in foundations, turn nuts onto and off rods past 
leveling nut locations.  Turn nuts with the effort of one workman using an ordinary wrench 
without a cheater bar.  Report any thread damage to the Engineer that requires extra effort 
to turn nuts. 

 
Arrange anchor rods symmetrically about center of base plate locations as shown in the 
plans.  Set anchor rod elevations based on required projections above top of foundations.  
Securely brace and hold rods in the correct position, orientation and alignment with a steel 
template.  Do not weld to reinforcing steel, temporary casings or anchor rods. 

 
Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod 
assembly in accordance with the following procedure: 

 
(1) Turn leveling nuts onto anchor rods to a distance of one nut thickness between the 

top of foundation and bottom of leveling nuts.  Place washers over anchor rods on 
top of leveling nuts. 

(2) Determine if nuts are level using a flat rigid template on top of washers.  
If necessary, lower leveling nuts to level the template in all directions or 
if applicable, lower nuts to tilt the template so the metal pole or upright truss will 
lean as shown in the plans.  If leveling nuts and washers are not in full contact with 
the template, replace washers with galvanized beveled washers. 

(3) Verify the distance between the foundation and leveling nuts is no more than one 
nut thickness. 

(4) Place base plate with metal pole or upright truss over anchor rods on top of washers.  
High mount luminaires may be attached before erecting metal poles but do not 
attach cables, mast arms or trusses to metal poles or upright trusses at this time. 
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(5) Place washers over anchor rods on top of base plate.  Lubricate top nut bearing 
surfaces and exposed anchor rod threads above washers with beeswax, paraffin or 
other approved lubricant. 

(6) Turn top nuts onto anchor rods.  If nuts are not in full contact with washers or 
washers are not in full contact with the base plate, replace washers with galvanized 
beveled washers. 

(7) Tighten top nuts to snug-tight with the full effort of one workman using 
a 12" wrench.  Do not tighten any nut all at once.  Turn top nuts in increments.  
Follow a star pattern cycling through each nut at least twice. 

(8) Repeat (7) for leveling nuts. 
(9) Replace washers above and below the base plate with galvanized beveled washers 

if the slope of any base plate face exceeds 1:20 (5%), any washer is not in firm 
contact with the base plate or any nut is not in firm contact with a washer.  If any 
washers are replaced, repeat (7) and (8). 

(10) With top and leveling nuts snug-tight, mark each top nut on a corner at the 
intersection of 2 flats and a corresponding reference mark on the base plate.  Mark 
top nuts and base plate with ink or paint that is not water-soluble.  Use the  
turn-of-nut method for pretensioning.  Do not pretension any nut all at once.  Turn 
top nuts in increments for a total turn that meets the following nut rotation 
requirements: 

NUT ROTATION REQUIREMENTS 
(Turn-of-Nut Pretensioning Method) 

Anchor Rod Diameter, inch Requirement 
≤ 1 1/2 1/3 turn (2 flats) 
> 1 1/2 1/6 turn (1 flat) 

Follow a star pattern cycling through each top nut at least twice. 
(11) Ensure nuts, washers and base plate are in firm contact with each other for each 

anchor rod.  Cables, mast arms and trusses may now be attached to metal poles and 
upright trusses. 

(12) Between 4 and 14 days after pretensioning top nuts, use a torque wrench calibrated 
within the last 12 months to check nuts in the presence of the Engineer.  Completely 
erect mast arm poles and cantilever signs and attach any hardware before checking 
top nuts for these structures.  Check that top nuts meet the following torque 
requirements: 

TORQUE REQUIREMENTS 
Anchor Rod Diameter, inch Requirement, ft-lb 

7/8 180 
1 270 

1 1/8 380 
1 1/4 420 

≥ 1 1/2 600 
If necessary, retighten top nuts in the presence of the Engineer with a calibrated 
torque wrench to within ± 10 ft-lb of the required torque.  Do not overtighten top 
nuts. 

(13) Do not grout under base plate. 
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Measurement and Payment 
 
Foundations and anchor rod assemblies for metal poles and upright trusses will be measured and 
paid for elsewhere in the contract. 
 
No payment will be made for temporary casings that remain in drilled pier excavations.  
No payment will be made for PIT.  No payment will be made for further investigation of defective 
piers.  Further investigation of piers that are not defective will be paid as extra work in accordance 
with Article 104-7 of the 2018 Standard Specifications.  No payment will be made for remediation 
of unacceptable drilled piers or post repair testing. 
 
OVERHEAD AND DYNAMIC MESSAGE SIGN FOUNDATIONS:  
(1-16-18)  SP9 R07 
 
Description 
 
Sign foundations include foundations for overhead and dynamic message signs (DMS) supported 
by metal poles or upright trusses.  Sign foundations consist of footings with pedestals or drilled 
piers with or without grade beams or wings, conduit and anchor rod assemblies.  Construct sign 
foundations in accordance with the contract and accepted submittals.  Define “cantilever sign” as 
an overhead cantilever sign support in accordance with Figure 1-1 of the AASHTO Standard 
Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals. 
 
Materials 
 
Use sign foundation materials that meet the Foundations and Anchor Rod Assemblies for Metal 
Poles provision. 
 
Subsurface Conditions 
 
Assume the following soil parameters and groundwater elevation for sign foundations unless these 
subsurface conditions are not applicable to sign locations: 
 
(A) Unit weight (γ) = 120 pcf, 
(B) Friction angle (ϕ) = 30°, 
(C) Cohesion (c) = 0 psf and 
(D) Groundwater 7 feet below finished grade. 

 
A subsurface investigation is required if the Engineer determines these assumed subsurface 
conditions do not apply to a sign location and the sign cannot be moved.  Subsurface conditions 
requiring a subsurface investigation include but are not limited to weathered or hard rock, boulders, 
very soft or loose soil, muck or shallow groundwater.  No extension of completion date or time 
will be allowed for subsurface investigations. 
 
Subsurface Investigations 
 
Use a prequalified geotechnical consultant to perform one standard penetration test (SPT) boring 
in accordance with ASTM D1586 at each sign location requiring a subsurface investigation.  
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Rough grade sign locations to within 2 feet of finished grade before beginning drilling.  Drill 
borings to 2 drilled pier diameters below anticipated pier tip elevations or refusal, whichever is 
higher. 
Use the computer software gINT version V8i or later manufactured by Bentley Systems, Inc. with 
the current NCDOT gINT library and data template to produce SPT boring logs.  Provide boring 
logs sealed by a geologist or engineer licensed in the state of North Carolina. 
 
Sign Foundation Designs 
 
Design sign foundations for the wind zone and clearances shown in the plans and the slope of 
finished grade at each sign location.  Use the assumed soil parameters and groundwater elevation 
above for sign foundation designs unless a subsurface investigation is required.  For sign locations 
requiring a subsurface investigation, design sign foundations for the subsurface conditions at each 
sign location.  Design footings, pedestals, drilled piers, grade beams and wings in accordance with 
the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and 
Traffic Signals.  In some instances, conflicts with drainage structures may dictate sign foundation 
types. 
 
Design footings in accordance with Section 4.4 of the AASHTO Standard Specifications for 
Highway Bridges.  Do not use an allowable bearing pressure of more than 3,000 psf for footings. 
Design drilled piers for side resistance only in accordance with Section 4.6 of the AASHTO 
Standard Specifications for Highway Bridges except reduce ultimate side resistance by 25% for 
uplift.  Use the computer software LPILE version 2016 or later manufactured by Ensoft, Inc. to 
analyze drilled piers.  Provide drilled pier designs with a horizontal deflection of less than 1" at 
top of piers.  For cantilever signs with single drilled pier foundations supporting metal poles, use 
wings to resist torsion forces.  Provide drilled pier designs with a factor of safety of at least 2.0 for 
torsion. 
 
For drilled pier sign foundations supporting upright trusses, use dual drilled piers connected with 
a grade beam having a moment of inertia approximately equal to that of either pier.  The Broms’ 
method is acceptable to analyze drilled piers with grade beams instead of LPILE.  Use a safety 
factor of at least 3.5 for the Broms’ design method in accordance with C13.6.1.1 of the AASHTO 
Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic 
Signals. 
 
Submit boring logs, if any, working drawings and design calculations for acceptance in accordance 
with Article 105-2 of the 2018 Standard Specifications.  Submit working drawings showing plan 
views, required foundation dimensions and elevations and typical sections with reinforcement, 
conduit and anchor rod assembly details.  Include all boring logs, design calculations and LPILE 
output for sign foundation design submittals.  Have sign foundations designed, detailed and sealed 
by an engineer licensed in the state of North Carolina. 
 
Construction Methods 
 
Construct footings, pedestals, drilled piers, grade beams and wings and install anchor rod 
assemblies for sign foundations in accordance with the Foundations and Anchor Rod Assemblies 
for Metal Poles provision. 
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Measurement and Payment 
 
Overhead Footings will be measured and paid in cubic yards.  Sign foundations will be measured 
as the cubic yards of foundation concrete for footings, pedestals, drilled piers, grade beams and 
wings shown in the accepted submittals.  The contract unit price for Overhead Footings will be 
full compensation for providing labor, tools, equipment and foundation materials, stabilizing or 
shoring excavations, supplying and placing concrete, reinforcing steel, conduit, anchor rod 
assemblies and any incidentals necessary to construct sign foundations.  Subsurface investigations 
required by the Engineer will be paid as extra work in accordance with Article 104-7 of the 2018 
Standard Specifications. 
 
Payment will be made under: 
 
Pay Item  Pay Unit 
Overhead Footings Cubic Yard 
 
HIGH STRENGTH CONCRETE FOR DRIVEWAYS: 

(11-21-00) (Rev. 1-17-12) 848 SP10 R02 
 
Use high early strength concrete for all driveways shown in the plans and as directed by the 
Engineer.  Provide high early strength concrete that meets the requirements of Article 1000-5 of 
the 2018 Standard Specifications. 
 
Measurement and payment will be in accordance with Section 848 of the 2018 Standard 
Specifications. 
 
THERMOPLASTIC PAVEMENT MARKING MATERIAL – COLOR TESTING: 

3-19-19 1087 SP10 R05 
 
Revise the 2018 Standard Specifications as follows: 
 
Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with 
the following: 
 
Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer. 
Results shall be Y ≥ 45%, and x,y shall fall within PR#1 chart chromaticity limits.     
 
SNOWPLOWABLE PAVEMENT MARKERS: 

3-19-19 1086, 1250, 1253 SP10 R07 
 
Revise the 2018 Standard Specifications as follows: 
 
Pages 10-177 and 10-178, Subarticle 1086-3 SNOWPLOWABLE PAVEMENT MARKERS, 
delete items (A), (B) and (C)(1) and replace with the following: 
 
(A) General 

 
Use snowplowable pavement markers evaluated by NTPEP.  The snowplowable pavement 
marker shall consist of a housing with one or more glass or plastic face lens type reflective 
lenses to provide the required color designation.  Shape the housing to deflect a snowplow 
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blade upward in both directions without being damaged. Plastic lens faces shall use an 
abrasion resistant coating. 
 
Use recycled snowplowable pavement markers that meet all the requirements of new 
snowplowable pavement markers except Subarticle 1086-3(B)(1).  Recycled snowplowable 
pavement markers with minimal variation in dimensions are acceptable only when the 
reflector fits in the housing of the recycled snowplowable pavement marker as originally 
designed. 
 

(B) Housings 
 
(1) Dimensions 

The dimension, slope and minimum area of reflecting surface shall conform to 
dimensions as shown in the plans.  The minimum area of each reflecting surface shall be 
1.44 sq.in. 

(2) Materials 
Use snowplowable pavement markers that are on the NCDOT Approved Products List. 

(3) Surface 
The surface of the housing shall be free of scale, dirt, rust, oil, grease or any other 
contaminant which might reduce its bond to the epoxy adhesive. 

(4) Identification 
Mark the housing with the manufacturer's name and model number of marker. 
 

(C) Reflectors 
 
(1) General 

Laminate the reflector to an elastomeric pad and attach with adhesive to the housing.  The 
thickness of the elastomeric pad shall be 0.04". 

 
Pages 12-14, Subarticle 1250-3(C) Removal of Existing Pavement Markers, lines 19-29, delete 
and replace with the following: 
 
Remove the existing raised pavement markers or the snowplowable pavement markers including 
the housings, before overlaying an existing roadway with pavement. Repair the pavement by filling 
holes as directed by the Engineer.  
 
When traffic patterns are changed in work zones due to construction or reconstruction, remove all 
raised pavement markers or snowplowable markers including housings that conflict with the new 
traffic pattern before switching traffic to the new traffic pattern. Lens removal in lieu of total 
housing removal is not an acceptable practice for snowplowable markers.  
 
Properly dispose of the removed pavement markers. No direct payment will be made for removal 
or disposal of existing pavement markers or repair of pavement, as such work will be incidental to 
other items in the contract. 
 



C204352    I-5711 R-23 Alamance County 

 

Pages 12-16 and 12-17, Subarticle 1253-3 CONSTRUCTION METHODS, delete items (A), 
(B) and (C) and replace with the following: 
 
(A) General 

 
Bond marker housings to the pavement with epoxy adhesive.  Mechanically mix and 
dispense epoxy adhesives as required by the manufacturer's specifications.  Place the markers 
immediately after the adhesive has been mixed and dispensed. 
 
Install snowplowable pavement marker housings into slots sawcut into the pavement.  Make 
slots in the pavement to exactly duplicate the shape of the housing of the snowplowable 
pavement markers. 
 
Promptly remove all debris resulting from the saw cutting operation from the pavement 
surface.  Install the marker housings within 7 calendar days after saw cutting slots in the 
pavement.  Remove and dispose of loose material from the slots by brushing, blow cleaning 
or vacuuming.  Dry the slots before applying the epoxy adhesive.  Fill the cleaned slots 
totally with epoxy adhesive flush with the surface of the existing pavement.  Install 
snowplowable pavement markers according to the manufacturer’s recommendations. 
 
Protect the snowplowable pavement markers until the epoxy has initially cured and is track 
free. 
 

(B) Reflector Replacement 
 
In the event that a reflector is damaged, replace the damaged reflector by using adhesives and 
methods recommended by the manufacturer of the markers and approved by the Engineer.  
This work is considered incidental if damage occurs during the initial installation of the 
marker housings and maintenance of initial snowplowable markers specified in this section. 
This work will be paid for under the pay item for the type of reflector replacement if the 
damage occurred after the initial installation of the snowplowable pavement marker.  
 
Missing housings shall be replaced. Broken housings shall be removed and replaced. In both 
cases the slot for the housings shall be properly prepared prior to installing the new housing. 
Removal of broken housings and preparation of slots will be considered incidental to the 
work of replacing housings. 
 

(C) Recycled Snowplowable Pavement Marker Housings 
 
Use properly refurbished snowplowable pavement marker housings as approved by the 
Engineer such that approved new reflectors can be installed inside the housings. 

 
TEMPORARY SHORING: 

(2-20-07) (Rev. 1-16-18)  SP11 R02 
 
Description 
 
Temporary shoring includes cantilever, braced and anchored shoring and temporary mechanically 
stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.  At the 
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Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans or as 
directed.  Design and construct temporary shoring based on actual elevations and shoring 
dimensions in accordance with the contract and accepted submittals.  Construct temporary shoring 
at locations shown in the plans and as directed.  Temporary shoring is required to maintain traffic 
when a 2:1 (H:V) slope from the top of an embankment or bottom of an excavation will intersect 
the existing ground line less than 5 feet from the edge of pavement of an open travelway.  This 
provision does not apply to pipe, inlet or utility installation unless noted otherwise in the plans. 
 
Positive protection includes concrete barrier and temporary guardrail.  Provide positive protection 
for temporary shoring at locations shown in the plans and as directed.  Positive protection is 
required if temporary shoring is located in the clear zone in accordance with the AASHTO Roadside 
Design Guide. 
 
(A) Cantilever and Braced Shoring 
 

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging.  Braced 
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams, 
plates, walers, struts, rakers, etc.  Define “piles” as sheet piles or H-piles. 

 
(B) Anchored Shoring 
 

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging 
anchored with ground or helical anchors.  Driven anchors may be accepted at the discretion 
of the Engineer.  A ground anchor consists of a grouted steel bar or multi-strand tendon 
with an anchorage.  A helical anchor consists of a lead section with a central steel shaft and 
at least one helix steel plate followed by extensions with only central shafts (no helixes) 
and an anchorage.  Anchorages consist of steel bearing plates with washers and hex nuts 
for bars or steel wedge plates and wedges for strands.  Use a prequalified Anchored Wall 
Contractor to install ground anchors.  Define “anchors” as ground, helical or driven 
anchors. 

 
(C) Temporary MSE Walls 
 

Temporary MSE walls include temporary geosynthetic and wire walls.  Define “temporary 
wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor supplying 
the temporary MSE wall.  Define “reinforcement” as geotextile, geogrid, welded wire grid 
or metallic strip reinforcement. 
 
Temporary geosynthetic walls consist of geotextile or geogrid reinforcement wrapped 
behind welded wire facing.  Define “temporary geotextile wall” as a temporary 
geosynthetic wall with geotextile reinforcement and “temporary geogrid wall” as 
a temporary geosynthetic wall with geogrid reinforcement. 
 
Temporary wire walls consist of welded wire grid or metallic strip reinforcement connected 
to welded wire facing.  Define “Wire Wall Vendor” as the vendor supplying the temporary 
wire wall. 
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(D) Embedment 
 

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below 
the grade in front of shoring.  Define “embedment” for temporary walls as the wall height 
below the grade in front of walls. 

 
(E) Positive Protection 
 

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier 
(PCB) that meets 2018 Roadway Standard Drawing No. 1170.01.  Define “concrete 
barrier” as unanchored or anchored PCB or an approved equal.  Define “temporary 
guardrail” as temporary steel beam guardrail that meets 2018 Roadway Standard Drawing 
No. 862.02. 

 
Materials 
 
Refer to the 2018 Standard Specifications. 
 
Item Section 
Concrete Barrier Materials 1170-2 
Flowable Fill, Excavatable 1000-6 
Geosynthetics 1056 
Neat Cement Grout 1003 
Portland Cement Concrete 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2 
Steel Plates 1072-2 
Steel Sheet Piles and H-Piles 1084 
Untreated Timber 1082-2 
Welded Wire Reinforcement 1070-3 

 
Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of 
the 2018 Standard Specifications.  Use Class IV select material for temporary guardrail.  Use neat 
cement grout for Type 2 grout for ground anchors.  Use Class A concrete that meets Article 450-
2 of the 2018 Standard Specifications or Type 1 grout for drilled-in piles.  Provide untreated timber 
with a thickness of at least 3 inches and a bending stress of at least 1,000 pounds per square inch 
for timber lagging.  Provide steel bracing that meets ASTM A36. 
 
(A) Shoring Backfill 
 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring backfill 
except do not use A-2-4 soil for backfill around culverts. 

 
(B) Anchors 
 

Store anchor materials on blocking a minimum of 12 inches above the ground and protect 
it at all times from damage; and when placing in the work make sure it is free from dirt, 
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dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, 
unload and store anchor materials so materials are kept clean and free of damage.  Bent, 
damaged or defective materials will be rejected. 

 
(1) Ground Anchors 

 
Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire 
strands that meet ASTM A886 or Article 1070-5 of the 2018 Standard 
Specifications.  Splice bars in accordance with Article 1070-9 of the 2018 Standard 
Specifications.  Do not splice strands.  Use bondbreakers, spacers and centralizers 
that meet Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications. 

 
(2) Helical Anchors 

 
Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.  Provide 
couplers, thread bar adapters and bolts recommended by the Anchor Manufacturer 
to connect helical anchors together and to piles. 

 
(3) Anchorages 

 
Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates and 
wedges recommended by the Anchor Manufacturer. 

 
(C) Temporary Walls 
 

(1) Welded Wire Facing 
 

Use welded wire reinforcement for welded wire facing, struts and wires.  For 
temporary wire walls, provide welded wire facing supplied by the Wire Wall 
Vendor or a manufacturer approved or licensed by the vendor.  For temporary wire 
walls with separate reinforcement and facing components, provide connectors (e.g., 
bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, washers, etc.) required by 
the Wire Wall Vendor. 

 
(2) Geotextiles 

 
Provide Type 2 geotextile for separation and retention geotextiles.  Provide Type 5 
geotextile for geotextile reinforcement with ultimate tensile strengths in accordance 
with the accepted submittals. 

 
(3) Geogrid Reinforcement 

 
Use geogrids with a roll width of at least 4 feet and an “approved” or “approved for 
provisional use” status code.  The list of approved geogrids is available from: 
connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx 

 

https://connect.ncdot.gov/resources/Materials/Pages/SoilsLaboratory.aspx
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Provide geogrids for geogrid reinforcement with design strengths in accordance 
with the accepted submittals.  Geogrids are typically approved for ultimate tensile 
strengths in the machine direction (MD) and cross-machine direction (CD) or short-
term design strengths for a 3-year design life in the MD based on material type.  
Define material type from the website above for shoring backfill as follows: 

 
Material Type Shoring Backfill 

Borrow A-2-4 Soil 
Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 
 

(4) Welded Wire Grid and Metallic Strip Reinforcement 
 

Provide welded wire grid and metallic strip reinforcement supplied by the Wire 
Wall Vendor or a manufacturer approved or licensed by the vendor.  Use welded 
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 
of the 2018 Standard Specifications and metallic strip reinforcement (“straps”) that 
meet ASTM A572 or A1011. 

 
Preconstruction Requirements 
 
(A) Concrete Barrier 
 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
is shown in the plans.  At the Contractor’s option or if the minimum required clear distance 
is not available, set concrete barrier next to and up against traffic side of temporary shoring 
except for barrier above temporary walls.  Concrete barrier with the minimum required 
clear distance is required above temporary walls. 

 
(B) Temporary Guardrail 
 

Define “clear distance” behind temporary guardrail as the horizontal distance between 
guardrail posts and temporary shoring.  At the Contractor’s option or if clear distance for 
cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side 
of shoring as shown in the plans.  Place ABC in clear distance and around guardrail posts 
instead of pavement.  Do not use temporary guardrail above temporary walls. 

 
(C) Temporary Shoring Designs 
 

Before beginning temporary shoring design, survey existing ground elevations in the 
vicinity of shoring locations to determine actual design heights (H).  Submit PDF files of 
working drawings and design calculations for temporary shoring designs in accordance 
with Article 105-2 of the 2018 Standard Specifications.  Submit working drawings showing 
plan views, shoring profiles, typical sections and details of temporary shoring design and 
construction sequence.  Do not begin shoring construction until a design submittal is 
accepted. 
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Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed 
in the state of North Carolina.  Use a prequalified Anchored Wall Design Consultant to 
design anchored shoring.  Provide anchored shoring designs sealed by a Design Engineer 
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design 
Consultant.  Include details in anchored shoring working drawings of anchor locations and 
lock-off loads, unit grout/ground bond strengths for ground anchors or minimum 
installation torque and torsional strength rating for helical anchors and if necessary, 
obstructions extending through shoring or interfering with anchors.  Include details in the 
anchored shoring construction sequence of pile and anchor installation, excavation and 
anchor testing. 

 
Provide temporary wall designs sealed by a Design Engineer licensed in the state of North 
Carolina and employed or contracted by the Temporary Wall Vendor.  Include details in 
temporary wall working drawings of geotextile and reinforcement types, locations and 
directions and obstructions extending through walls or interfering with reinforcement. 
 
(1) Soil Parameters 

 
Design temporary shoring for the assumed soil parameters and groundwater 
elevations shown in the plans.  Assume the following soil parameters for shoring 
backfill: 

 
(a) Unit weight (γ) = 120 pcf; 

(b) Friction Angle (𝛟𝛟) Shoring Backfill 
30° A-2-4 Soil 
34° Class II, Type 1 or Class III Select Material 
38° Class V or VI Select Material 

(c) Cohesion (c) = 0 psf. 
 

(2) Traffic Surcharge 
 

Design temporary shoring for a traffic surcharge of 250 pounds per square foot if 
traffic will be above and within H of shoring.  This traffic surcharge does not apply 
to construction traffic.  Design temporary shoring for any construction surcharge if 
construction traffic will be above and within H of shoring.  For LRFD shoring 
designs, apply traffic (live load) surcharge in accordance with Figure C11.5.5-3 of 
the AASHTO LRFD Bridge Design Specifications. 

 
(3) Cantilever, Braced and Anchored Shoring Designs 

 
Use shoring backfill for fill sections and voids between cantilever, braced and 
anchored shoring and the critical failure surface.  Use concrete or grout for 
embedded portions of drilled-in H-piles.  Do not use drilled-in sheet piles. 
 
Define “top of shoring” for cantilever, braced and anchored shoring as where the 
grade intersects the back of sheet piles or H-piles and timber lagging.  Design 
cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds 
per foot applied 18 inches above top of shoring if concrete barrier is above and next 
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to shoring or temporary guardrail is above and attached to shoring.  For anchored 
shoring designs, apply traffic impact load as horizontal load (PH1) in accordance 
with Figure 3.11.6.3-2(a) of the AASHTO LRFD specifications. 
 
Extend cantilever, braced and anchored shoring at least 32 inches above top of 
shoring if shoring is designed for traffic impact.  Otherwise, extend shoring at least 
6 inches above top of shoring. 
 
Design cantilever, braced and anchored shoring for a maximum deflection of 3 
inches if the horizontal distance to the closest edge of pavement or structure is less 
than H.  Otherwise, design shoring for a maximum deflection of 6 inches.  Design 
cantilever and braced shoring in accordance with the plans and AASHTO Guide 
Design Specifications for Bridge Temporary Works. 
 
Design anchored shoring in accordance with the plans and Article 11.9 of the 
AASHTO LRFD Bridge Design Specifications.  Use a resistance factor of 0.80 for 
tensile resistance of anchors with bars, strands or shafts.  Extend the unbonded 
length for ground anchors and the shallowest helix for helical anchors at least 5 feet 
behind the critical failure surface.  Do not extend anchors beyond right-of-way or 
easement limits.  If existing or future obstructions such as foundations, guardrail 
posts, pavements, pipes, inlets or utilities will interfere with anchors, maintain 
a clearance of at least 6 inches between obstructions and anchors. 

 
(4) Temporary Wall Designs 

 
Use shoring backfill in the reinforced zone of temporary walls.  Separation 
geotextiles are required between shoring backfill and backfill, natural ground or 
culverts along the sides of the reinforced zone perpendicular to the wall face.  For 
Class V or VI select material in the reinforced zone, separation geotextiles are also 
required between shoring backfill and backfill or natural ground on top of and at 
the back of the reinforced zone. 

 
Design temporary walls in accordance with the plans and Article 11.10 of the 
AASHTO LRFD Bridge Design Specifications.  Embed temporary walls at least 18 
inches except for walls on structures or rock as determined by the Engineer.  Use 
a uniform reinforcement length throughout the wall height of at least 0.7H or 6 feet, 
whichever is longer.  Extend the reinforced zone at least 6 inches beyond end of 
reinforcement.  Do not locate the reinforced zone outside right-of-way or easement 
limits. 

 
Use the simplified method for determining maximum reinforcement loads in 
accordance with the AASHTO LRFD specifications.  For geotextile reinforcement, 
use geotextile properties approved by the Department or default values in 
accordance with the AASHTO LRFD specifications.  For geogrid reinforcement, 
use approved geogrid properties available from the website shown elsewhere in this 
provision.  If the website does not list a short-term design strength for an approved 
geogrid, use a short-term design strength equal to the ultimate tensile strength 
divided by 3.5 for the geogrid reinforcement.  Use geosynthetic properties for the 
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direction reinforcement will be installed, a 3-year design life and shoring backfill 
to be used in the reinforced zone. 

 
Do not use more than 4 different reinforcement strengths for each temporary 
geosynthetic wall.  Design temporary geotextile walls for a reinforcement coverage 
ratio (Rc) of 1.0.  For temporary geogrid walls with an Rc of less than 1.0, use a 
maximum horizontal clearance between geogrids of 3 feet and stagger 
reinforcement so geogrids are centered over gaps in the reinforcement layer below. 

 
For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to 
24 inch long legs.  Locate geotextile or geogrid reinforcement so reinforcement 
layers are at the same level as the horizontal legs of welded wire facing.  Use 
vertical reinforcement spacing equal to facing height.  Wrap geotextile or geogrid 
reinforcement behind welded wire facing and extend reinforcement at least 3 feet 
back behind facing into shoring backfill. 

 
For temporary wire walls with separate reinforcement and facing components, 
attach welded wire grid or metallic strip reinforcement to welded wire facing with 
a connection approved by the Department.  For temporary geogrid and wire walls, 
retain shoring backfill at welded wire facing with retention geotextiles and extend 
geotextiles at least 3 feet back behind facing into backfill. 

 
(D) Preconstruction Meeting 
 

The Engineer may require a shoring preconstruction meeting to discuss the construction, 
inspection and testing of the temporary shoring.  If required and if this meeting occurs 
before all shoring submittals have been accepted, additional preconstruction meetings may 
be required before beginning construction of temporary shoring without accepted 
submittals.  The Resident, District or Bridge Maintenance Engineer, Area Construction 
Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor 
Superintendent will attend preconstruction meetings. 

 
Construction Methods 
 
Control drainage during construction in the vicinity of shoring.  Direct run off away from shoring 
and shoring backfill.  Contain and maintain backfill and protect material from erosion. 
 
Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 
accordance with Section 1170 of the 2018 Standard Specifications and 2018 Roadway Standard 
Drawing No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the 
2018 Standard Specifications and 2018 Roadway Standard Drawing Nos. 862.01, 862.02 and 
862.03. 
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(A) Tolerances 
 

Construct shoring with the following tolerances: 
 

(1) Horizontal wires of welded wire facing are level in all directions, 
 

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in 
the accepted submittals, and 

 
(3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical. 

 
(B) Cantilever, Braced and Anchored Shoring Installation 
 

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted 
submittals, excavate before installing piles.  Otherwise, install piles before excavating for 
shoring.  Install cantilever, braced or anchored shoring in accordance with the construction 
sequence shown in the accepted submittals.  Remove piles and if applicable, timber lagging 
when shoring is no longer needed. 

 
(1) Pile Installation 

 
Install piles with the minimum required embedment and extension in accordance 
with Subarticles 450-3(D) and 450-3(E) of the 2018 Standard Specifications except 
that a pile driving equipment data form is not required.  Piles may be installed with 
a vibratory hammer as approved by the Engineer. 

 
Do not splice sheet piles.  Use pile excavation to install drilled-in H-piles.  After 
filling holes with concrete or grout to the elevations shown in the accepted 
submittals, remove any fluids and fill remaining portions of holes with flowable 
fill.  Cure concrete or grout at least 7 days before excavating. 

 
Notify the Engineer if refusal is reached before pile excavation or driven piles attain 
the minimum required embedment.  When this occurs, a revised design submittal 
may be required. 

 
(2) Excavation 

 
Excavate in front of piles from the top down in accordance with the accepted 
submittals.  For H-piles with timber lagging and braced and anchored shoring, 
excavate in staged horizontal lifts with a maximum height of 5 feet.  Remove 
flowable fill and material in between H-piles as needed to install timber lagging.  
Position lagging with at least 3 inches of contact in the horizontal direction between 
the lagging and pile flanges.  Do not excavate the next lift until timber lagging for 
the current lift is installed and if applicable, bracing and anchors for the current lift 
are accepted.  Backfill behind cantilever, braced or anchored shoring with shoring 
backfill. 
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(3) Anchor Installation 
 

If applicable, install foundations located behind anchored shoring before installing 
anchors.  Fabricate and install ground anchors in accordance with the accepted 
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction 
Specifications and the following unless otherwise approved: 

 
(a) Materials in accordance with this provision are required instead of materials 

conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD Specifications, 
 

(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2 
of the AASHTO LRFD specifications are not required, and 

 
(c) Corrosion protection for unbonded lengths of ground anchors and 

anchorage covers are not required. 
 
(d) Measure grout temperature, density and flow during grouting with at least 

the same frequency grout cubes are made for compressive strength.  
Perform density and flow field tests in the presence of the Engineer in 
accordance with American National Standards Institute/American 
Petroleum Institute Recommended Practice 13B-1 (Section 4, Mud 
Balance) and ASTM C939 (Flow Cone), respectively. 

 
Install helical anchors in accordance with the accepted submittals and Anchor 
Manufacturer’s instructions.  Measure torque during installation and do not exceed 
the torsional strength rating of the helical anchor.  Attain the minimum required 
installation torque and penetration before terminating anchor installation.  When 
replacing a helical anchor, embed last helix of the replacement anchor at least 3 
helix plate diameters past the location of the first helix of the previous anchor. 

 
(4) Anchor Testing 

 
Proof test and lock-off anchors in accordance with the accepted submittals and 
Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for 
the acceptance criteria in Article 6.5.5.5.  For the AASHTO LRFD specifications, 
“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar, 
strand or shaft. 

 
(a) Anchor Acceptance 

 
Anchor acceptance is based in part on the following criteria. 

 
(i) For ground and helical anchors, total movement is less than 0.04 

inches between the 1 and 10 minute readings or less than 0.08 inches 
between the 6 and 60 minute readings. 

(ii) For ground anchors, total movement at maximum test load exceeds 
80% of the theoretical elastic elongation of the unbonded length. 
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(b) Anchor Test Results 
 

Submit PDF files of anchor test records including movement versus load 
plots for each load increment within 24 hours of completing each row of 
anchors.  The Engineer will review the test records to determine if the 
anchors are acceptable. 

 
If the Engineer determines an anchor is unacceptable, revise the anchor 
design or installation methods.  Submit a revised anchored shoring design 
for acceptance and provide an acceptable anchor with the revised design or 
installation methods.  If required, replace the anchor or provide additional 
anchors with the revised design or installation methods. 

 
(C) Temporary Wall Installation 
 

Excavate as necessary for temporary walls in accordance with the plans and accepted 
submittals.  If applicable, install foundations located in the reinforced zone before placing 
shoring backfill or reinforcement unless otherwise approved.  Notify the Engineer when 
foundation excavation is complete.  Do not place shoring backfill or reinforcement until 
excavation dimensions and foundation material are approved. 
 
Erect welded wire facing so the wall position is as shown in the plans and accepted 
submittals.  Set welded wire facing adjacent to each other in the horizontal and vertical 
direction to completely cover the wall face with facing.  Stagger welded wire facing to 
create a running bond by centering facing over joints in the row below. 
 
Wrap geotextile reinforcement and retention geotextiles behind welded wire facing as 
shown in the plans and accepted submittals and cover geotextiles with at least 3" of shoring 
backfill.  Overlap adjacent geotextile reinforcement and retention and separation 
geotextiles at least 18 inches with seams oriented perpendicular to the wall face.  Hold 
geotextiles in place with wire staples or anchor pins as needed. 
 
Place reinforcement within 3 inches of locations shown in the plans and accepted 
submittals.  Before placing shoring backfill, pull reinforcement taut so it is in tension and 
free of kinks, folds, wrinkles or creases.  Install reinforcement with the direction shown in 
the plans and accepted submittals.  For temporary wire walls with separate reinforcement 
and facing components, attach welded wire grid or metallic strip reinforcement to welded 
wire facing as shown in the accepted submittals.  Do not splice or overlap reinforcement 
so seams are parallel to the wall face.  Contact the Engineer when unanticipated existing 
or future obstructions such as foundations, pavements, pipes, inlets or utilities will interfere 
with reinforcement. 
 
Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts.  Compact A-2-4 soil 
and Class II, Type 1 and Class III select material in accordance with Subarticle 235-3(C) 
of the 2018 Standard Specifications.  Use only hand operated compaction equipment to 
compact backfill within 3 feet of welded wire facing.  At a distance greater than 3 feet, 
compact shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in 
a direction parallel to the wall face.  Smooth wheeled or rubber tired rollers are also 
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acceptable for compacting backfill.  Do not use sheepsfoot, grid rollers or other types of 
compaction equipment with feet.  Do not displace or damage reinforcement when placing 
and compacting shoring backfill.  End dumping directly on geotextile or geogrid 
reinforcement is not permitted.  Do not operate heavy equipment on reinforcement until it 
is covered with at least 8 inches of shoring backfill.  Replace any damaged reinforcement 
to the satisfaction of the Engineer. 

 
Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8 
of the 2018 Standard Specifications.  Bench temporary walls into the sides of excavations 
where applicable.  For temporary geosynthetic walls with top of wall within 5 feet of 
finished grade, remove top facing and incorporate top reinforcement layer into fill when 
placing fill in front of wall.  Temporary walls remain in place permanently unless otherwise 
required. 

 
Measurement and Payment 
 
Temporary Shoring will be measured and paid in square feet.  Temporary walls will be measured 
as the square feet of exposed wall face area.  Cantilever, braced or anchored shoring will be 
measured as the square feet of exposed shoring face area with the shoring height equal to the 
difference between the top and bottom of shoring elevations.  Define “top of shoring” as where 
the grade intersects the back of sheet piles or H-piles and timber lagging.  Define “bottom of 
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.  
No measurement will be made for any embedment, shoring extension above top of shoring 
or pavement thickness above temporary walls. 
 
The contract unit price for Temporary Shoring will be full compensation for providing shoring 
designs, submittals and materials, excavating, backfilling, hauling and removing excavated 
materials and supplying all labor, tools, equipment and incidentals necessary to construct 
temporary shoring. 
 
No payment will be made for temporary shoring not shown in the plans or required by the Engineer 
including shoring for OSHA reasons or the Contractor’s convenience.  No value engineering 
proposals will be accepted based solely on revising or eliminating shoring locations shown in the 
plans or estimated quantities shown in the bid item sheets as a result of actual field measurements 
or site conditions. 
 
PCB will be measured and paid in accordance with Section 1170 of the 2018 Standard 
Specifications.  No additional payment will be made for anchoring PCB for temporary shoring.  
Costs for anchoring PCB will be incidental to temporary shoring. 
 
Temporary guardrail will be measured and paid for in accordance with Section 862 of the 
2018 Standard Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Temporary Shoring Square Foot 
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EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS: 
3-19-19 1205 SP12 R05 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace 
with the following: 
 
Use application equipment that provides multiple width settings ranging from 4 inches to 12 
inches and multiple thickness settings to achieve a minimum pavement marking thickness of 
0.090 inch above the surface of the pavement. 
 
Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC, 
replace with the following: 
 

TABLE 1205-3 
MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC 

Thickness Location 
240 mils In-lane and shoulder-transverse pavement markings (rumble strips). May be 

placed in 2 passes. 
90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane 

symbols, crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols 
 
ROADWAY LIGHTING FOUNDATIONS:  
(1-16-18) 

 
SP14 R04 

 
Description 
 
Roadway lighting foundations include foundations for high mount and light standards.  High 
mount foundations for high mount standards and standard foundations for light standards consist 
of drilled piers or footings with pedestals, conduit and anchor rod assemblies.  Construct roadway 
lighting foundations in accordance with the contract, 2018 Roadway Standard Drawings and 
accepted submittals.  Define “high mount foundation” as a drilled pier including the conduit and 
anchor rod assembly that meets 2018 Roadway Standard Drawing No. 1402.01.  Define “standard 
foundation” as a drilled pier or footing with pedestal including the conduit and anchor rod 
assembly that meets 2018 Roadway Standard Drawing No. 1405.01. 
 
Materials 
 
Use roadway lighting foundation materials that meet the Foundations and Anchor Rod Assemblies 
for Metal Poles provision.  Provide metal shrouds for median mounted light standards in 
accordance with Subarticle 1400-4(I) of the 2018 Standard Specifications. 
 
Roadway Lighting Foundations 
 
(A) High Mount Foundations 

 
Construct high mount foundations for the wind zone and high mount heights shown in the 
plans unless the following assumed site conditions are not applicable to high mount 
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locations: 
 
(E) Soil with unit weight (γ) ≥ 120 pcf and friction angle (ϕ) ≥ 30°, 
(F) Groundwater at least 7 feet below finished grade and 
(G) Slope of finished grade 6:1 (H:V) or flatter. 

 
A subsurface investigation and high mount foundation design are required if the Engineer 
determines these assumed site conditions do not apply to a high mount location and the 
high mount cannot be moved.  Subsurface conditions requiring a high mount foundation 
design include but are not limited to weathered or hard rock, boulders, very soft or loose 
soil, muck or shallow groundwater.  No extension of completion date or time will be 
allowed for subsurface investigations or high mount foundation designs. 
 

(B) Standard Foundations 
 
Construct standard foundation types for the light standard types shown in the plans and the 
site conditions at each light standard location.  When weathered or hard rock, boulders or 
obstructions conflict with standard foundations, submit an alternate standard foundation 
design for acceptance in accordance with Article 105-2 of the 2018 Standard 
Specifications.  No extension of completion date or time will be allowed for alternate 
standard foundations. 
 

Subsurface Investigations 
 
Use a prequalified geotechnical consultant to perform one standard penetration test (SPT) boring 
in accordance with ASTM D1586 at each high mount location requiring a subsurface investigation.  
Rough grade high mount locations to within 2 ft of finished grade before beginning drilling.  Drill 
borings to 2 drilled pier diameters below anticipated pier tip elevations or refusal, whichever is 
higher. 
 
Use the computer software gINT version V8i or later manufactured by Bentley Systems, Inc. with 
the current NCDOT gINT library and data template to produce SPT boring logs.  Provide boring 
logs sealed by a geologist or engineer licensed in the state of North Carolina. 
 
High Mount Foundation Designs 
 
Design high mount foundations for the wind zone and high mount heights shown in the plans and 
the slope of finished grade and subsurface conditions at each high mount location.  Design drilled 
piers, footings and pedestals in accordance with the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires and Traffic Signals. 
 
Design drilled piers for side resistance only in accordance with Section 4.6 of the AASHTO 
Standard Specifications for Highway Bridges.  Use the computer software LPILE version 2016 or 
later manufactured by Ensoft, Inc. to analyze drilled piers.  Provide drilled pier designs with a 
horizontal deflection of less than 0.5" at top of piers. 
 
Design footings in accordance with Section 4.4 of the AASHTO Standard Specifications for 
Highway Bridges.  Do not use an allowable bearing pressure of more than 3,000 psf for footings. 
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Submit boring logs, working drawings and design calculations for acceptance in accordance with 
Article 105-2 of the 2018 Standard Specifications.  Submit working drawings showing plan views, 
required foundation dimensions and elevations and typical sections with reinforcement, conduit 
and anchor rod assembly details.  Include all boring logs, design calculations and LPILE output 
for high mount foundation design submittals.  Have high mount foundations designed, detailed 
and sealed by an engineer licensed in the state of North Carolina. 
 
Construction Methods 
 
Grade around roadway lighting locations with cut and fill slopes as shown on 2018 Roadway 
Standard Drawing No. 1402.01 or 1405.01.  Construct drilled piers, footings and pedestals and 
install anchor rod assemblies for roadway lighting foundations in accordance with the Foundations 
and Anchor Rod Assemblies for Metal Poles provision. 
 
For median mounted light standards, place concrete for median barriers and underlying pedestals 
in the same pour.  Construct concrete barriers in accordance with the contract and make concrete 
median barriers continuous through standard foundations.  Coordinate construction of median 
mounted light standards with sign structures, concrete barriers, drainage structures, etc. to avoid 
conflicts. 
Measurement and Payment 
 
High Mount Foundations will be measured and paid in cubic yards.  High mount foundations will 
be measured as the cubic yards of concrete shown on 2018 Roadway Standard Drawing No. 
1402.01 for the high mount height and wind zone shown in the plans.  All other high mount 
foundations will be measured as the cubic yards of foundation concrete for drilled piers, footings 
and pedestals shown in the accepted submittals.  Subsurface investigations and high mount 
foundation designs required by the Engineer will be paid as extra work in accordance with Article 
104-7 of the 2018 Standard Specifications. 
 
Standard Foundation ____ will be measured and paid in units of each.  Standard foundations will 
be measured as the number of each standard foundation type.  Alternate standard foundations will 
be measured as 1.5 times the number of each standard foundation type replaced. 
 
The contract unit prices for High Mount Foundations and Standard Foundation ____ will be full 
compensation for providing labor, tools, equipment and foundation materials, stabilizing or 
shoring excavations, supplying and placing concrete, reinforcing steel, conduit, anchor rod 
assemblies and any incidentals necessary to construct roadway lighting foundations. 
 
Payment will be made under: 
 
Pay Item  Pay Unit 
High Mount Foundations Cubic Yard 
Standard Foundation ____ Each 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided funds 
are available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if funds will 
not be available for payment of the work to be performed during that fiscal year pursuant to the 
contract.  In the event of termination of any contract, the contractor shall be given a written notice 
of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 
not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 
be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 
the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 
recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 
Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
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not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 
includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 
be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 
be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 
be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 
be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 
approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(10-16-18) (Rev.1-15-19) Z-4 
 
Revise the 2018 Standard Specifications as follows: 
 

 
Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  
“609-9”. 

 
Division 7 

Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number 
“725-1” with “724-4”.  
 
Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number 
“725-1” with “725-3”.  
 
 

Division 10 
Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace 
“Table 6D” with “Table 7D” and Permittivity, Type 3B, replace “Table 7D” with “Table 8D”.  
 
Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article 
number “1080-50” with “1080-10”.  
 
Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace 
article number “1080-61” with “1080-11”.  
 
Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, 
line 22, replace article number “1080-72” with “1080-12”.  
 
Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace 
article number “1080-83” with “1080-13”.  
 
 

Division 17 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the 
second sentence with the following: 
 
An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25″) Linear Foot 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot 

Nematode, And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or 
https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 
ash borer, guava root knot nematode, or other noxious weeds. 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 
Revise the 2018 Standard Specifications as follows: 
 
Replace Article 103-4(B) with the following: 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically set 
forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they may 
be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the contractor 
for work to be performed under a subcontract, including procurements of materials, or 
leases of equipment, each potential subcontractor or supplier shall be notified by the 
contractor of the contractor's obligations under this contract and the Acts and the 
Regulations relative to Nondiscrimination on the grounds of race, color, or national 
origin. 

(d) Information and Reports 
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The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined 
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 
Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the 
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 
forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions of 
this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 
may determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 
related nondiscrimination authorities to ensure that no person shall, on the ground of race, 
color, national origin, limited English proficiency, sex, age, or disability (including 
religion/creed or income-level, where applicable), be excluded from participation in, be 
denied the benefits of, or be subjected to discrimination under any programs, activities, or 
services conducted or funded by NCDOT. Contractors and other organizations under 
contract or agreement with NCDOT must also comply with Title VI and related authorities, 
therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 
Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 
To comply with this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 
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2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, regardless 
of funding source: 
“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 
200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 
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2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a representative, 
and include the complainant’s name, address, and telephone number. Complaints 
received by fax or e-mail will be acknowledged and processed. Allegations 
received by telephone will be reduced to writing and provided to the complainant 
for confirmation or revision before processing. Complaints will be accepted in other 
languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 
COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 
on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities (42 
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 
at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 
seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
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The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from the 
United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 
upon the condition that the North Carolina Department of Transportation (NCDOT) 
will accept title to the lands and maintain the project constructed thereon in accordance 
with the North Carolina General Assembly, the Regulations for the Administration of 
the Federal-Aid Highway Program, and the policies and procedures prescribed by the 
Federal Highway Administration of the U.S. Department of Transportation in 
accordance and in compliance with all requirements imposed by Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 
Department of Transportation pertaining to and effectuating the provisions of Title VI 
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 
interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for another 
purpose involving the provision of similar services or benefits and will be binding on 
the NCDOT, its successors and assigns. 
The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or national 
origin, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination with regard to any facility located wholly or in part on, 
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 
lands and interests in lands and interests in lands so conveyed, in compliance with all 
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right to 
enter or re-enter said lands and facilities on said land, and that above described land 
and facilities will thereon revert to and vest in and become the absolute property of the 
U.S. Department of Transportation and its assigns as such interest existed prior to this 
instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary in order to make clear the purpose of Title VI.) 
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 
which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 
such facilities and services in compliance with all requirements imposed by the 
Acts and Regulations (as may be amended) such that no person on the grounds 
of race, color, or national origin, will be excluded from participation in, denied 
the benefits of, or be otherwise subjected to discrimination in the use of said 
facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 
been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and 
facilities thereon, and the above described lands and facilities will there upon revert 
to and vest in and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the 
benefits of, or be otherwise subjected to discrimination in the use of said facilities, 
(2) that in the construction of any improvements on, over, or under such land, and 
the furnishing of services thereon, no person on the ground of race, color, or 
national origin, will be excluded from participation in, denied the benefits of, or 
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements 
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 
Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to terminate 
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 
land and the facilities thereon, and hold the same as if said (license, permit, etc., as 
appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the 
absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 
NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 
 
1. The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor’s aggregate workforce in each trade on all construction work in the 
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and 
Female participation”. 
 
 These goals are applicable to all the Contractor’s construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the Contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply the 
goals established for such geographical area where the work is actually performed.  With regard 
to this second area, the Contractor also is subject to the goals for both its federally involved and 
nonfederally involved construction. 
 
 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative 
action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its effort to 
meet the goals.  The hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract, and in each trade and the Contractor shall make a 
good faith effort to employ minorities and women evenly on each of its projects.  The transfer of 
minority or female employees or trainees from Contractor to Contractor or from project to project 
for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the 
executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” 
is the county or counties shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 
AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 
Camden County Hoke County Anson County 
Chowan County Richmond County Burke County 
Gates County Robeson County Cabarrus County 
Hertford County Sampson County Caldwell County 
Pasquotank County Scotland County Catawba County 
Perquimans County  Cleveland County 
 Area  027  24.7% Iredell County 
Area 024   31.7% Chatham County Lincoln County 
Beaufort County Franklin County Polk County 
Carteret County Granville County Rowan County 
Craven County Harnett County Rutherford County 
Dare County Johnston County Stanly County 
Edgecombe County Lee County  
Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 
Hyde County Warren County Madison County 
Jones County   
Lenoir County Area  028   15.5% Area  030   6.3% 
Martin County Alleghany County Avery County 
Nash County Ashe County Cherokee County 
Northampton County Caswell County Clay County 
Pamlico County Davie County Graham County 
Pitt County Montgomery County Haywood County 
Tyrrell County Moore County Henderson County 
Washington County Rockingham County Jackson County 
Wayne County Surry County McDowell County 
Wilson County Watauga County Macon County 
 Wilkes County Mitchell County 
Area   025   23.5%  Swain County 
Columbus County  Transylvania County 
Duplin County  Yancey County 
Onslow County   
Pender County   
   

 
______________________________________________________________________________ 
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SMSA Areas 
 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 
 Orange County Forsyth County 
Area   9200   20.7% Wake County Guilford County 
Brunswick County  Randolph County 
New Hanover County Area  1300   16.2% Stokes County 
 Alamance County Yadkin County 
Area 2560    24.2%   
Cumberland County  Area  1520   18.3% 
  Gaston County 
  Mecklenburg County 
  Union County 
   
   

 
______________________________________________________________________________ 
 
 

Goals for Female 
 
 

Participation in Each Trade 
 

(Statewide)   6.9% 
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STANDARD SPECIAL PROVISION 
 

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS 
FHWA - 1273 Electronic Version - May 1, 2012 Z-8 

 
I. General  
II. Nondiscrimination  
III. Nonsegregated Facilities  
IV. Davis-Bacon and Related Act Provisions  
V. Contract Work Hours and Safety Standards Act Provisions  
VI. Subletting or Assigning the Contract  
VII. Safety: Accident Prevention  
VIII. False Statements Concerning Highway Projects  
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act  
X. Compliance with Governmentwide Suspension and Debarment Requirements  
XI. Certification Regarding Use of Contract Funds for Lobbying 
 

ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in 

Appalachian contracts only) 
 
I. GENERAL 
 
1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely 

intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all lower 
tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services). 

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement or 
agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or service 
provider. 

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be 
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form  
FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, 
rental agreements and other agreements for supplies or services related to a construction contract). 

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by 
the contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed 
on the contract by piecework, station work, or by subcontract. 

3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress payments, 
withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by the contracting 
agency and FHWA. 

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The 
term Federal-aid highway does not include roadways functionally classified as local roads or rural minor collectors. 

 
II. NONDISCRIMINATION 
 

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service contracts. 

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,  
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all 
construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in  
41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to ensure 
compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of 
Labor (US DOL) and FHWA requirements. 
 
1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to assure 

equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,  
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to  
23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract. 
The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are 
incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific 
requirement activities of EEO: 
a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to provide 

equal opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract. 
b. The contractor will accept as its operating policy the following statement: 
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 "It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to 
their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job training." 

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and 
must be capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and responsibility 
to do so. 

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who 
recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's EEO 
policy and contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement will be 
met, the following actions will be taken as a minimum: 
a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once 

every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be 
conducted by the EEO Officer. 

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for employment 
and potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of meetings, 
employee handbooks, or other appropriate means. 

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal Opportunity 
Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the area from which 
the project work force would normally be derived. 
a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private 

employee referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe 
the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and procedures 
with regard to referring such applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every type, 
including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, 
national origin, age or disability. The following procedures shall be followed: 
a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate 

discriminatory treatment of project site personnel. 
b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory wage 

practices. 
c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where 

evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations under 
this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the investigation 
indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every complainant of all of their avenues of appeal. 

6. Training and Promotion: 
a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or 

current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification 
involved. 

b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make full 
use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the event 
a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special provision. The 
contracting agency may reserve training positions for persons who receive welfare assistance in accordance with 
 23 U.S.C. 140(a). 

c The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each. 
d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage 

eligible employees to apply for such training and promotion. 
7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the 

cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set forth below: 
a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more 

minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher 
paying employment. 

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be contractually 
bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability. 

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is 
within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information. 
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d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, color, 
religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women. The failure of a 
union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice prevents the 
contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and comply 
with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable accommodation 
in all employment activities unless to do so would cause an undue hardship. 

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of 
race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and 
leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract. 
a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract. 
b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b): 
a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference. 
b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The 

contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other 
remedy as the contracting agency deems appropriate.  

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records shall 
be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.  
a. The records kept by the contractor shall document the following: 

(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the project; 
(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities and 

women; and 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women; 

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating 
the number of minority, women, and non-minority group employees currently engaged in each work classification required by the contract 
work. This information is to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or any 
part of the last payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be 
required to collect and report training data. The employment data should reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 

 
III. NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more. 
The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color, religion, 

sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location, under the 
contractor's control, where the facilities are segregated. The term "facilities" includes waiting rooms, work areas, restaurants and other eating areas, time 
clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees. The contractor shall provide separate or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts 
(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as 
Federal-aid highway. This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies 
may elect to apply these requirements to other projects.  

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” with minor 
revisions to conform to the FHWA-1273 format and FHWA program requirements. 
 
1. Minimum wages 

a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week, 
and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and 
such laborers and mechanics.  

  Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work actually 
performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the employer's 
payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination (including any 
additional classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-Bacon  
poster (WH–1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible place 
where it can be easily seen by the workers.  
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b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination 
and which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer 
shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:  

(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and 
(ii) The classification is utilized in the area by the construction industry; and 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage 

determination. 
(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting 

officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the 
action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or will notify 
the contracting officer within the 30-day period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer 
do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer, 
to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period 
that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be 
paid to all workers performing work in the classification under this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed 
as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or 
an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or 
mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 

2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of Labor, 
withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or mechanic, including 
any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the contract, the contracting 
agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any further payment, advance, 
or guarantee of funds until such violations have ceased.  

3. Payrolls and basic records 
a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of 

three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social 
security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 
and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under  
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits 
under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios and 
wage rates prescribed in the applicable programs.  

b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting agency. 
The payrolls submitted shall set out accurately and completely all of the information required to be maintained under  
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the 
payrolls shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's social 
security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH–347 is available for 
this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its successor site. The 
prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain 
the full social security number and current address of each covered worker, and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a violation of this section for a prime contractor to require a 
subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly submission to 
the contracting agency. 

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her agent 
who pays or supervises the payment of the persons employed under the contract and shall certify the following:  

(i) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(ii) of Regulations,  
29 CFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such 
information is correct and complete; 

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has 
been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either 
directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage determination incorporated into the contract. 
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(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under section 
1001 of title 18 and section 231 of title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required 
records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT, take such 
action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees  
a. Apprentices (programs of the USDOL).  Apprentices will be permitted to work at less than the predetermined rate for the work they performed 

when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as an 
apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office of 
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice.  

  The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where 
a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be observed. 

  Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed as 
a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must 
be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that 
a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination. 

  In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the 
Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 
rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval, 
evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration. 

  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and 
Training Administration. 

  Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as 
a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage determination for 
the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. 

  In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal 
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30. 

d. Apprentices and Trainees (programs of the U.S. DOT).  Apprentices and trainees working under apprenticeship and skill training programs 
which have been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs 
are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and trainees under 
such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than 
permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by 
reference in this contract. 

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include 
Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for debarment 
as a contractor and a subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained in 
29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 
disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in  
29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 
a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's 

firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
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b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 
 

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of 
the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. 
As used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 
1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment 

of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half 
times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section, 
the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall 
be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such territory), 
for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on which such 
individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime wages required 
by the clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work 
performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as 
may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in paragraph (2.) of this section. 

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section and 
also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified 

elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items 
may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price 
before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116). 
a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or 

rented by the prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees  
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from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees; 
(2) the prime contractor remains responsible for the quality of the work of the leased employees;  
(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and 
(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls, 

statements of compliance and all other Federal regulatory requirements. 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily 

available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be 
limited to minor components of the overall contract. 

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of 
the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and 
(b) such other of its own organizational resources (supervision, management, and engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or authorized 
representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of the contract. 
Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it contains all 
pertinent provisions and requirements of the prime contract. 

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish 
their own self-performance requirements. 

 
VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
 
1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and 

sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions as 
it determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and the 
safety of the public and to protect property in connection with the performance of the work covered by the contract. 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that 
the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards  
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards  
Act (40 U.S.C. 3704). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of entry 
to any site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 

 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on 

statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons 
concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the seriousness 
of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places where it is readily 
available to all persons concerned with the project: 

18 U.S.C. 1020 reads as follows: 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm, 

or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material 
used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans, 
maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or  

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or 
cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant 
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 

Shall be fined under this title or imprisoned not more than 5 years or both." 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction 

contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows: 
 
1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of Section 

508 of the Clean Water Act or Section 306 of the Clean Air Act. 
2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further 

agrees to take such action as the contracting agency may direct as a means of enforcing such requirements. 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
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This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders, 
lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 
 
1. Instructions for Certification – First Tier Participants: 

a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below. 
b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered transaction. 

The prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person from participation in this 
transaction.  

c. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to 
enter into this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to 
other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.  

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if any 
time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used 
in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between a grantee 
or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier 
Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such 
as subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.  

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 
Administration. 

i. Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings.  

j. Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for 
cause or default. 

 
* * * * * 

 
2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:  

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:  
(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered 

transactions by any Federal department or agency;  
(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission 

of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction 
or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or receiving stolen property;  

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission 
of any of the offenses enumerated in paragraph (a)(2) of this certification; and  

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) 
terminated for cause or default.  

b. Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an 
explanation to this proposal.  

2. Instructions for Certification - Lower Tier Participants:  
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or 
more - 2 CFR Parts 180 and 1200) 
a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.  
b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it 

is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies 
available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies, including 
suspension and/or debarment.  

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the 
prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.  

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used 
in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in 
obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of 
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Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and 
suppliers).  

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.  

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 
Administration. 

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed 
by a prudent person in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into a lower 
tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue 
available remedies, including suspension and/or debarment. 

 
* * * * * 

 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants: 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, 

proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or agency. 
2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach 

an explanation to this proposal. 
 

* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that: 

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard 
Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission 
of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be 
included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 

 



C204352    I-5711 SSP-28 Alamance County 

 

STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program.  
Standard OJT requirements typically associated with individual projects will no longer be applied 
at the project level.  Instead, these requirements will be applicable on an annual basis for each 
contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within 
a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 
to discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be 
contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  
The Department will review and recommend for acceptance to FHWA the new classifications 
proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off 
the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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STANDARD SPECIAL PROVISION 
MINIMUM WAGES 

GENERAL DECISION NC20200088 01/03/2020 NC88 
Z-088 

Date:  January 3, 2020 
 

General Decision Number:  NC20200088 01/03/2020 NC88 
 

Superseded General Decision Numbers:  NC20190088 
 

State: North Carolina 
 

Construction Type:  HIGHWAY 
 

COUNTIES: 
Alamance Forsyth Randolph 
Anson Gaston Rockingham 
Cabarrus Guilford Stokes 
Chatham Mecklenburg Union 
Davie Orange Yadkin 
Durham Person  

 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 
projects & railroad construction; bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; and other major bridges). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.80 for calendar year 
2020 applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and 
any solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the 
contractor must pay all workers in any classification listed on this wage determination at least 
$10.80 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract for calendar year 2020.   If this contract is covered by 
the EO and a classification considered necessary for performance of work on the contract does not 
appear on this wage determination, the contractor must pay workers in that classification at least 
the wage rate determined through the conformance process set forth in 29 CFR.5.5(a)(1)(ii) (or the 
EO minimum wage rate, if it is higher than the conformed wage rate).  The EO minimum wage 
rate will be adjusted annually. Please note that this EO applies to the above-mentioned types of 
contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but 
it does not apply to contracts subject only to the Davis-Bacon Related Acts, including those set 
forth at 29 CFR 5.1(a)(2) – (60).  Additional information on contractor requirements and worker 
protections under the EO is available at www.dol.gov/whd/govcontracts. 
 
Modification Number Publication Date 
0 01/03/2020 

 
SUNC2014-003 11/14/2014 

 Rates Fringes 
BLASTER 18.64  
CARPENTER 13.68 .05 
CEMENT MASON/CONCRETE FINISHER 13.93  
ELECTRICIAN   

Electrician 18.79 2.72 
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 Rates Fringes 
Telecommunications Technician 15.19 1.25 

IRONWORKER 13.30  
LABORER   

Asphalt Raker and Spreader 12.78  
Asphalt Screed/Jackman 14.50  
Carpenter Tender 12.51 .27 
Cement Mason/Concrete Finisher Tender 11.04  
Common or General 10.40 .01 
Guardrail/Fence Installer 13.22  
Pipelayer 12.43  
Traffic Signal/Lighting Installer 15.65 .24 

PAINTER   
Bridge 23.77  

POWER EQUIPMENT OPERATORS   
Asphalt Broom Tractor 10.00  
Bulldozer Fine 16.13  
Bulldozer Rough 14.36  
Concrete Grinder/Groover 17.92  
Crane Boom Trucks 18.19  
Crane Other 19.83  
Crane Rough/All-Terrain 19.10  
Drill Operator Rock 14.28  
Drill Operator Structure 20.89  
Excavator Fine 16.95  
Excavator Rough 13.63  
Grader/Blade Fine 19.84  
Grader/Blade Rough 15.47  
Loader 2 Cubic Yards or Less 13.31  
Loader Greater Than 2 Cubic Yards 16.19  
Material Transfer Vehicle (Shuttle Buggy) 15.44  
Mechanic 17.51  
Milling Machine 15.22  
Off-Road Hauler/Water Tanker 11.83  
Oiler/Greaser 14.16  
Pavement Marking Equipment 12.05  
Paver Asphalt 15.97  
Paver Concrete 18.20  
Roller Asphalt Breakdown 12.79  
Roller Asphalt Finish 13.76  
Roller Other 12.08  
Scraper Finish 12.65  
Scraper Rough 11.50  
Slip Form Machine 19.60  
Tack Truck/Distributor Operator 14.82  

TRUCK DRIVER   
GVWR of 26,000 Lbs or Less 11.45  
GVWR of 26,000 Lbs or Greater 13.57 .03 

 
Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies 
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 
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solicitation was issued) on or after January 1, 2017.  If this contract is covered by the EO, the 
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, 
up to 56 hours of paid sick leave each year.  Employees must be permitted to use paid sick leave 
for their own illness, injury or other health-related needs, including preventive care; to assist a 
family member (or person who is like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons resulting from, or to assist a family 
member (or person who is like family to the employee) who is a victim of, domestic violence, 
sexual assault, or stalking.  Additional information on contractor requirements and worker 
protections under the EO is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses  
(29 CFR 5.5(a)(1)(ii)). 
 
The body of each wage determination lists the classification and wage rates that have been found 
to be prevailing for the cited type(s) of construction in the area covered by the wage determination. 
The classifications are listed in alphabetical order of "identifiers" that indicate whether the 
particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted 
average rate) or a union average rate (weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed in dotted lines beginning with 
characters other than "SU" or "UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is 
an abbreviation identifier of the union which prevailed in the survey for this classification, which 
in this example would be Plumbers. 0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 
internal number used in processing the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 2014. 
 
Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 
agreement (CBA) governing this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 
classification in the survey and the published rate is derived by computing a weighted average rate 
based on all the rates reported in the survey for that classification.  As this weighted average rate 
includes all rates reported in the survey, it may include both union and non-union rates. Example: 
SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates the State of Louisiana.  
2012 is the year of survey on which these classifications and rates are based. The next number, 
007 in the example, is an internal number used in producing the wage determination.  
5/13/2014 indicates the survey completion date for the classifications and rates under that 
identifier. 
 
Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 
Union Average Rate Identifiers 
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Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 
for those classifications; however, 100% of the data reported for the classifications was union data. 
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in the example, is an internal number 
used in producing the wage determination. 08/29/2014 indicates the survey completion date for 
the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 
average of the current negotiated/CBA rate of the union locals from which the rate is based. 
 
WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can be: 
 
 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a position on a wage determination matter 
 * a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour Regional Office for the area in which the survey was conducted because 
those Regional Offices have responsibility for the Davis-Bacon survey program.  If the response 
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be 
followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to: 
 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 

action) can request review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7).  Write to: 

 
Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 
The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal directly 

to the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
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Washington, D.C.  20210 
 
4.) All decisions by the Administrative Review Board are final. 

 

END OF GENERAL DECISION 
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STANDARD SHORING: (1-16-18) 
 
Description 
Standard shoring includes standard temporary shoring and standard temporary mechanically 
stabilized earth (MSE) walls.  At the Contractor’s option, use standard shoring as noted in the 
plans or as directed.  When using standard shoring, a temporary shoring design submittal is not 
required.  Construct standard shoring based on actual elevations and shoring dimensions in 
accordance with the contract and Geotechnical Standard Detail No. 1801.01 or 1801.02. 
Define “standard temporary shoring” as cantilever shoring that meets the standard temporary 
shoring detail (Geotechnical Standard Detail No. 1801.01).  Define “standard temporary wall” as 
a temporary MSE wall with geotextile or geogrid reinforcement that meets the standard 
temporary wall detail (Geotechnical Standard Detail No. 1801.02).  Define “standard temporary 
geotextile wall” as a standard temporary wall with geotextile reinforcement and “standard 
temporary geogrid wall” as a standard temporary wall with geogrid reinforcement. 
Provide positive protection for standard shoring at locations shown in the plans and as directed.  
See Temporary Shoring provision for positive protection types and definitions. 
Materials 
Refer to the Standard Specifications. 
Item Section 
Concrete Barrier Materials 1170-2 
Flowable Fill, Excavatable 1000-6 
Geosynthetics 1056 
Neat Cement Grout, Type 1 1003 
Portland Cement Concrete, Class A 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2 
Steel Sheet Piles and H-Piles 1084 
Untreated Timber 1082-2 
Welded Wire Reinforcement 1070-3 
Provide Type 6 material certifications for shoring materials.  Use Class IV select material for 
temporary guardrail.  Use Class A concrete that meets Article 450-2 of the Standard 
Specifications or grout for drilled-in piles. 
Based on actual shoring height, positive protection, groundwater elevation, slope or surcharge 
case and traffic impact at each standard temporary shoring location, use sheet piles with the 
minimum required section modulus or H-piles with the sizes shown in Geotechnical Standard 
Detail No. 1801.01.  Use untreated timber with a thickness of at least 3" and a bending stress of 
at least 1,000 psi for timber lagging. 
(A) Shoring Backfill 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring 
backfill except do not use the following: 
(1) A-2-4 soil for backfill around culverts, 
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(2) A-2-4 soil in the reinforced zone of standard temporary walls with a back slope 
and 

(3) Class VI select material in the reinforced zone of standard temporary geotextile 
walls. 

(B) Standard Temporary Walls 
Use welded wire reinforcement for welded wire facing, struts and wires with the 
dimensions and minimum wire sizes shown in Geotechnical Standard Detail No. 1801.02.  
Provide Type 2 geotextile for separation and retention geotextiles.  Do not use more than 
4 different reinforcement strengths for each standard temporary wall. 
(1) Geotextile Reinforcement 

Provide Type 5 geotextile for geotextile reinforcement with a mass per unit area 
of at least 8 oz/sy in accordance with ASTM D5261.  Based on actual wall height, 
groundwater elevation, slope or surcharge case and shoring backfill to be used in 
the reinforced zone at each standard temporary geotextile wall location, provide 
geotextiles with ultimate tensile strengths as shown in Geotechnical Standard 
Detail No. 1801.02. 

(2) Geogrid Reinforcement 
Use geogrids with a roll width of at least 4 ft and an “approved” or “approved for 
provisional use” status code.  The list of approved geogrids is available from: 
connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx 
Based on actual wall height, groundwater elevation, slope or surcharge case and 
shoring backfill to be used in the reinforced zone at each standard temporary 
geogrid wall location, provide geogrids for geogrid reinforcement with short-term 
design strengths as shown in Geotechnical Standard Detail No. 1801.02.  
Geogrids are typically approved for ultimate tensile strengths in the machine 
direction (MD) and cross-machine direction (CD) or short-term design strengths 
for a 3-year design life in the MD based on material type.  Define material type 
from the website above for shoring backfill as follows: 

Material Type Shoring Backfill 
Borrow A-2-4 Soil 

Fine Aggregate Class II, Type 1 or Class III Select Material 
Coarse Aggregate Class V or VI Select Material 

If the website does not list a short-term design strength for an approved geogrid, 
use a short-term design strength equal to the ultimate tensile strength divided by 
3.5 for the geogrid reinforcement. 

Preconstruction Requirements 
(A) Concrete Barrier 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
is shown in the plans.  At the Contractor’s option or if the minimum required clear 

https://connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx
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distance is not available, set concrete barrier next to and up against traffic side of 
standard shoring except for barrier above standard temporary walls.  Concrete barrier 
with the minimum required clear distance is required above standard temporary walls. 

(B) Temporary Guardrail 
Define “clear distance” behind temporary guardrail as the horizontal distance between 
guardrail posts and standard shoring.  At the Contractor’s option or if clear distance for 
standard temporary shoring is less than 4 ft, attach guardrail to traffic side of shoring as 
shown in the plans.  Place ABC in clear distance and around guardrail posts instead of 
pavement.  Do not use temporary guardrail above standard temporary walls. 

(C) Standard Shoring Selection Forms 
Before beginning standard shoring construction, survey existing ground elevations in the 
vicinity of standard shoring locations to determine actual shoring or wall heights (H).  
Submit a standard shoring selection form for each location at least 7 days before starting 
standard shoring construction.  Standard shoring selection forms are available from: 
connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

Construction Methods 
Construct standard shoring in accordance with the Temporary Shoring provision. 
(A) Standard Temporary Shoring Installation 

Based on actual shoring height, positive protection, groundwater elevation, slope or 
surcharge case and traffic impact at each standard temporary shoring location, install 
piles with the minimum required embedment and extension for each shoring section in 
accordance with Geotechnical Standard Detail No. 1801.01.  For concrete barrier above 
and next to standard temporary shoring and temporary guardrail above and attached to 
standard temporary shoring, use “surcharge case with traffic impact” in accordance with 
Geotechnical Standard Detail No. 1801.01.  Otherwise, use “slope or surcharge case with 
no traffic impact” in accordance with Geotechnical Standard Detail No. 1801.01.  If 
refusal is reached before driven piles attain the minimum required embedment, use 
drilled-in H-piles with timber lagging for standard temporary shoring. 

(B) Standard Temporary Walls Installation 
Based on actual wall height, groundwater elevation, slope or surcharge case, geotextile or 
geogrid reinforcement and shoring backfill in the reinforced zone at each standard 
temporary wall location, construct walls with the minimum required reinforcement length 
and number of reinforcement layers for each wall section in accordance with 
Geotechnical Standard Detail No. 1801.02.  For standard temporary walls with pile 
foundations in the reinforced zone, drive piles through reinforcement after constructing 
temporary walls. 
For standard temporary walls with interior angles less than 90°, wrap geosynthetics at 
acute corners as directed by the Engineer.  Place geosynthetics as shown in Geotechnical 
Standard Detail No. 1801.02.  Place separation geotextiles between shoring backfill and 
backfill, natural ground or culverts along the sides of the reinforced zone perpendicular to 
the wall face.  For Class V or VI select material in the reinforced zone, place separation 
geotextiles between shoring backfill and backfill or natural ground on top of and at the 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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back of the reinforced zone. 
Measurement and Payment 
Standard shoring will be measured and paid in accordance with the Temporary Shoring 
provision. 

 
 

022246 
6/26/2019
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MECHANICALLY STABILIZED EARTH RETAINING WALLS (1-16-18) 

1.0 GENERAL 

Construct mechanically stabilized earth (MSE) retaining walls consisting of steel or 
geosynthetic reinforcement in the reinforced zone connected to vertical facing elements.  
Use precast concrete panels for vertical facing elements and coarse aggregate in the 
reinforced zone unless noted otherwise in the plans.  Provide reinforced concrete coping 
and pile sleeves as required.  Design and construct MSE retaining walls based on actual 
elevations and wall dimensions in accordance with the contract and accepted submittals.  
Use a prequalified MSE Wall Installer to construct MSE retaining walls. 

Define MSE wall terms as follows: 
Geosynthetic or Geogrid Reinforcement – Polyester Type (PET), HDPE or Polypropylene 
(PP) geogrid reinforcement, 
Geogrid – PET, HDPE or PP geogrid, 
Reinforcement – Steel or geogrid reinforcement, 
Aggregate – Coarse or fine aggregate, 
Panel – Precast concrete panel, 
Coping – Precast or CIP concrete coping, 
MSE Wall – Mechanically stabilized earth retaining wall, 
MSE Wall Vendor – Vendor supplying the chosen MSE wall system, 
MSE Panel Wall – MSE wall with panels, 
MSE Segmental Wall – MSE wall with segmental retaining wall (SRW) units and 
Abutment Wall – MSE wall with bridge foundations in any portion of the reinforced zone 
or an MSE wall connected to an abutment wall (Even if bridge foundations only penetrate a 
small part of the reinforced zone, the entire MSE wall is considered an abutment wall). 

For bridge approach fills behind end bents with MSE abutment walls, design reinforcement 
connected to end bent caps in accordance with the plans and this provision.  Construct 
Type III Reinforced Bridge Approach Fills in accordance with the Bridge Approach Fills 
provision and Roadway Detail Drawing No. 422D10. 

Use an approved MSE wall system in accordance with the plans and any NCDOT 
restrictions or exceptions for the chosen system.  Value engineering proposals for other 
MSE wall systems will not be considered.  Do not use MSE wall systems with an 
“approved for provisional use” status for abutment walls or MSE walls subject to scour, 
walls with design heights greater than 35 ft or walls supporting or adjacent to railroads or 
interstate highways.  The list of approved MSE wall systems with approval status is 
available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

2.0 MATERIALS 

Refer to the Standard Specifications. 
Item Section 
Aggregate 1014 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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Corrugated Steel Pipe 1032-3 
Epoxy, Type 3A 1081 
Geosynthetics 1056 
Grout, Type 3 1003 
Joint Materials 1028 
Portland Cement Concrete, Class A 1000 
Precast Retaining Wall Coping 1077 
Reinforcing Steel 1070 
Retaining Wall Panels 1077 
Segmental Retaining Wall Units 1040-4 
Select Material, Class V 1016 
Shoulder Drain Materials 816-2 
Steel Pipe 1036-4(A) 

Use galvanized corrugated steel pipe with a zinc coating weight of 2 oz/sf (G200) for pile 
sleeves.  Provide Type 2 geotextile for filtration and separation geotextiles.  Use Class A 
concrete for CIP coping, leveling concrete and pads.  Use galvanized steel pipe, threaded 
rods and nuts for the PET geogrid reinforcement vertical obstruction detail.  Provide 
galvanized Grade 36 anchor rods and Grade A hex nuts that meet AASHTO M 314 for 
threaded rods and nuts. 

Use panels and SRW units from producers approved by the Department and licensed by the 
MSE Wall Vendor.  Provide steel strip connectors embedded in panels fabricated from 
structural steel that meets the requirements for steel strip reinforcement.  Unless required 
otherwise in the contract, produce panels with a smooth flat final finish that meets Article 
1077-11 of the Standard Specifications.  Accurately locate and secure reinforcement 
connectors in panels and maintain required concrete cover.  Produce panels within 1/4" of 
the panel dimensions shown in the accepted submittals. 

Damaged panels or SRW units with excessive discoloration, chips or cracks as determined 
by the Engineer will be rejected.  Do not damage reinforcement connection devices or 
mechanisms in handling or storing panels and SRW units. 

Store steel materials on blocking at least 12" above the ground and protect it at all times 
from damage; and when placing in the work make sure it is free from dirt, dust, loose mill 
scale, loose rust, paint, oil or other foreign materials.  Handle and store geotextiles and 
geogrids in accordance with Article 1056-2 of the Standard Specifications.  Load, 
transport, unload and store MSE wall materials so materials are kept clean and free of 
damage.  Bent, damaged or defective materials will be rejected. 

A. Aggregate 

Use standard size No. 57, 57M, 67 or 78M that meets Table 1005-1 of the Standard 
Specifications for coarse aggregate and the following for fine aggregate: 
1. Standard size No. 1S, 2S, 2MS or 4S that meets Table 1005-2 of the Standard 

Specifications or 



I-5711 GT-2.3 Alamance County 
 

2. Gradation that meets Class III, Type 3 select material in accordance with Article 
1016-3 of the Standard Specifications. 

Fine aggregate is exempt from mortar strength in Subarticle 1014-1(E) of the Standard 
Specifications.  Use fine aggregate with a maximum organic content of 1.0%.  Provide 
aggregate with electrochemical properties that meet the following requirements: 

AGGREGATE pH REQUIREMENTS 
Aggregate Type 

(in reinforced zone) Reinforcement or Connector Material pH 

Coarse or Fine Steel 5 – 10 
Coarse or Fine PET 5 – 8 
Coarse or Fine Polyolefin (HDPE or Polypropylene) 4.5 – 9 

 
AGGREGATE CHEMICAL REQUIREMENTS 
(Steel Reinforcement/Connector Materials Only) 

Aggregate Type 
(in reinforced zone) Resistivity Chlorides Sulfates 

Coarse ≥ 5,000 Ω ∙ cm 
≤ 100 ppm ≤ 200 ppm 

Fine ≥ 3,000 Ω ∙ cm 

Use aggregate from sources participating in the Department’s Aggregate QC/QA 
Program as described in Section 1006 of the Standard Specifications.  Sample and test 
aggregate in accordance with the Mechanically Stabilized Earth Wall Aggregate 
Sampling and Testing Procedures.  Electrochemical testing is only required for coarse 
aggregate from sources in the Coastal Plain as defined by Subarticle 1018-2(B)(1). 

B. Reinforcement 

Provide steel or geosynthetic reinforcement supplied by the MSE Wall Vendor or a 
manufacturer approved or licensed by the vendor.  Use reinforcement approved for the 
chosen MSE wall system.  The list of approved reinforcement for each MSE wall 
system is available from the website shown elsewhere in this provision. 

1. Steel Reinforcement 

Provide Type 1 material certifications in accordance with Article 106-3 of the 
Standard Specifications for steel reinforcement.  Use welded wire grid 
reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 of the 
Standard Specifications and steel strip reinforcement (“straps”) that meet ASTM 
A572, A1011 or A463.  Use 10 gauge or heavier structural steel Grade 50 or higher 
for steel strip reinforcement.  Galvanize steel reinforcement in accordance with 
Section 1076 of the Standard Specifications or provide aluminized steel strip 
reinforcement that meet ASTM A463, Type 2-100. 
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2. Geosynthetic Reinforcement 

Use HDPE or PP geogrid for geogrid reinforcement connected to backwalls of end 
bent caps.  Use PET or HDPE geogrid for geogrid reinforcement connected to SRW 
units and only HDPE geogrid for geogrid reinforcement connected to panels. 

Define machine direction (MD) and cross-machine direction (CD) for geogrids per 
Article 1056-3 of the Standard Specifications.  Provide Type 1 material 
certifications and identify geogrid reinforcement in accordance with Article 1056-3 
of the Standard Specifications. 

Provide extruded geogrids manufactured from punched and drawn polypropylene 
sheets for PP geogrids that meet the following: 

PP GEOGRID REQUIREMENTS 
Property Requirement1 Test Method 

Aperture Dimensions2 1" x 1.2" N/A 
Minimum Rib Thickness2 0.07" x 0.07" N/A 

Tensile Strength @ 2% Strain2 580 lb/ft x 690 lb/ft ASTM D6637, 
Method A Tensile Strength @ 5% Strain2 1,200 lb/ft x 1,370 lb/ft 

Ultimate Tensile Strength2 1,850 lb/ft x 2,050 lb/ft 
Junction Efficiency3 

(MD) 93% ASTM D7737 

Flexural Rigidity4 2,000,000 mg–cm ASTM D7748 
Aperture Stability Modulus5 0.55 lb–ft/degrees ASTM D7864 

UV Stability 
(Retained Strength) 

100% 
(after 500 hr of exposure) ASTM D4355 

1. MARV per Article 1056-3 of the Standard Specifications except dimensions 
and thickness are nominal. 

2. Requirement for MD x CD. 
3. Junction Efficiency (%) = (Average Junction Strength (Xjave) ∕ Ultimate Tensile 

Strength in the MD from ASTM D6637, Method A) × 100. 
4. Test specimens two ribs wide, with transverse ribs cut flush with exterior edges 

of longitudinal ribs, and sufficiently long to enable measurement of the 
overhang dimension. 

5. Applied moment of 17.7 lb–inch (torque increment). 

C. Bearing Pads 

For MSE panel walls, use bearing pads that meet Section 3.6.1.a of the FHWA Design 
and Construction of Mechanically Stabilized Earth Walls and Reinforced Soil Slopes – 
Volume I (Publication No. FHWA-NHI-10-024) except durometer hardness for rubber 
pads may be 60 or 80 ± 5 and density testing for HDPE pads may be in accordance with 
ASTM D1505 or D792.  Provide bearing pads with thicknesses that meet the following: 

BEARING PAD THICKNESS 
Facing Area per Panel 

(A) 
Minimum Pad Thickness After Compression 
(based on 2 times panel weight above pads) 
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A ≤ 30 sf 1/2" 
30 sf < A ≤ 75 sf 3/4" 

D. Miscellaneous Components 

Miscellaneous components may include connectors (e.g., anchors, bars, clamps, pins, 
plates, ties, etc.), fasteners (e.g., bolts, nuts, washers, etc.) and any other MSE wall 
components not included above.  Galvanize steel components in accordance with 
Section 1076 of the Standard Specifications.  Provide miscellaneous components 
approved for the chosen MSE wall system.  The list of approved miscellaneous 
components for each MSE wall system is available from the website shown elsewhere 
in this provision. 

3.0 PRECONSTRUCTION REQUIREMENTS 

A. MSE Wall Surveys 

The Retaining Wall Plans show a plan view, typical sections, details, notes and an 
elevation or profile view (wall envelope) for each MSE wall.  Before beginning MSE 
wall design, survey existing ground elevations shown in the plans and other elevations 
in the vicinity of MSE wall locations as needed.  For proposed slopes above or below 
MSE walls, survey existing ground elevations to at least 10 ft beyond slope stake 
points.  Based on these elevations, finished grades and actual MSE wall dimensions and 
details, submit revised wall envelopes for acceptance.  Use accepted wall envelopes for 
design. 

B. MSE Wall Designs 

For MSE wall designs, submit PDF files of working drawings and design calculations 
at least 30 days before the preconstruction meeting.  Note name and NCDOT ID 
number of the panel or SRW unit production facility on working drawings.  Do not 
begin MSE wall construction until a design submittal is accepted. 

Use a prequalified MSE Segmental Wall Design Consultant to design MSE segmental 
walls.  Provide MSE segmental wall designs sealed by a Design Engineer approved as a 
Geotechnical Engineer (key person) for the MSE Segmental Wall Design Consultant.  
Provide MSE panel wall designs sealed by a Design Engineer licensed in the state of 
North Carolina and employed or contracted by the MSE Wall Vendor. 

Design MSE walls in accordance with the plans, AASHTO LRFD Bridge Design 
Specifications and any NCDOT restrictions for the chosen MSE wall system unless 
otherwise required.  Design MSE walls for seismic if walls are located in seismic zone 
2 based on Figure 2-1 of the Structure Design Manual.  Connect reinforcement to 
panels or SRW units with methods or devices approved for the chosen system.  Use a 
uniform reinforcement length throughout the wall height of at least 0.7H with H as 
shown in the plans or 6 ft, whichever is longer, unless noted otherwise in the plans.  
Extend the reinforced zone at least 6" beyond end of reinforcement.  Do not locate 
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drains, the reinforced zone or leveling pads outside right-of-way or easement limits. 

Use the simplified method for determining maximum reinforcement loads and design 
parameters approved for the chosen MSE wall system or default values in accordance 
with the AASHTO LRFD specifications.  Design steel components including 
reinforcement and connectors for the design life noted in the plans and aggregate type 
in the reinforced zone.  If an MSE wall system with geogrid reinforcement includes any 
steel parts for obstructions, bin walls, connections or other components, design steel 
exposed to aggregate for the design life noted in the plans and aggregate type in the 
reinforced zone.  Use “loss of galvanizing” metal loss rates for nonaggressive backfill 
in accordance with the AASHTO LRFD specifications for galvanized and aluminized 
steel and metal loss rates for carbon steel in accordance with the following: 

CARBON STEEL CORROSION RATES 
Aggregate Type 

(in reinforced zone) 
Carbon Steel Loss Rate 
(after coating depletion) 

Coarse 0.47 mil/year 
Fine (except abutment walls) 0.58 mil/year 

Fine (abutment walls) 0.70 mil/year 
 
For PET or HDPE geogrid reinforcement and geosynthetic connectors, use approved 
geosynthetic properties for the design life noted in the plans and aggregate type in the 
reinforced zone.  For geogrid reinforcement connected to end bent caps, embed 
geosynthetic reinforcement or connectors in caps as shown in the plans.  For PP 
geogrid reinforcement connected to end bent caps, use the following design parameters 
for the aggregate type in the reinforced approach fill. 

PP GEOGRID REINFORCEMENT DESIGN PARAMETERS 
Aggregate Type 

(in reinforced zone) 
Tal 

(MD) F* α ρ 

Coarse 400 lb/ft 0.70 0.8 32.0° 
Fine 428 lb/ft 0.54 0.8 28.35° 

Where, 
Tal = long-term design strength (LTDS), 
F* = pullout resistance factor, 
α = scale effect correction factor and 
ρ = soil-geogrid friction angle. 

When noted in the plans, design MSE walls for a live load (traffic) surcharge of 250 psf 
in accordance with Figure C11.5.6-3(b) of the AASHTO LRFD specifications.  For 
steel beam guardrail with 8 ft posts or concrete barrier rail above MSE walls, analyze 
top 2 reinforcement layers for traffic impact loads in accordance with Section 7.2 of the 
FHWA MSE wall manual shown elsewhere in this provision except use the following 
for geosynthetic reinforcement rupture: 

φ Tal Rc ≥ Tmax + (TI / RFCR) 
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Where, 
φ = resistance factor for tensile resistance in accordance with Section 7.2.1 

of the FHWA MSE wall manual, 
Tal = long-term geosynthetic design strength approved for chosen MSE wall 

system, 
Rc = reinforcement coverage ratio = 1 for continuous geosynthetic 

reinforcement, 
Tmax = factored static load in accordance with Section 7.2 of the FHWA MSE 

wall manual, 
TI = factored impact load in accordance with Section 7.2 of the FHWA MSE 

wall manual and 
RFCR = creep reduction factor approved for chosen MSE wall system. 

When shown in the plans for abutment walls, use pile sleeves to segregate piles from 
aggregate in the reinforced zone.  If existing or future obstructions such as foundations, 
guardrail, fence or handrail posts, moment slabs, pavements, pipes, inlets or utilities 
will interfere with reinforcement, maintain a clearance of at least 3" between 
obstructions and reinforcement unless otherwise approved.  Design reinforcement for 
obstructions and locate reinforcement layers so all of reinforcement length is within 3" 
of corresponding connection elevations.  Modify PET geogrid reinforcement for 
obstructions as shown in the plans. 

Use 6" thick CIP unreinforced concrete leveling pads beneath panels and SRW units 
that are continuous at steps and extend at least 6" in front of and behind bottom row of 
panels or SRW units.  Unless required otherwise in the plans, embed top of leveling 
pads in accordance with the following requirements: 

EMBEDMENT REQUIREMENTS 
Front Slope1 

(H:V) 
Minimum Embedment Depth2 

(whichever is greater) 

6:1 or flatter (except abutment walls) H/20 1 ft for H ≤ 10 ft 
2 ft for H > 10 ft 

6:1 or flatter (abutment walls) H/10 2 ft 
> 6:1 to < 3:1 H/10 2 ft 
3:1 to 2:1 H/7 2 ft 

1. Front slope is as shown in the plans. 
2. Define “H” as the maximum design height plus embedment per wall with the design 

height and embedment as shown in the plans. 

When noted in the plans, locate a continuous aggregate shoulder drain along the base of 
the reinforced zone behind the aggregate.  Provide wall drainage systems consisting of 
drains and outlet components in accordance with Roadway Standard Drawing No. 
816.02. 

For MSE panel walls, cover joints at back of panels with filtration geotextiles at least 
12" wide.  If the approval of the chosen MSE wall system does not require a minimum 
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number of bearing pads, provide the number of pads in accordance with the following: 
NUMBER OF BEARING PADS 

Facing Area per Panel 
(A) 

Maximum Wall 
Height Above 

Horizontal Panel Joint 

Minimum Number 
of Pads per 

Horizontal Panel Joint 

A ≤ 30 sf 
25 ft 2 
35 ft1 3 

30 sf < A ≤ 75 sf 
25 ft 3 
35 ft1 4 

1. Additional bearing pads per horizontal panel joint may be required for wall heights 
above joints greater than 35 ft. 

For MSE segmental walls, coarse aggregate is required in any SRW unit core spaces 
and between and behind SRW units for a horizontal distance of at least 18".  Separation 
geotextiles are required between the aggregate and overlying fill or pavement sections 
except when concrete pavement, full depth asphalt or cement treated base is placed 
directly on aggregate.  When noted in the plans, separation geotextiles are also required 
at the back of the reinforced zone between the aggregate and backfill or natural ground.  
Unless required otherwise in the plans, use reinforced concrete coping at top of walls 
that meets the following requirements: 
1. Coping dimensions as shown in the plans, 
2. At the Contractor’s option, coping that is precast or CIP concrete for MSE panel 

walls unless CIP coping is required as shown in the plans, 
3. CIP concrete coping for MSE segmental walls and 
4. At the Contractor’s option and when shown in the plans, CIP concrete coping that 

extends down back of panels or SRW units or connects to panels or SRW units with 
dowels. 

For MSE segmental walls with dowels, attach dowels to top courses of SRW units in 
accordance with the following: 
1. Set dowels in core spaces of SRW units filled with grout instead of coarse 

aggregate or 
2. Embed adhesively anchored dowels in holes of solid SRW units with epoxy. 

For MSE panel walls with coping, connect CIP concrete coping or leveling concrete for 
precast concrete coping to top row of panels with dowels cast into panels.  When 
concrete barrier rail is required above MSE walls, use concrete barrier rail with moment 
slab as shown in the plans. 

Submit working drawings and design calculations for acceptance in accordance with 
Article 105-2 of the Standard Specifications.  Submit working drawings showing plan 
views, wall profiles with foundation pressures, typical sections with reinforcement and 
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connection details, aggregate locations and types, geotextile locations and details of 
leveling pads, panels or SRW units, coping, bin walls, slip joints, pile sleeves, etc.  If 
necessary, include details on working drawings for concrete barrier rail with moment 
slab, reinforcement splices if allowed for the chosen MSE wall system, reinforcement 
connected to end bent caps, curved MSE walls with tight (short) radii and obstructions 
extending through walls or interfering with reinforcement, leveling pads, barriers or 
moment slabs.  Submit design calculations for each wall section with different 
surcharge loads, geometry or material parameters.  At least one analysis is required for 
each wall section with different reinforcement lengths.  When designing MSE walls 
with computer software other than MSEW, use MSEW, version 3.0 with update 14.96 
or later, manufactured by ADAMA Engineering, Inc. to verify the design.  At least one 
MSEW analysis is required per 100 ft of wall length with at least one analysis for the 
wall section with the longest reinforcement.  Submit electronic MSEW input files and 
PDF output files with design calculations. 

C. Preconstruction Meeting 

Before starting MSE wall construction, hold a preconstruction meeting to discuss the 
construction and inspection of the MSE walls.  If this meeting occurs before all MSE 
wall submittals have been accepted, additional preconstruction meetings may be 
required before beginning construction of MSE walls without accepted submittals.  The 
Resident or Bridge Maintenance Engineer, Area Construction Engineer, Geotechnical 
Operations Engineer, Contractor and MSE Wall Installer Superintendent will attend 
preconstruction meetings. 

4.0 CORROSION MONITORING 

Corrosion monitoring is required for MSE walls with steel reinforcement.  The Engineer 
will determine the number of monitoring locations and where to install the instrumentation.  
Contact M&T before beginning wall construction.  M&T will provide the corrosion 
monitoring instrumentation kits and if necessary, assistance with installation. 

5.0 SITE ASSISTANCE 

Unless otherwise approved, an MSE Wall Vendor representative is required to assist and 
guide the MSE Wall Installer on-site for at least 8 hours when the first panels or SRW units 
and reinforcement layer are placed.  If problems are encountered during construction, the 
Engineer may require the vendor representative to return to the site for a time period 
determined by the Engineer. 

6.0 CONSTRUCTION METHODS 

Control drainage during construction in the vicinity of MSE walls.  Direct run off away 
from MSE walls, aggregate and backfill.  Contain and maintain aggregate and backfill and 
protect material from erosion. 

Excavate as necessary for MSE walls in accordance with the accepted submittals.  If 
applicable and at the Contractor’s option, use temporary shoring for wall construction 
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instead of temporary slopes to construct MSE walls.  Define “temporary shoring for wall 
construction” as temporary shoring not shown in the plans or required by the Engineer 
including shoring for OSHA reasons or the Contractor’s convenience. 

Unless required otherwise in the plans, install foundations and if required, pile sleeves 
located in the reinforced zone before placing aggregate or reinforcement.  Brace piles in the 
reinforced zone to maintain alignment when placing and compacting aggregate.  Secure 
piles together with steel members near top of piles.  Clamp members to piles instead of 
welding if bracing is at or below pile cut-off elevations. 

Notify the Engineer when foundation excavation is complete.  Do not place leveling pad 
concrete, aggregate or reinforcement until excavation dimensions and foundation material 
are approved. 

Construct CIP concrete leveling pads at elevations and with dimensions shown in the 
accepted submittals and in accordance with Section 420 of the Standard Specifications.  
Cure leveling pads at least 24 hours before placing panels or SRW units. 

Erect and support panels and stack SRW units so the final wall position is as shown in the 
accepted submittals.  Stagger SRW units to create a running bond by centering SRW units 
over joints in the row below as shown in the accepted submittals.  Space bearing pads in 
horizontal panel joints as shown in the accepted submittals and cover all panel joints with 
filtration geotextiles as shown in the accepted submittals.  Attach filtration geotextiles to 
back of panels with adhesives, tapes or other approved methods. 

Construct MSE walls with the following tolerances: 
A. SRW units are level from front to back and between units when checked with a 4 ft 

long level, 
B. Vertical joint widths are 1/4" maximum for SRW units and 3/4", ±1/4" for panels, 
C. Final wall face is within 3/4" of horizontal and vertical alignment shown in the 

accepted submittals when measured along a 10 ft straightedge and 
D. Final wall plumbness (batter) is not negative (wall face leaning forward) and within 

0.5° of vertical unless otherwise approved. 

Place reinforcement at locations and elevations shown in the accepted submittals and 
within 3" of corresponding connection elevations.  Install reinforcement with the direction 
shown in the accepted submittals.  Before placing aggregate, pull geogrid reinforcement 
taut so it is in tension and free of kinks, folds, wrinkles or creases.  Reinforcement may be 
spliced once per reinforcement length if shown in the accepted submittals.  Use 
reinforcement pieces at least 6 ft long.  Contact the Engineer when unanticipated existing 
or future obstructions such as foundations, guardrail, fence or handrail posts, pavements, 
pipes, inlets or utilities will interfere with reinforcement.  To avoid obstructions, deflect, 
skew or modify reinforcement as shown in the accepted submittals. 

Place aggregate in the reinforced zone in 8" to 10" thick lifts.  Compact fine aggregate in 
accordance with Subarticle 235-3(C) of the Standard Specifications.  Use only hand 
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operated compaction equipment to compact aggregate within 3 ft of panels or SRW units.  
At a distance greater than 3 ft, compact aggregate with at least 4 passes of an 8 ton to 
10 ton vibratory roller in a direction parallel to the wall face.  Smooth wheeled or rubber 
tired rollers are also acceptable for compacting aggregate.  Do not use sheepsfoot, grid 
rollers or other types of compaction equipment with feet.  Do not displace or damage 
reinforcement when placing and compacting aggregate.  End dumping directly on geogrids 
is not permitted.  Do not operate heavy equipment on reinforcement until it is covered with 
at least 8" of aggregate.  Replace any damaged reinforcement to the satisfaction of the 
Engineer. 

Backfill for MSE walls outside the reinforced zone in accordance with Article 410-8 of the 
Standard Specifications.  If a drain is required, install wall drainage systems as shown in 
the accepted submittals and in accordance with Section 816 of the Standard Specifications.  
If pile sleeves are required, fill sleeves with loose uncompacted sand before constructing 
end bent caps. 

Install dowels as necessary for SRW units and place and construct coping and leveling 
concrete as shown in the accepted submittals.  Construct leveling concrete in accordance 
with Section 420 of the Standard Specifications.  Construct CIP concrete coping in 
accordance with Subarticle 452-4(B) of the Standard Specifications.  When single faced 
precast concrete barrier is required in front of and against MSE walls, stop coping just 
above barrier so coping does not interfere with placing barrier up against wall faces.  If the 
gap between a single faced barrier and wall face is wider than 2", fill gap with Class V 
select material (standard size No. 78M stone).  Otherwise, fill gap with backer rod and seal 
joint between barrier and MSE wall with silicone sealant. 

When separation geotextiles are required, overlap adjacent geotextiles at least 18" and hold 
geotextiles in place with wire staples or anchor pins as needed.  Seal joints above and 
behind MSE walls between coping and concrete slope protection with silicone sealant. 

7.0 MEASUREMENT AND PAYMENT 

MSE Retaining Wall No. __ will be measured and paid in square feet.  MSE walls will be 
measured as the square feet of wall face area with the pay height equal to the difference 
between top of wall and top of leveling pad elevations.  Define “top of wall” as top of 
coping or top of panels or SRW units for MSE walls without coping. 

The contract unit price for MSE Retaining Wall No. __ will be full compensation for 
providing designs, submittals, labor, tools, equipment and MSE wall materials, excavating, 
backfilling, hauling and removing excavated materials and supplying site assistance, 
leveling pads, panels, SRW units, reinforcement, aggregate, wall drainage systems, 
geotextiles, bearing pads, coping, miscellaneous components and any incidentals necessary 
to construct MSE walls.  The contract unit price for MSE Retaining Wall No. __ will also 
be full compensation for reinforcement and connector design for reinforcement connected 
to end bent caps, wall modifications for obstructions, pile sleeves filled with sand, joints 
sealed with silicone sealant and gaps between barriers and MSE walls filled with backer 
rod or No. 78M stone, if required. 
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No separate payment will be made for temporary shoring for wall construction.  Temporary 
shoring for wall construction will be incidental to the contract unit price for MSE Retaining 
Wall No. __. 

The contract unit price for MSE Retaining Wall No. __ does not include the cost for 
ditches, fences, handrails, barrier or guardrail associated with MSE walls as these items 
will be paid for elsewhere in the contract.  The contract unit price for MSE Retaining Wall 
No. __ also does not include the cost for constructing bridge approach fills behind end 
bents with MSE abutment walls.  See Bridge Approach Fills provision for measurement 
and payment of Type III Reinforced Bridge Approach Fills. 

Where it is necessary to provide backfill material behind the reinforced zone from sources 
other than excavated areas or borrow sources used in connection with other work in the 
contract, payment for furnishing and hauling such backfill material will be paid as extra 
work in accordance with Article 104-7 of the Standard Specifications.  Placing and 
compacting such backfill material is not considered extra work but is incidental to the work 
being performed. 

Payment will be made under: 

Pay Item  Pay Unit 
MSE Retaining Wall No. __ Square Foot 

 
 

022246 6/26/2019
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031499 

PROJECT SPECIAL PROVISIONS 

GEOENVIRONMENTAL 

 

CONTAMINATED SOIL (12/12/2018) 

The Contractor’s attention is directed to the fact that soil contaminated with petroleum 

hydrocarbon compounds exist within the project area.  The known areas of contamination are 

indicated on corresponding plans sheets. Information relating to these contaminated areas, 

sample locations, and investigation reports will be available at the following web address by 

navigating to the correct letting year and month then selecting, “Plans and Proposals”, “I-5711”, 

“GeoEnv Postings”: 

http://dotw-xfer01.dot.state.nc.us/dsplan/ 

 

Petroleum contaminated soil may be encountered during any earthwork activities on the project.  

The Contractor shall only excavate those soils that the Engineer designates necessary to 

complete a particular task.  The Engineer shall determine if soil is contaminated based on 

petroleum odors and unusual soil staining.  Contaminated soil not required to be excavated is to 

remain in place and undisturbed.  Undisturbed soil shall remain in place, whether contaminated 

or not.  The Contractor shall transport all contaminated soil excavated from the project to a 

facility licensed to accept contaminated soil. 

 

In the event that a stockpile is needed, the stockpile shall be created within the property 

boundaries of the source material and in accordance with the Diagram for Temporary 

Containment and Treatment of Petroleum-Contaminated Soil per North Carolina Department of 

Environmental Quality’s Division of Waste Management UST Section GUIDELINES FOR EX 

SITU PETROLEUM CONTAMINATED SOIL REMEDIATION.  If the volume of 

contaminated material exceeds available space on site, the Contractor shall obtain a permit from 

the NCDEQ UST Section’s Regional Office for off-site temporary storage. Stockpiling 

contaminated soil will be incidental to the project. The Contractor shall provide disposal 

manifests and weigh tickets to the Engineer for review and approval.   

 

Measurement and Payment: 

The quantity of contaminated soil hauled, and disposed of shall be the actual number of tons of 

material, which has been acceptably transported and weighed with certified scales as 

documented by disposal manifests and weigh tickets. The quantity of contaminated soil, 

measured as provided above, shall be paid for at the contract unit price per ton for “Hauling and 

Disposal of Petroleum Contaminated Soil”.  

 

The above price and payment shall be full compensation for all work covered by this section, 

including, but not limited to stockpiling, loading, transportation, weighing, laboratory testing, 

disposal, equipment, decontamination of equipment, labor, and personal protective equipment.  

 

Payment shall be made under: 

 

Pay Item Pay Unit 

Hauling and Disposal of Petroleum Contaminated Soil Ton 
 

12/12/2018

http://dotw-xfer01.dot.state.nc.us/dsplan/
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ADA COMPLIANT PEDESTRIAN TRAFFIC CONTROL DEVICES: 

(10/31/2017) 

 

Description 

 

Furnish, install, and maintain all ADA compliant pedestrian traffic control devices for existing 

sidewalks that are disrupted, closed, or relocated by planned work activities.  

The ADA compliant pedestrian traffic control devices used to either close, redirect, divert or 

detour pedestrian traffic are Pedestrian Channelizing Devices and Audible Warning Devices.  

 

Construction Methods 

 

The ADA compliant pedestrian traffic control devices involved in the closing or redirecting of 

pedestrians as designated on the Transportation Management Plan (TMP) shall be manufactured 

and assembled in accordance with the requirements of the Americans with Disabilities Act 

(ADA) and be on the NCDOT approved products list.  

 

Pedestrian Channelizing Devices shall be manufactured and assembled to be connected as to 

eliminate any gaps that allow pedestrians to stray from the channelizing path. Any Pedestrian 

Channelizing Devices used to close or block a sidewalk shall have a “SIDEWALK CLOSED” 

sign affixed to it and any audible warning devices, if designated on the TMP. 

 

Audible Warning Devices shall be manufactured to include a locator tone activated by a motion 

sensor and have the ability to program a message for a duration of at least 1 minute. The motion 

sensor shall have the ability to detect pedestrians a minimum of 10’ away. The voice module 

may be automatic or it may be push button activated. If push button activated, it shall be at the 

appropriate height to meet the ADA regulations.  

 

Measurement and Payment 

 

The measurement and payment for the ADA Compliant Pedestrian Traffic Control Devices shall 

be measured and paid on a per each basis for the Audible Warning Devices. The measurement 

and payment for the Pedestrian Channelizing Devices will be by the linear foot. 

 

Payment for each of these devices is dependent upon satisfactory installation and acceptance by 

the Engineer. The unit prices include any costs associated with installation, maintenance and 

removal of the devices from the project. 

 

Payment will be made under: 

Pay Item         Pay Unit 

 

Pedestrian Channelizing Devices…………………………………….…Linear Foot 
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Audible Warning Devices……………………………………………………..Each  

 

SEQUENTIAL FLASHING WARNING LIGHTS: 

(10/08/2016) 

 

Description  

 

Furnish and install Sequential Flashing Warning Lights on drums used for merging tapers during 

nightly work activities. 

 

The purpose of these lights is to assist the motorist in determining which direction to merge when 

approaching a lane closure. It’s also designed to reduce the number of late merges resulting in 

devices being struck and having to be reset to maintain positive guidance at the merge point. The 

successive flashing of the lights shall occur from the upstream end of the merging taper to the 

downstream end of the merging taper in order to identify the desired vehicle path. 

  

Materials 

 

The Sequential Flashing Warning Lights shall meet all of the requirements for warning lights 

within the current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 

 

Each light unit shall be capable of operating fully and continuously for a minimum of 200 hours 

when equipped with a standard battery set.  

 

Each light in the sequence shall be flashed at a rate of not less than 55 times per minute and not 

more than 75 times per minute. The flash rate and flash duration shall be consistent throughout the 

sequence.  

 

Supply a Type 3 Certification  (Independent Test Lab results)  documenting all actual test results 

for the specified parameters contained in the Institute of Transportation Engineer’s (ITE’s) 

Purchase Specification for Flashing and Steady Burn Warning Lights. The laboratory shall also 

identify all manufacturer codes and part numbers for the incandescent lamp or LED clusters, 

lenses, battery, and circuitry, and the total width of the light with the battery in place. The complete 

assembly shall be certified as crashworthy when firmly affixed to the channelizing device.  

 

All Sequential Flashing Warning Lights shall be on the NCDOT Work Zone Traffic Control 

Approved Products List. 

 

Construction Methods 

 

Sequential Flashing Warning Lights are to be used for night time lane closures.  

 

These lights shall flash sequentially beginning with the first light and continuing until the final 

light.  
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The Sequential Flashing Warning Lights shall automatically flash in sequence when placed on the 

drums that form the merging taper. 

 

The number of lights used in the drum taper shall equal the number of drums used in the taper. 

  

Drums are the only channelizing device allowed to mount sequential flashing warning lights.  

 

The Sequential Flashing Warning Lights shall be weather independent and visual obstructions 

shall not interfere with the operation of the lights.  

 

The Sequential Flashing Warning Lights shall automatically sequence when placed in line in an 

open area with a distance between lights of 10 to 100 feet. A 10 foot stagger in the line of lights 

shall have no adverse effect on the operation of the lights.   

 

If one light fails, the flashing sequence shall continue. If more than 1 light fails, all of the lights 

are to be automatically turned to the “off” mode. Non-sequential flashing is prohibited. 

 

When lane closures are not in effect, the Sequential Flashing Warning Lights shall be deactivated.  

 

Measurement and Payment 

 

Sequential Flashing Warning Lights will be measured and paid as the maximum number of 

sequential flashing warning lights satisfactorily installed and properly functioning at any one time 

during the life of the project.  

 

This includes all materials and labor to install, maintain and remove all the Sequential Flashing 

Warning Lights. 

 

Pay Item Pay Unit 

Sequential Flashing Warning Lights Each 
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PEDESTRIAN TRANSPORT SERVICE: 

(09/07/2018) 

 

Description 

 

The Contractor shall provide a Pedestrian Transport Service through and/or around the project 

when a traversable, firm, stable, and slip-resistant path for pedestrians cannot be maintained 

through the work area. At minimum, the Pedestrian Transport Service shall be on-call between 

the hours of 7:00 a.m. and 8:00 p.m. Monday thru Sunday, and operate at no-cost to the users.  

 

Construction Methods 

 

The Contractor shall enlist the services of a registered, licensed, and insured transportation 

service (which may include ride-sharing or taxi services) during the times listed above.  

 

The Pedestrian Transport Service shall operate on an on-call basis with wait times not exceeding 

15 minutes. Pedestrians shall be able to request a ride by calling or text messaging a 

conspicuously posted number using standard cellular phone.  The posted number shall either 

automatically dispatch a transport vehicle to the pedestrian’s location, or shall connect to a 

responsible individual who can manually dispatch a transport vehicle to the pedestrian’s location.  

 

Solely requiring pedestrians to use a third-party cellular phone application (smart phone app) to 

dispatch the transport vehicle shall be considered non-compliant with this section, but offering a 

smart phone app to directly dispatch the service is encouraged as a supplement to the posted 

number. 

 

Pedestrians shall not be required to present any form of payment for the service, and shall not be 

required to provide any form of identification other than their name.  

 

The Contractor shall install notification signage and Audible Warning Devices at pedestrian path 

closure points to notify pedestrians of the Pedestrian Transport Service, instruct them how to 

dispatch the service (by either texting or calling the posted number), and where to wait. Both the 

Audible Warning Devices and notification signage shall convey the same message and be 

approved by the Engineer.  

 

The Pedestrian Transport Service shall operate at a prudent speed and have designated, safe, 

accessible, and traversable areas for pedestrians to wait for the pedestrian transport vehicle.  

There shall be a location for the Pedestrian Transport Service to safely pull the transport vehicle 

off the roadway traffic lane or into a closed traffic lane to load or unload passengers. Pedestrians 

with ADA needs shall not be unloaded in a location where the surface or facility is not accessible 

or traversable.   
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If flaggers are present on the job, the flaggers shall direct pedestrians to use the Pedestrian 

Transport Service to pass through or around the work zone.   

 

Measurement and Payment 

 

Pedestrian Transport Service (per trip) will be measured and paid as the actual number of 

completed trips provided to pedestrians. Multiple pedestrians transported using a single trip will 

be paid as a single trip. No direct payment will be made for the responsible individual 

dispatching the vehicle the smart phone app, pedestrian loading and unloading areas, or 

notification signage as these items will be considered incidental to the Pedestrian Transport 

Service.  

 

Audible Warning Devices will be measured and paid under the ADA Compliant Pedestrian 

Traffic Control Devices special provision.  

 

 

Payment will be made under: 

 

Pay Item         Pay Unit 

 

Pedestrian Transport Service (per trip)     Each 
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PROJECT SPECIAL PROVISIONS  

LIGHTING 

 

1.00 DESCRIPTION 

The work covered by this Section consists of relocating existing light poles and placing those 

relocated poles into satisfactory operating condition roadway lighting at locations shown on the 

plans.  Perform all work in accordance with these Special Provisions, the Plans, the National 

Electrical Code, and North Carolina Department of Transportation "Standard Specifications for 

Roads and Structures" (2018 Standard Specifications).  

 

Perform all work in conformance with Division 14 of the 2018 Standard Specifications except as 

modified or added to by these Special Provisions. Install all bore pits outside the clear zone, as 

defined in the AASHTO Roadside Design Guide or as directed by the Engineer.  

 

In addition to the requirements of Division 1400, other specific Sections of the 2018 Standard 

Specifications applicable to the work on this project are listed below. 

 

 Section 1409  Electrical Duct 

 Section 1410  Feeder Circuits 

 Section 1411  Electrical Junction Boxes 

 

2.00 COORDINATION WITH STATEWIDE LIGHTING MAINTENANCE FIRM 

 

2.10 DESCRIPTION 

 

The existing lighting system installed at the I-85 & SR 1007 (Mebane Oaks Rd) interchange is 

being monitored and maintained by Brady/Trane Services (Brady) under a Statewide service 

agreement.  As part of the service agreement with Brady, a smart lighting control system (GE 

LightGrid) has been installed at this interchange to monitor the power usage and status of the 

lighting system.  The smart lighting control system consists of a wireless gateway installed at the 

control panel location and smart nodes installed on each luminaire. 

 

The Contractor shall coordinate with Brady at 919-232-5764 or 

warranty.request@bradyservices.com to have Brady turn the smart lighting control system on and 

off for the roadway lighting system reconfiguration, installation and testing, troubleshoot 

communication issues and incorporate new smart nodes installed on new luminaires into the 

LightGrid infrastructure.  Brady shall bill the contractor directly for these services. 

 

2.20 MATERIALS 

 

No materials are required for this section. 

 

2.30 CONSTRUCTION METHODS 

 

As a function of the LightGrid system, the Contractor is unable to turn the lights on for testing 

during the day using the Hand-Off-Auto switch in the existing control panel.  The existing 
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luminaires are powered 24/7 and the smart node installed on each luminaire has an integral 

photocontrol, preventing the luminaire from operating during daylight hours.   

 

The Contractor shall notify Brady at least two weeks prior to beginning the construction work for 

the relocation of the existing SA poles.   Brady will remotely turn all of the lights on for 24/7 

operation for the duration of the lighting construction.  This will allow the Contractor to turn the 

lighting circuits on and off during the day via the existing breakers in the existing control panel.  

When not in conflict and where construction allows, the lighting circuits shall be energized at 

night. 

 

The Contractor shall notify Brady again when work is complete.  At that point Brady will remotely 

confirm that there is communication between the original smart nodes, the newly installed smart 

nodes and the gateway, and return the system to normal dusk to dawn operation. 

 

In the event that this reconfiguration project causes a communication failure of some or all smart 

nodes or the gateway, the Contractor shall coordinate with Brady to troubleshoot and resolve the 

failure. 

 

2.40 MEASUREMENT AND PAYMENT 

 

The Contractor will be reimbursed by the Department for the actual verified cost of charges by 

Brady for LightGrid service charges.  The service charges may include: efforts by Brady/Trane 

Services to place the GE LightGrid system into 24/7 operation and return the system to normal 

dusk to dawn operation and efforts by Brady to troubleshoot communication issues with the 

LightGrid system.   

 

3.00 LUMINAIRE STORAGE 

 

3.10 DESCRIPTION 

 

The work covered in this section consists of providing all equipment, labor, materials and 

transportation necessary to transport and store LED luminaires and LightGrid smart nodes at a 

bonded and climate controlled warehouse facility. 

 

3.20 MATERIALS 

 

The Contractor shall provide pallets and straps for storing and transporting the luminaire and smart 

nodes. 

 

3.30 CONSTRUCTION METHODS 

 

Should storage of the LED luminaires and corresponding smart nodes be necessary during the 

project, the Contractor is required to store the luminaires and smart nodes in a bonded, climate 

controlled warehouse facility. 
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The Contractor shall securely strap the luminaires with smart nodes to a pallet, and transport the 

pallet(s) to the warehouse facility.  If the smart nodes are removed from the luminaires during 

storage, the Contractor must institute a tagging system so that the same smart node can be 

reinstalled on the same luminaire. The Contractor shall provide proof to the Department that a 

bonded and climate controlled warehouse is being used.  Bonding and climate control are required 

in order for the Department to maintain the warranty provided by Brady for any of the existing 

luminaires and smart nodes which are reused and reinstalled as part of this project. 

 

When luminaires are to be reinstalled, the Contractor shall retrieve the luminaires and smart nodes 

from the warehouse facility and reinstall. 

 

3.40 MEASUREMENT AND PAYMENT 

 

The luminaires to be stored and reinstalled will be paid for at the contract lump sum unit price 

“Luminaire Storage”.  Such price and payment will be considered full compensation for storing 

the removed luminaires and smart nodes in a bonded, climate controlled warehouse.  It also 

includes transportation of the luminaires to and from the warehouse. 

 

Payment will be made under: 

 

 Luminaire Storage……………………..………………………………Lump Sum 

 

4.00 RELOCATE LIGHT STANDARDS 

 

4.10 DESCRIPTION 

 

The work covered by this section consists of providing all equipment, labor and materials 

necessary to relocate an existing light standard to a new foundation at locations shown on the plans.  

The standard to be relocated may be near the proposed final location, or may be one removed from 

another location.  Refer to the plans and the section of these provisions titled “Remove Single Arm 

Light Standards” for more information.  This section also includes storage of materials to be 

reused. Construction of a new foundation is not included in this section. 

 

4.20    MATERIALS 

   

Reuse existing materials, including the light standard, breakaway base and arm.  Shims and 

washers may be reused, but new connecting bolts are required.  Replace materials that are to be 

reused if they are damaged during relocation.  Materials damaged during relocation will be 

replaced with new materials at no additional cost to the Department. 

 

The Contractor is responsible for the storage and protection of the reused materials against loss or 

damage. 

 

Contractor shall provide new SOOW cord and breakaway fuse holders for all relocated poles. 
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4.30   CONSTRUCTION METHODS 

 

See section 5.00 of these special provisions for details on pole removal. Reassemble and reinstall 

light standards on a new foundation and reuse the existing breakaway base.  Replace the connecting 

bolts joining the standard to the breakaway base and attachment hardware for the standard-to-arm 

connection.  Use rope or web slings when hoisting or lifting the light standard, to prevent damage 

or marking.  If the light standards are to be stored between dismounting and reinstalling, provide 

proper transportation and supports to prevent warping.  Provide protection against the elements. 

 

Abandon or remove the conductors and conduit as required by construction. Refer to Standard 

Specifications Section 1400-10. Install new circuitry inside the standard and install new feeder 

circuitry as shown on the plans. 

 

Install new SOOW cord inside the standard from the luminaire to the breakaway fuse holders. Also 

replace breakaway fuse holders with new. 

 

4.40   MEASUREMENT AND PAYMENT 

   

The quantity of relocated light standards to be paid for will be the actual number, which have 

been installed at proposed locations in a satisfactory manner and have been accepted by the 

Engineer. 

 

Relocated light standards measured as provided above will be paid for at the contract unit bid price 

per each “Relocate Light Standard”.  Such price and payment will be considered full compensation 

for reassembly of standard and arm, installing new connecting bolts, connection of new circuitry, 

new SOOW cord, new breakaway fuse holders and all incidentals necessary to complete the work. 

 

Payment will be made under: 

 

 Relocate Light Standard   …………………………………………  Each 

 

5.00 REMOVE SINGLE ARM LIGHT STANDARDS 

 

5.10 DESCRIPTION 

 

The work covered by this section consists of the removal of existing single arm metal light 

standards on breakaway bases and concrete foundations at locations shown on the plans.  The 

standards are less than 50’ mounting height and are attached to the foundations with anchor bolts. 

The removed poles shall be reinstalled in locations shown on the plans. 

 

The Contractor is responsible for the storage and protection of the reused materials against loss or 

damage. 

 

Concrete foundations to be removed or abandoned may be located in areas where, due to 

knockdowns, there are no light standards to be removed. 
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5.20    MATERIALS 

 

No materials are required for this work except such miscellaneous items as tape and terminal 

devices to dead-end circuits serving the light standards. 

 

5.30 CONSTRUCTION METHODS 

 

Maintain operation of the existing lighting system until such time that it becomes in conflict with 

the actual construction work, or it becomes a hazard to traffic as determined by the Engineer. 

 

Coordinate work with the NC DOT Traffic Services Supervisor to assure that circuits can be de-

energized where and when necessary. 

 

If luminaires are to be removed as part of this work, refer to Section 3.00 of these special provisions 

for luminaire storage requirements. 

 

Remove light standard and arms, couplings, anchor nuts, washers, transformer bases with doors 

and connecting bolts and fuse holders. Removed items shall be stored and reused. 

 

Remove or abandon existing concrete light standard foundations as defined in Standard 

Specifications Section 1400-10.  Dispose of the removed concrete, reinforcing steel and anchor 

bolts in a manner acceptable to the Engineer.  Backfill the holes with suitable material and compact 

backfill as required.  

 

Abandon or remove the conductors and the conduit for the removed light standards as shown on 

the plans. Refer to Standard Specifications Section 1400-10. 

 

5.40    MEASUREMENT AND PAYMENT 

 

The quantity of removed light standards to be paid for will be the actual number which have been 

dismounted from existing foundations and stored in good condition. 

 

The quantity of removed foundations to be paid for will be the actual number which have been 

removed or abandoned and accepted. 

 

The removed light standards measured as provided above will be paid for at the contract unit price 

per each “Remove Single Arm Light Standard”.  Such price and payment will be considered full 

compensation for disconnecting circuitry, disassembly of the shaft, arm, fuse holders and 

transformer base, transportation and storage of the light standard. 

 

The removed foundations measured as provided above will be paid for at the contract unit price 

per each “Remove Light Standard Foundation”.  Such price and payment will be considered full 

compensation for removing or abandoning foundation concrete, reinforcing steel and anchor bolts.  

It also includes backfilling the holes with suitable material and compaction the backfill material as 

required.   
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Payment will be made under: 

 

Remove Single Arm Light Standard………………….………Each 

Remove Light Standard Foundation….………………….……Each 
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PROJECT SPECIAL PROVISIONS 
Utility Construction 

 
 
 
 
 
 
 
 
 
 
 
 (Seal) 
 
 
 
The proposed utility construction shall meet the applicable requirements of the NCDOT 
Department of Transportation’s “Standard Specifications for Roads and Structures” dated 
January 2018 as well as the City of Mebane Standard Specifications.  In the event the two 
specifications conflict, the more restrictive specification shall rule. 
 
Revise the 2018 Standard Specifications as follows: 

Page 15-1; Sub-article 1500-2, Cooperation with the Utility Owner, paragraph 2: 
 
The utility owner is the City of Mebane. The contact person is Kyle Smith and he can be reached 
by phone at 336-213-2746. 

Page 15-2; Sub-article 1500-9, Placing pipelines into service, paragraph 1: 

The contractor shall have NCDOT improvements field located prior to making taps to the 
existing water line.  Tapping sleeve, insert valve, and concrete thrust restraint locations shall be 
evaluated with proposed finished grade to verify no conflicts exist prior to making taps.  Field 
adjustment of taps may be required to provide a minimum of three feet of cover over 
existing/proposed water line. 
 
  

2/11/2020
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Page 15-8; Section 1515-3(A).  The Contractor’s attention is directed to this section.  The 12” 
ductile iron Insert Valve shall be an epoxy coated (min 8 mils) Resilient Wedge Gate Valve 
designed for use in potable water systems and shall have a maximum working pressure of 250 
psi.  The design will allow the valve to be installed into an existing pressurized pipeline while 
maintaining constant pressure and normal water service.  The ductile iron body, bonnet and 
wedge provide strength and a pressure rating that meets or exceeds the requirements of AWWA 
C515.   
 
The resilient wedge shall seat on the valve body and not the pipe to obtain the optimum seating  
and flow control results.  The resilient wedge shall be totally independent of the carrier pipe and 
shall not come into contact with the carrier pipe or depend on the carrier pipe to create a seal.   
Pressure equalization on the down or upstream side of the closed wedge shall not be necessary to 
open the valve.  The wedge shall be symmetrical and seal equally well with flow in either 
direction.  The resilient wedge must ride inside the body channels to maintain wedge alignment 
throughout its travel to achieve maximum fluid control regardless of high or low flow pressure or 
velocity.   
 
The valve shall have a Non-Rising Stem (NRS) with AWWA standard turns and shall be 
operated by a 2” square wrench nut and shall open by turning counter clockwise.    
All parts and components to be exclusively and completely assembled, manufactured, machined 
and costed in the USA. 
 
Measurement and Payment:  
Payment for 12” Insert Valve shall be per each 12” Insert Valve installed, and paid for under the 
contract price for “12” Insert Valve”.  Such price and payments will be full compensation for all 
labor, materials, excavation, backfilling, concrete thrust blocking and any incidentals necessary 
to complete the work, as required.   
 
Pay Item:                                                                              Pay Unit 
12” Insert Valve                                                                        Each 
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General: 

The following utility companies have facilities that will be in conflict with the construction 

of this project: 

A. Duke Energy – Power (Distribution)

B. Piedmont EMC – Power (Distribution)

C. PSNC – Gas (Distribution)

D. CenturyLink – Communications

E. Spectrum – Communications

F. Level 3 – Communications

The conflicting facilities of these concerns will be as noted and are therefore listed in these 

special provisions for the benefit of the Contractor.  All utility work listed herein will be 

done by the utility owners.  All utilities are shown on the plans from the best available 

information. 

The Contractor’s attention is directed to Article 105-8 of the 2012 Standard Specifications. 

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) Duke Energy – Power (Distribution)

1) Duke Energy will complete relocation of their facilities by August 3, 2020.

2) Contact person for Duke Energy is Ms. Cynthia Ball at (919) 278-2529 or

Cynthia.ball@duke-energy.com

B) Piedmont EMC – Power (Distribution)

1) Piedmont EMC will complete relocation of their facilities by July 6, 2020.

2) Contact person for Piedmont EMC is Mr. Ronald Hurdle at (336) 421-1296 or

Ronald.hurdle@pemc.coop

2800-154 Sumner Blvd., Raleigh, NC 27616 

(919) 878-7466

01/17/2020

mailto:Cynthia.ball@duke-energy.com
mailto:Ronald.hurdle@pemc.coop
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Utilities by Others (UbO) 

C) PSNC – Gas (Distribution)

1) PSNC will relocate facilities in conflict on UO2 by July 6, 2020.

2) PSNC field adjustment to facilities on UO3 will require 4 weeks notice and 1

week to complete.

3) Contact person for PSNC is Ms. Ronda Lemon at (919) 367-2755 or

Ronda.lemon@dominionenergy.com

D) CenturyLink – Communications

1) CenturyLink will relocate facilities by July 6, 2020.

2) CenturyLink field adjustments to existing facilities will require 4 weeks notice

and 1 week to complete at each location.

3) Contact person for CenturyLink is Mr. Rod Medlin at (252) 413-7711 or

Rod.M.Medlin@centurylink.com

E) Spectrum – Communications

1) Spectrum will complete relocation of their aerial facilities by September 7,

2020.

2) Spectrum field adjustments will require 4 weeks notice and 1 week to complete

at each location.

3) Contact person for Spectrum is Mr. Roger Stanfield at (336) 217-3460 or

Roger.stanfield@charter.com

F) Level 3 – Communications

1) Level 3 will relocate their facilities by July 6, 2020.

2) Contact person for Level 3 is Mr. Michael Nebinger at (336) 217-4211 or

Michael.a.nebinger@centurylink.com

2/201/17/2020

mailto:Ronda.lemon@dominionenergy.com
mailto:Rod.M.Medlin@centurylink.com
mailto:Roger.stanfield@charter.com
mailto:Michael.a.nebinger@centurylink.com
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Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 

(4-30-2019) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective April 1, 2019 issued by the North Carolina 

Department of Environmental Quality Division of Water Resources.  Temporary or permanent 

ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 

with the following exceptions in which temporary or permanent ground cover shall be provided in 

14 calendar days from the last land-disturbing activity: 

 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

• Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract and 

as directed. 

 

SEEDING AND MULCHING: (East) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

All Roadway Areas 

 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 

 

Waste and Borrow Locations 

 

March 1 – August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 
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Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 

Engineer’s request. 

 

Approved Tall Fescue Cultivars 

 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice Serengeti 

Essential Kalahari 

Kitty Hawk 2000 

Shelby 

Sheridan Evergreen 2 

Apache III Falcon IV Legitimate Signia 

Avenger Falcon NG Lexington Silver Hawk 

Barlexas Falcon V LSD Sliverstar 

Barlexas II Faith Magellan Shenandoah Elite 

Bar Fa Fat Cat Matador Sidewinder 

Barrera Festnova Millennium SRP Skyline 

Barrington Fidelity Monet Solara 

Barrobusto Finelawn Elite Mustang 4 Southern Choice II 

Barvado Finelawn Xpress Ninja 2 Speedway 

Biltmore Finesse II Ol’ Glory Spyder LS 

Bingo Firebird Olympic Gold Sunset Gold 

Bizem Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tanzania 

Blade Runner II Five Point Pedigree Trio 

Bonsai Focus Picasso Tahoe II 

Braveheart Forte Piedmont Talladega 

Bravo Garrison Plantation Tarheel 

Bullseye Gazelle II Proseeds 5301 Terrano 

Cannavaro Gold Medallion Prospect Titan ltd 

Catalyst Grande 3 Pure Gold Titanium LS 

Cayenne Greenbrooks Quest Tracer 

Cessane Rz Greenkeeper Raptor II Traverse SRP 

Chipper Gremlin Rebel Exeda Tulsa Time 

Cochise IV Greystone Rebel Sentry Turbo 

Constitution Guardian 21 Rebel IV Turbo RZ 

Corgi Guardian 41 Regiment II Tuxedo RZ 

Corona Hemi Regenerate Ultimate 

Coyote Honky Tonk Rendition Venture 

Darlington Hot Rod Rhambler 2 SRP Umbrella 

Davinci Hunter Rembrandt Van Gogh 

Desire Inferno Reunion Watchdog 

Dominion Innovator Riverside Wolfpack II 

Dynamic Integrity RNP Xtremegreen 

Dynasty Jaguar 3 Rocket  

Endeavor Jamboree Scorpion  
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 

add 20# of Sericea Lespedeza from January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

NUTRIENT MANAGEMENT TRAINING REQUIREMENTS: 

 

The person(s) responsible for applying fertilizer or person(s) conducting the application of 

fertilizer on this project within the Jordan Lake or Falls Lake Watershed shall complete the 

following web-based training prior to performing this work: 

 

http://www.jordanlake.org/web/jordanlake/fertilizer-management 

 

A certificate of completion must be presented by the person(s) responsible for fertilizer application 

or person(s) conducting the application of fertilizer prior to performing fertilizer application on the 

project within the limits of the Jordan Lake or Fall Lake Watershed. 

 

TEMPORARY SEEDING: 

 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  Sweet Sudan Grass, German Millet 

or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the 

year.  The Engineer will determine the exact dates for using each kind of seed.  

 

FERTILIZER TOPDRESSING: 

 

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-

20 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 10-20-20 analysis and as directed. 

 

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-

8-8 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 16-8-8 analysis and as directed. 

 

SUPPLEMENTAL SEEDING: 

 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with 

the exception that no centipede seed will be used in the seed mix for supplemental seeding.  The 

rate of application for supplemental seeding may vary from 25# to 75# per acre.  The actual rate 

per acre will be determined prior to the time of topdressing and the Contractor will be notified in 

writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental 

seed.  Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed 

http://www.jordanlake.org/web/jordanlake/fertilizer-management
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into the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may 

be used where degree of slope prevents the use of a sod seeder. 

 

MOWING: 
 

The minimum mowing height on this project shall be 4 inches. 
 

LAWN TYPE APPEARANCE: 
 

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  

Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 

interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 

their original vegetative conditions, unless directed otherwise by the Field Operations Engineer. 
 

RESPONSE FOR EROSION CONTROL: 

 

Description 
 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 

supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 

by an approved subcontractor. 
 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 
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Construction Methods 

 

Provide an approved subcontractor who performs an erosion control action as described in the 

NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 

above work items. 

 

Measurement and Payment 

 

Response for Erosion Control will be measured and paid for by counting the actual number of 

times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 

completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of 

the Standard Specifications will not apply to this item of work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Response for Erosion Control Each 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer.  No additional payment 

will be made for this minimization work. 

 

STOCKPILE AREAS: 

 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment 

around any erodible material stockpile areas as directed. 

 

ACCESS AND HAUL ROADS: 

 

At the end of each working day, the Contractor shall install or re-establish temporary diversions 

or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 

that are temporarily removed shall be reinstalled across access/haul roads at the end of each 

working day. 

 

CONSTRUCTION MATERIALS MANAGEMENT 

(3-19-19)  (rev. 04-27-19) 

 

Description 

 

The requirements set forth shall be adhered to in order to meet the applicable materials handling 

requirements of the NCG010000 permit.  Structural controls installed to manage construction 

materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 

materials on construction sites shall be as follows: 
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Polyacrylamides (PAMS) and Flocculants 

 

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 

under storm-resistant cover or surrounded by secondary containment structures designed to protect 

adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 

of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 

exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 

with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 

available at: 

 

https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS

4_1_2017.pdf 

 

Equipment Fluids 

 

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled 

and disposed of in a manner so as not to enter surface or ground waters and in accordance with 

applicable state and federal regulations.  Equipment used on the site must be operated and 

maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 

shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 

provided such that there is no discharge of soaps, solvents, or detergents. 

 

Waste Materials 

 

Construction materials and land clearing waste shall be disposed of in accordance with North 

Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 

governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 

construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 

and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 

and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 

liquid construction waste washouts should be located at least 50 away from storm drain inlets 

unless there is no alternative.  Other options are to install lined washouts or use portable, removable 

bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 

Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 

Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 

jurisdictional waters and shall be disposed of offsite. 

 

Herbicide, Pesticide, and Rodenticides 

 

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 

Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 

restrictions. 

 

 

 

 

https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf
https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf
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Concrete Materials 

 

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 

contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 

from the site. (Note that discharges from onsite concrete plants require coverage under a separate 

NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 

Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 

accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 

(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 

in accordance with state solid waste regulations.   

 

Earthen Material Stock Piles 

 

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 

surface waters unless it can be shown that no other alternatives are reasonably available. 

 

Measurement and Payment 

 

Conditions set within the Construction Materials Management provision are incidental to the 

project for which no direct compensation will be made. 

 

WASTE AND BORROW SOURCES: 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ContractedReclamation

Procedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

 

 

 

 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ContractedReclamationProcedures.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ContractedReclamationProcedures.pdf
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SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 

fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 

 

(A) Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

Construction Methods 

 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 

power driven.  Posts damaged by power driving shall be removed and replaced prior to final 
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acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 

the option of the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 

of the interior boundaries.  This delineation will be considered incidental to the work being paid 

for as Construction Surveying, except that where there is no pay item or construction surveying 

the cost of boundary flagging delineation shall be included in the unit prices bid for the various 

items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 

visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  

Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 

substitute for installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 

 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 
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including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 

 

COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM): 

 

Description 

 

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir 

fiber netting.  Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a 

velocity break.  Coir Fiber Wattles are to be placed at locations shown on the plans or as directed.  

Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing 

materials, installation of coir fiber wattles, matting installation, PAM application, and removing 

wattles. 

 

Materials 

 

Coir Fiber Wattle shall meet the following specifications: 

 

100% Coir (Coconut) Fibers 

Minimum Diameter 12 in. 

Minimum Density 3.5 lb/ft3 +/- 10% 

Net Material Coir Fiber 

Net Openings 2 in. x 2 in. 

Net Strength 90 lbs. 

Minimum Weight 2.6 lbs./ft. +/- 10% 

 

Anchors:  Stakes shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 

section.  One end of the stake must be sharpened or beveled to facilitate driving down into 

the underlying soil. 

 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 

specifications provided elsewhere in this contract. 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 

length with a throat of 1" in width. 

 



I-5711 EC-11 Alamance County 

 

1/9/2020 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material 

used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with 

each wattle.  The PAM product used shall be listed on the North Carolina Department of 

Environmental Quality Division of Water Resources web site as an approved PAM product for use 

in North Carolina. 

 

Construction Methods 

 

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot 

and at the end of each section of wattle.  A minimum of 4 stakes shall be installed on the 

downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and 

according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle according 

to the detail provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. 

with no more than 2 in. projecting from the top of the wattle.  Drive stakes at an angle according 

to the detail provided in the plans. 

 

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour 

ditch slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 

sections of wattles a minimum of 6 in. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and in 

accordance with Article 1631-3 of the Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 

 

Apply PAM over the lower center portion of the coir fiber wattle where the water is going to flow 

over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  

PAM applications shall be done during construction activities after every rainfall event that is 

equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles 

are removed, and shall remove and dispose of silt accumulations at the wattles when so directed 

in accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 
 

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles 

which are installed and accepted.  Such price and payment will be full compensation for all work 

covered by this section, including, but not limited to, furnishing all materials, labor, equipment 

and incidentals necessary to install the Coir Fiber Wattles. 
 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 
 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the coir fiber wattles. Such price and payment will be full compensation for all work 
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covered by this section, including, but not limited to, furnishing all materials, labor, equipment 

and incidentals necessary to apply the Polyacrylamide(PAM). 
 

Payment will be made under: 
 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

Coir Fiber Wattle Linear Foot 

  

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 

POLYACRYLAMIDE (PAM): 

 

Description 

 

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 

devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate 

PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of 

runoff.  Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at 

locations shown on the plans or as directed.  Installation shall follow the detail provided in the 

plans and as directed.  Work includes furnishing materials, installation of Temporary Rock Silt 

Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks 

Type A with Excelsior Matting and PAM. 

 

Materials 

 

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard 

Specifications for Stone for Erosion Control, Class B. 

 

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of 

the Standard Specifications for these stone sizes. 

 

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard 

Specifications, or shall meet specifications provided elsewhere in this contract. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM will be placed, and from offsite material used to construct the 

roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary 

Rock Silt Check Type A.  The PAM product used shall be listed on the North Carolina Department 

of Environmental Quality Division of Water Resources web site as an approved PAM product for 

use in North Carolina. 
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Construction Methods 

 

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) 

of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided 

in the plans. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and anchored 

by placing Class B stone on top of the matting at the upper and lower ends. 

 

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type 

A and matting where the water is going to flow over.  PAM applications shall be done during 

construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting 

and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at 

the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 

1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in 

this contract. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the Temporary Rock Silt Checks Type A.  Such price and payment will be full 

compensation for all work covered by this section, including, but not limited to, furnishing all 

materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

 

CONCRETE WASHOUT STRUCTURE: 

(01-03-19) 

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 
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so that this material does not migrate to surface waters or into the ground water. These enclosures 

are not intended for concrete waste not associated with wash out operations.  

 

The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete wash water.   

 

Materials 

 

Item Section 

Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 

minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 

50 feet from top of bank of perennial stream, other surface water body, or wetland.) 

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed.   

 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details 

and as directed if structure is not located in an area where existing erosion and sedimentation 

control devices are capable to containing any loss of sediment. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 

traffic. 

 

The construction details for the above grade and below grade concrete washout structures can be 

found on the following web page link: 

 

https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructurede

tail.pdf 

 

Alternate details for accommodating concrete washout may be submitted for review and approval.  

 

The alternate details shall include the method used to retain and dispose of the concrete waste 

water within the project limits and in accordance with the minimum setback requirements. (5 feet 

above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 

wetland.) 

 

 

 

https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
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Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 

 

Remove the concrete washout structures and sign upon project completion. Grade the earth 

material to match the existing contours and permanently seed and mulch area. 

 

Measurement and Payment 

 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details are approved then those details will also be paid for per each approved 

and installed device.  

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 

 

FABRIC INSERT INLET PROTECTION DEVICE (HIGH FLOW) 
(6-29-17) 

Description 

 

This work shall consist of installing, maintaining, and removing Fabric Insert Inlet Protection 

Device, of the type specified, in inlet structures (catch basins, drop inlets, etc) in areas where 

asphalt or concrete  may prevent the proper installation of a Rock Inlet Sediment Traps Type C, 

or  as directed. 

 

Materials 

 

The product shall be a fabric inlet protection device composed of a fitted woven polypropylene 

geotextile double sewn with nylon thread suspended sack.  The Fabric Insert Inlet Protection 

Device shall be manufactured to fit the opening of the catch basin or drop inlet or shall have a 

deflector to direct runoff from the curb opening into the fabric sack. The Fabric Insert Inlet 

Protection Device shall have a rigid frame or support system to support the loaded weight of the 

product. The product shall have lifting loops for removing the device from the basin and will have 

dump straps attached at the bottom to facilitate the emptying of the device. The Fabric Insert Inlet 
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Protection Device shall have an overflow system to allow stormwater to enter the inlet structure 

and avoid ponding on the roadway when the device reaches capacity 

The stitching shall meet the following physical properties: 

 

Physical Test Method English 

Average Wide Width Strength ASTM D-4884 165 lb/in 

 

The fitted filter assembly shall have the following physical properties: 

 

Physical Test Method English 

Grab Tensile ASTM D-4632 255 x 275 lbs 

Minimum Puncture Strength ASTM D-4833 125 lbs 

Mullen Burst ASTM D-3786 420 PSI 

Minimum UV Resistance ASTM D-4355 70 %. 

Flow Rate ASTM D-4491 200 gal/min/ft2 

Apparent Opening ASTM D-4751 20 US Sieve 

Permittivity ASTM D-4491 1.5 sec-1 

 

Construction Methods 

 

Strictly comply with manufacturer’s installation instructions and recommendations.  Maintenance 

shall include regular daily inspections and after each qualifying rain event.  The Fabric Insert Inlet 

Protection Device shall be emptied, cleaned and placed back into the basin when it reaches 50% 

capacity or as directed. 

 

Measurement and Payment 

 

This work will be paid for at the contract unit price per Fabric Insert Inlet Protection Device of 

the type specified, complete in place and accepted.  Such payment shall be full compensation for 

furnishing and installing the Fabric Insert Inlet Protection Device in accordance with this 

specification and for all required maintenance. 

 

Maintenance of the device, cleanout and disposal of accumulated sediments shall be paid for by 

Fabric Insert Inlet Protection Device Cleanout. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Fabric Insert Inlet Protection Device Each 

Fabric Insert Inlet Protection Device Cleanout Each 
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1. 2018 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES 

The 2018 Standard Specifications are revised as follows: 

1.1. GENERAL REQUIREMENTS – Construction Methods (1700-3(K)) 

Page 17-4, revise sentence starting on line 14 to read “Modify existing electrical services, as 

necessary, to meet the grounding requirements of the NEC, these Standard Specifications, Standard 

Drawings, and the project plans.”   

Page 17-4, revise sentence beginning on line 21 to read “Furnish and install additional ground rods 

to grounding electrode system as necessary to meet the Standard Specifications, Standard Drawings, 

and test requirements.”  

1.2. WOOD POLES – Construction Methods (1720-3) 

Page 17-18, revise sentence starting on line 13 to read “On new Department-owned poles, install a 

grounding system consisting of #6 AWG solid bare copper wire that is mechanically crimped using 

an irreversible compression tool with die to a single ground rod installed at base of pole or to the 

electrical service grounding electrode system located within 10 feet of the pole.” 

 

2. SIGNAL HEADS 

2.1. MATERIALS 

A. General: 

Fabricate vehicle signal head housings and end caps from die-cast aluminum. Fabricate 16-inch 

pedestrian signal head housings and end caps from die-cast aluminum. Provide visor mounting 

screws, door latches, and hinge pins fabricated from stainless steel. Provide interior screws, 

fasteners, and metal parts fabricated from stainless steel. 

Fabricate tunnel and traditional visors from sheet aluminum.  

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of 

tunnel and traditional visors, wire outlet bodies, wire entrance fitting brackets and end caps when 

supplied as components of messenger cable mounting assemblies, pole and pedestal mounting 

assemblies, and pedestrian pushbutton housings. Have electrostatically-applied, fused-polyester 

paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 to 

3.5 mils thick. Do not apply paint to the latching hardware, rigid vehicle signal head mounting 

brackets for mast-arm attachments, messenger cable hanger components or balance adjuster 

components. 

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic 

baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169, 

“Enamel Heat Resisting, Instrument Black.” 

Where required, provide polycarbonate signal heads and visors that comply with the provisions 

pertaining to the aluminum signal heads listed on the QPL with the following exceptions: 

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide 

UV stabilized polycarbonate plastic with a minimum thickness of 0.1 ± 0.01 inches that is 

highway yellow (Federal Standard 595C, Color Chip 13538).  Ensure the color is incorporated 

into the plastic material before molding the signal head housings and end caps. Ensure the plastic 
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formulation provides the following physical properties in the assembly (tests may be performed 

on separately molded specimens): 
 

Test Required Method 

Specific Gravity 1.17 minimum ASTM D 792 

Flammability Self-extinguishing ASTM D 635 

Tensile Strength, yield, PSI 8500 minimum ASTM D 638 

Izod impact strength, ft-lb/in [notched, 1/8 inch] 12 minimum ASTM D 256 

 

For pole mounting, provide side of pole mounting assemblies with framework and all other 

hardware necessary to make complete, watertight connections of the signal heads to the poles and 

pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary 

hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the 

positive locking device on the signal head with the serrations integrally cast into the brackets. 

Provide upper and lower pole plates that have a 1 ¼-inch vertical conduit entrance hubs with the 

hubs capped on the lower plate and 1 ½-inch horizontal hubs. Ensure that the assemblies provide 

rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads. 

Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a minimum 

of ten Number 14 AWG conductors.  

For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the positive 

locking device on the signal head with serrations integrally cast into the slipfitter. Provide stainless 

steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch long square head 

bolts for attachment to pedestal. Provide a center post for multi-way slipfitters. 

For light emitting diode (LED) traffic signal modules, provide the following requirements for 

inclusion on the Department’s Qualified Products List for traffic signal equipment.  

1. Sample submittal, 

2. Third-party independent laboratory testing results for each submitted module with evidence of 

testing and conformance with all of the Design Qualification Testing specified in section 6.4 

of each of the following Institute of Transportation Engineers (ITE) specifications: 

 Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Circular Signal 

Supplement  

 Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow 

Traffic Signal Supplement 

 Pedestrian Traffic Control Signal Indications –Light Emitting Diode (LED) Signal 

Modules. 

(Note: The Department currently recognizes two approved independent testing laboratories. 

They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories. 

Independent laboratory tests from other laboratories may be considered as part of the QPL 

submittal at the discretion of the Department, 

3. Evidence of conformance with the requirements of these specifications, 

4. A manufacturer’s warranty statement in accordance with the required warranty, and  
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5. Submittal of manufacturer’s design and production documentation for the model, including 

but not limited to, electrical schematics, electronic component values, proprietary part 

numbers, bill of materials, and production electrical and photometric test parameters. 

6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED 

traffic signal modules. 

In addition to meeting the performance requirements for the minimum period of 60 months, 

provide a written warranty against defects in materials and workmanship for the modules for a 

period of 60 months after installation of the modules. During the warranty period, the manufacturer 

must provide new replacement modules within 45 days of receipt of modules that have failed at no 

cost to the State.  Repaired or refurbished modules may not be used to fulfill the manufacturer’s 

warranty obligations.  Provide manufacturer’s warranty documentation to the Department during 

evaluation of product for inclusion on Qualified Products List (QPL). 

B. Vehicle Signal Heads: 

Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings with 

provisions for attaching backplates. 

Provide visors that are 10 inches in length for 12-inch vehicle signal heads. 

Provide a termination block with one empty terminal for field wiring for each indication plus one 

empty terminal for the neutral conductor. Have all signal sections wired to the termination block. 

Provide barriers between the terminals that have terminal screws with a minimum Number 8 thread 

size and that will accommodate and secure spade lugs sized for a Number 10 terminal screw.  

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal heads. 

Mount the termination block in the red section on five-section vehicle signal heads. 

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets less 

than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the bottom 

of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no wires and 

are used only for connecting the bottom signal sections together may be flat in construction.  

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance 

adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make 

complete, watertight connections of the vehicle signal heads to the messenger cable.  Fabricate 

messenger cable hanger components, wire outlet bodies and balance adjuster components from 

stainless steel or malleable iron galvanized in accordance with ASTM A153 (Class A) or ASTM 

A123.  Provide serrated rings made of aluminum.  Provide messenger cable hangers with U-bolt 

clamps. Fabricate washers, screws, hex-head bolts and associated nuts, clevis pins, cotter pins, U-

bolt clamps and nuts from stainless steel. 

Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist of an 

assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in traffic signal 

sections. Use LEDs that are aluminum indium gallium phosphorus (AlInGaP) technology for red and 

yellow indications and indium gallium nitride (InGaN) for green indications. Install the ultra bright 

type LEDs that are rated for 100,000 hours of continuous operation from ­40°F to +165°F. Design 

modules to have a minimum useful life of 60 months and to meet all parameters of this specification 

during this period of useful life. 
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For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw 

connection to the existing terminal block in a standard signal head. Do not provide other types of 

crimped terminals with a spade adapter.   

Ensure the power supply is integral to the module assembly. On the back of the module, 

permanently mark the date of manufacture (month & year) or some other method of identifying date 

of manufacture.   

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the 

LED. Transparent tinting films are unacceptable.  Provide a lens that is integral to the unit with a 

smooth outer surface. 

1. LED Circular Signal Modules: 

Provide modules in the following configurations: 12-inch circular sections. All makes and 

models of LED modules purchased for use on the State Highway System shall appear on the current 

NCDOT Traffic Signal Qualified Products List (QPL).  

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting 

Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH 

Circular Supplement) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Circular Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red circular 17 11 

12-inch green circular 15 15 

For yellow circular signal modules, provide modules tested under the procedures outlined in the 

VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-inch 

circular module.    

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

2. LED Arrow Signal Modules 

Provide 12-inch omnidirectional arrow signal modules.  All makes and models of LED modules 

purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal 

Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the requirements for 12-inch omnidirectional modules specified in the 

ITE “Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow Traffic 

Signal Supplement” dated July 1, 2007 (hereafter referred to as VTCSH Arrow Supplement) and 

other requirements stated in this specification. 
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Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Arrow Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red arrow  12 9 

12-inch green arrow  11 11 

For yellow arrow signal modules, provide modules tested under the procedures outlined in the 

VTCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.  

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of an arrow traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

C. Pedestrian Signal Heads: 

Provide pedestrian signal heads with international symbols that meet the MUTCD. Do not 

provide letter indications. 

Comply with the ITE standard for “Pedestrian Traffic Control Signal Indications” and the 

following sections of the ITE standard for “Vehicle Traffic Control Signal Heads” in effect on the 

date of advertisement:  

 Section 3.00 - “Physical and Mechanical Requirements” 

 Section 4.01 - “Housing, Door, and Visor: General” 

 Section 4.04 - “Housing, Door, and Visor: Materials and Fabrication” 

 Section 7.00 - “Exterior Finish” 

Provide a double-row termination block with three empty terminals and number 10 screws for 

field wiring. Provide barriers between the terminals that accommodate a spade lug sized for number 

10 terminal screws. Mount the termination block in the hand section. Wire all signal sections to the 

terminal block. 

Where required by the plans, provide 16-inch pedestrian signal heads with traditional three-

sided, rectangular visors, 6 inches long.  

Provide 2-inch diameter pedestrian push-buttons with weather-tight housings fabricated from 

die-cast aluminum and threading in compliance with the NEC for rigid metal conduit. Provide a 

weep hole in the housing bottom and ensure that the unit is vandal resistant. 

Provide push-button housings that are suitable for mounting on flat or curved surfaces and that 

will accept 1/2-inch conduit installed in the top. Provide units that have a heavy duty push-button 

assembly with a sturdy, momentary, normally-open switch. Have contacts that are electrically 

insulated from the housing and push-button. Ensure that the push-buttons are rated for a minimum of 

5 mA at 24 volts DC and 250 mA at 12 volts AC.  

Provide standard R10-3 signs with mounting hardware that comply with the MUTCD in effect 

on the date of advertisement. Provide R10-3E signs for countdown pedestrian heads and R10-3B for 

non-countdown pedestrian heads. 

Design the LED pedestrian traffic signal modules (hereafter referred to as modules) for 

installation into standard pedestrian traffic signal sections that do not contain the incandescent signal 
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section reflector, lens, eggcrate visor, gasket, or socket.  Provide modules that consist of an assembly 

that uses LEDs as the light source in lieu of an incandescent lamp.  Use LEDs that are of the latest 

aluminum indium gallium phosphorus (AlInGaP) technology for the Portland Orange hand and 

countdown displays. Use LEDs that are of the latest indium gallium nitride (InGaN) technology for 

the Lunar White walking man displays. Install the ultra-bright type LEDs that are rated for 100,000 

hours of continuous operation from ­40°F to +165°F.  Design modules to have a minimum useful life 

of 60 months and to meet all parameters of this specification during this period of useful life. 

Design all modules to operate using a standard 3 - wire field installation.  Provide spade 

terminals crimped to the lead wires and sized for a #10 screw connection to the existing terminal 

block in a standard pedestrian signal housing. Do not provide other types of crimped terminals with 

a spade adapter. 

Ensure the power supply is integral to the module assembly.  On the back of the module, 

permanently mark the date of manufacture (month & year) or some other method of identifying date 

of manufacture. 

Provide modules in the following configuration: 16-inch displays which have the solid 

hand/walking man overlay on the left and the countdown on the right.  All makes and models of 

LED modules purchased for use on the State Highway System shall appear on the current NCDOT 

Traffic Signal Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the ITE “Pedestrian Traffic Control Signal Indicators - Light Emitting 

Diode (LED) Signal Modules” dated August 04, 2010 (hereafter referred to as PTCSI Pedestrian 

Standard) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the PTCSI Pedestrian Standard:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

Hand Indication 16 13 

Walking Man Indication 12 9 

Countdown Indication 16 13 

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

Provide module lens that is hard coated or otherwise made to comply with the material exposure 

and weathering effects requirements of the Society of Automotive Engineers (SAE) J576.  Ensure all 

exposed components of the module are suitable for prolonged exposure to the environment, without 

appreciable degradation that would interfere with function or appearance. 

Ensure the countdown display continuously monitors the traffic controller to automatically learn 

the pedestrian phase time and update for subsequent changes to the pedestrian phase time.   

Ensure the countdown display begins normal operation upon the completion of the preemption 

sequence and no more than one pedestrian clearance cycle. 
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D. Signal Cable: 

Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except provide 

the following conductor insulation colors: 

 For 16-4 cable: white, yellow, red, and green 

 For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black 

stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on conductor 

insulation with a longitudinal or spiral pattern. 

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA 

specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA specification 

number and provide conductors constructed of stranded copper. 

 

3. CONTROLLERS WITH CABINETS 

3.1. MATERIALS – TYPE 2070LX CONTROLLERS 

Furnish model 2070LX controller units that conform to CALTRANS Transportation Electrical 

Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and 

Errata 2 dated December 5, 2014) except as required herein.  

The Department will provide software at the beginning of the burning-in period. Contractor shall 

give 5 working days notice before needing software. Program software provided by the Department. 

Provide model 2070LX controllers with Linux kernel 2.6.18 or higher and device drivers, 

composed of the unit chassis and at a minimum the following modules and assemblies: 

 MODEL 2070-1C, CPU Module, Single Board, with 8Mb Datakey (blue in color)  

 MODEL 2070-2E+, Field I/O Module (FI/O) 

 Note: Configure the Field I/O Module to disable both the External WDT 

Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

 MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 

 MODEL 2070-4A, Power Supply Module, 10 AMP 

     Provide a Board Support Package (BSP) to the state and to any specified applications software 

manufacturer when requested by the state to facilitate the porting of application software.   
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3.2.   MATERIALS – GENERAL CABINETS 

Provide a moisture resistant coating on all circuit boards. 

Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between 

each load switch field terminal and equipment ground.  Electrical performance is outlined below. 

 

PROPERTIES OF MOV SURGE PROTECTOR 

Maximum Continuous Applied Voltage at 

185°  F 

150 VAC (RMS) 

200 VDC 

Maximum Peak 8x20µs Current at 185°  F 6500 A 

Maximum Energy Rating at 185°  F 80 J 

Voltage Range 1 mA DC Test at 77°  F 212-268 V 

Max. Clamping Voltage 8x20µs, 100A at 

77°  F 
395 V 

Typical Capacitance (1 MHz) at 77°  F 1600 pF 

 

Provide a power line surge protector that is a two-stage device that will allow connection of the 

radio frequency interference filter between the stages of the device. Ensure that a maximum 

continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 20 

peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a maximum 

clamp voltage of 395V at 20,000A with a nominal series inductance of 200h. Ensure that the 

voltage does not exceed 395V. Provide devices that comply with the following: 

 

Frequency (Hz) Minimum Insertion Loss 

(dB) 

                                 60   0 

                          10,000 30 

                          50,000 55 

                        100,000 50 

                        500,000 50 

                     2,000,000 60 

                     5,000,000 40 

                   10,000,000 20 

                   20,000,000 25 
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3.3. MATERIALS – TYPE 170E CABINETS 

A. Type 170 E Cabinets General: 

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet 

Assembly Specification (dated July 2008), except as required herein. 

Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases, 

and 6 overlaps. When overlaps are required, provide auxiliary output files for the overlaps. Do not 

reassign load switches to accommodate overlaps unless shown on electrical details. 

Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, and 

model 242 DC isolators according to the electrical details.  As a minimum, provide one (1) model 

2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, one (1) 

DC isolator (located in slot I14),  and four (4) model 430 flash transfer relays (provide seven (7) 

model 430 flash transfer relays if auxiliary output file is installed) with each cabinet. 

B. Type 170 E Cabinet Electrical Requirements: 

Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or conflict 

monitor initiated flashing operation, the controller starts up in the programmed start up phases and 

start up interval. 

Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope or 

container and placed in the cabinet drawer.  

All AC+ power is subject to radio frequency signal suppression. 

Provide surge suppression in the cabinet for each type of cabinet device. Provide surge 

protection for the full capacity of the cabinet input file. Provide surge suppression devices that 

operate properly over a temperature range of -40º F to +185º F.  Ensure the surge suppression 

devices provide both common and differential modes of protection.  

Provide a pluggable power line surge protector that is installed on the back of the PDA (power 

distribution assembly) chassis to filter and absorb power line noise and switching transients.  Ensure 

the device incorporates LEDs for failure indication and provides a dry relay contact closure for the 

purpose of remote sensing. Ensure the device meets the following specifications: 

Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

Occurrences (8x20µs waveform)………………..10 minimum @ 20,000A 

Maximum Clamp Voltage……………………….395VAC 

Operating Current………………………………..15 amps 

Response Time…………………………………..< 5 nanoseconds 

 

Provide a loop surge suppressor for each set of loop terminals in the cabinet.  Ensure the device 

meets the following specifications: 

Peak Surge Current (6 times, 8x20µs)   

(Differential Mode)………………………….400A 

(Common Mode)……………………………1,000A 
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Occurrences (8x20µs waveform)………………..500 min @ 200A 

Maximum Clamp Voltage     

(Differential Mode @400A)…………………35V 

(Common Mode @1,000A)………………….35V 

Response Time…………………………………..< 5 nanoseconds 

Maximum Capacitance…………………………..35 pF 

 

Provide a data communications surge suppressor for each communications line entering or 

leaving the cabinet.  Ensure the device meets the following specifications: 

Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

Occurrences (8x20µs waveform)………………..100 min @ 2,000A 

Maximum Clamp Voltage……………………….Rated for equipment protected 

Response Time…………………………………..< 1 nanosecond 

Maximum Capacitance………………………….1,500 pF 

Maximum Series Resistance…………………….15 

 

Provide a DC signal surge suppressor for each DC input channel in the cabinet.  Ensure the 

device meets the following specifications: 

Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

Occurrences (8x20µs waveform)………………..100 @ 2,000A 

Maximum Clamp Voltage……………………….30V 

Response Time…………………………………..< 1 nanosecond 

 

Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input.  Ensure the 

device meets the following specifications: 

Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

Maximum Clamp Voltage………………………350VAC 

Response Time…………………………………..< 200 nanoseconds 

Discharge Voltage ………………………………<200 Volts @ 1,000A 

Insulation Resistance……………………………≥100 MΩ 

 

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to withstand 

maximum overcurrents which could occur before protective device thresholds are attained and 

current flow is interrupted. 
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If additional surge protected power outlets are needed to accommodate fiber transceivers, 

modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum 

rating of 15 A / 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. Ensure 

the power outlet strip plugs into one of the controller unit receptacles located on the rear of the PDA. 

Ensure power outlet strip is mounted securely; provide strain relief if necessary. 

Provide a door switch in the front and a door switch in the rear of the cabinet that will provide 

the controller unit with a Door Ajar alarm when either the front or the rear door is open.  Ensure the 

door switches apply DC ground to the Input File when either the front door or the rear door is open. 

 

Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent 

fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide 

sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. Conveniently 

locate the fixtures so as not to interfere with a technician’s ability to perform work on any devices or 

terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. Install 16 watt T-4 

lamps in the fluorescent fixtures. Provide a door switch to provide power to each fixture when the 

respective door is open. Wire the fluorescent fixtures to the 15 amp ECB (equipment circuit 

breaker). 
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Furnish a police panel with a police panel door. For model 336S cabinets, mount the police panel 

on the rear door.  Ensure that the police panel door permits access to the police panel when the main 

door is closed. Ensure that no rainwater can enter the cabinet even with the police panel door open. 

Provide a police panel door hinged on the right side as viewed from the front. Provide a police panel 

door lock that is keyed to a standard police/fire call box key. In addition to the requirements of LA 

Specification No. 54-053-08, provide the police panel with a toggle switch connected to switch the 

intersection operation between normal stop-and-go operation (AUTO) and manual operation 

(MANUAL). Ensure that manual control can be implemented using inputs and software such that the 

controller provides full programmed clearance times for the yellow clearance and red clearance for 

each phase while under manual control. 

Provide a 1/4-inch locking phone jack in the police panel for a hand control to manually control 

the intersection. Provide sufficient room in the police panel for storage of a hand control and cord.  

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together on 

the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) on the 

rear of the PDA. 

Provide detector test switches mounted at the top of the cabinet rack or other convenient location 

which may be used to place a call on each of eight phases based on the chart below. Provide three 

positions for each switch: On (place call), Off (normal detector operation), and Momentary On 

(place momentary call and return to normal detector operation after switch is released). Ensure that 

the switches are located such that the technician can read the controller display and observe the 

intersection. 
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Connect detector test switches for cabinets as follows: 

332 Cabinet 

Detector Call Switches Terminals 

Phase 1   I1-W 

Phase 2   I4-W 

Phase 3   I5-W 

Phase 4   I8-W 

Phase 5   J1-W 

Phase 6   J4-W 

Phase 7   J5-W 

Phase 8   J8-W 

 

Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent 

contacts per side, dual-sided with 0.156 inch contact centers.  Provide the PCB 28/56 connector 

contacts with solder eyelet terminations.   Ensure all connections to the PCB 28/56 connector are 

soldered to the solder eyelet terminations.   

Ensure that all cabinets have the CMU connector wired according to the 332 cabinet connector 

pin assignments (include all wires for auxiliary output file connection).  Wire pins 13, 16, R, and U 

of the CMU connector to a separate 4 pin plug, P1, as shown below.  Provide a second plug, P2, 

which will mate with P1 and is wired to the auxiliary output file as shown below.  Provide an 

additional plug, P3, which will mate with P1 and is wired to the pedestrian yellow circuits as shown 

below.  When no auxiliary output file is installed in the cabinet, provide wires for the green and 

yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 17 and 18, and the wires 

for the P2 plug.  Terminate the two-foot wires with ring type lugs, insulated, and bundled for 

optional use. 

 

 P1 P2 P3 

PIN FUNCTION CONN TO FUNCTION CONN TO FUNCTION CONN TO 

1 CH-9G CMU-13 OLA-GRN A123 2P-YEL 114 

2 CH-9Y CMU-16 OLA-YEL A122 4P-YEL 105 

3 CH-10G CMU-R OLB-GRN A126 6P-YEL 120 

4 CH-10Y CMU-U OLB-YEL A125 8P-YEL 111 

 

Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable as 

specified in LA Specification No. 54-053-08.   
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Provide a P20 connector that mates with and is compatible with the red interface connector 

mounted on the front of the conflict monitor.  Ensure that the P20 connector and the red interface 

connector on the conflict monitor are center polarized to ensure proper connection.  Ensure that 

removal of the P20 connector will cause the conflict monitor to recognize a latching fault condition 

and place the cabinet into flashing operation. 

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded wires.  

Ensure the length of these wires is a minimum of 42 inches in length.  Provide a durable braided 

sleeve around the wires to organize and protect the wires. 

Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict monitor 

as shown below.  Ensure the pedestrian Don’t Walk circuits are wired to channels 13 through 16 of 

the P20 connector.  When no auxiliary output file is installed in the cabinet, provide wires for 

channels 9 through 12 reds.   Provide a wire for special function 1. Terminate the unused wires with 

ring type lugs, insulated, and bundled for optional use. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 connector.  

When no auxiliary output file is installed in the cabinet, connect the C5 connector to a storage socket 

located on the Input Panel or on the rear of the PDA. 

Do not wire pin 12 of the load switch sockets. 

In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the 

Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay. 

Provide a two pole, ganged circuit breaker for the flash bus circuit.  Ensure the flash bus circuit 

breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum of 10,000 

RMS symmetrical amperes short circuit current rating.  Do not provide the auxiliary switch feature 

on the flash bus circuit breaker.  Ensure the ganged flash bus circuit breaker is certified by the circuit 

breaker manufacturer to provide gang tripping operation. 

 

 P20 Connector 

PIN FUNCTION CONN TO PIN FUNCTION CONN TO 

1 Channel 15 Red 119 2 Channel 16 Red 110 

3 Channel 14 Red 104 4 Chassis GND 01-9 

5 Channel 13 Red 113 6 N/C  

7 Channel 12 Red AUX 101 8 Spec Function 1  

9 Channel 10 Red AUX 124 10 Channel 11 Red AUX 114 

11 Channel 9 Red AUX 121 12 Channel 8 Red 107 

13 Channel 7 Red 122 14 Channel 6 Red 134 

15 Channel 5 Red 131 16 Channel 4 Red 101 

17 Channel 3 Red 116 18 Channel 2 Red 128 

19 Channel 1 Red 125 20 Red Enable 01-14 
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Ensure auxiliary output files are wired as follows: 

 

AUXILIARY OUTPUT FILE 

TERMINAL BLOCK TA ASSIGNMENTS 

POSITION FUNCTION 

1 Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3 

(OLE) 

2 Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3 

(OLF) 

3 Flash Transfer Relay Coils 

4 AC - 

5 Power Circuit 5 

6 Power Circuit 5 

7 Equipment Ground Bus 

8 NC 

 

Provide four spare load resistors mounted in each cabinet.   Ensure each load resistor is rated as 

shown in the table below.   Wire one side of each load resistor to AC-.  Connect the other side of 

each resistor to a separate terminal on a four (4) position terminal block.  Mount the load resistors 

and terminal block either inside the back of Output File No. 1 or on the upper area of the Service 

Panel. 
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ACCEPTABLE LOAD RESISTOR 

VALUES 

VALUE (ohms) WATTAGE 

1.5K – 1.9 K 25W (min) 

2.0K – 3.0K 10W (min) 

 

Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 AC 

isolators, and Model 206L power supply units that conform to CALTRANS’ “Transportation 

Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1. 

C. Type 170 E Cabinet Physical Requirements: 

Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet door as 

specified in LA Specification No. 54-053-08.  Do not provide a Communications Terminal Panel as 

specified in LA Specification No. 54-053-08.  Do not provide terminal block TBB on the Service 

Panel.  Do not provide Cabinet Verification Test Program software or associated test jigs as 

specified in LA Specification No. 54-053-08. 

Furnish unpainted, natural, aluminum cabinet shells. Ensure that all non-aluminum hardware on 

the cabinet is stainless steel or a Department approved non-corrosive alternate.  

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the enclosure 

and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet the same 

standards as the cabinet and doors.  

Provide front and rear doors with latching handles that allow padlocking in the closed position. 

Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch shank. Place 

the padlocking attachment at 4.0 inches from the handle shank center to clear the lock and key. 

Provide an additional 4.0 inches minimum gripping length. 

Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1) 

police master key with each cabinet. Ensure main door locks allow removal of keys in the locked 

position only. 

Provide a surge protection panel with 16 loop surge protection devices and designed to allow 

sufficient free space for wire connection/disconnection and surge protection device replacement. For 

model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an additional 

two AC+ interconnect surge devices to protect one slot and eight DC surge protection devices to 

protect four slots. Provide no protection devices on slot I14.  

For base mounted cabinets, mount surge protection panels on the left side of the cabinet as viewed 

from the rear. Attach each panel to the cabinet rack assembly using bolts and make it easily 

removable. Mount the surge protection devices in vertical rows on each panel and connect the 

devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge 

protection panel, terminate all grounds from the surge protection devices on a copper equipment 

ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard input 

file using spade lugs for input file protection. 
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Provide permanent labels that indicate the slot and the pins connected to each terminal that may 

be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs is next to 

each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the terminal 

pins of the input slots (either D & E for upper or J & K for lower).   

 Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below controller 

mounting section of the cabinet. Ensure the shelf is designed to fully expose the table surface outside 

the controller at a height approximately even with the bottom of the controller. Ensure the shelf has a 

storage bin interior which is a minimum of 1 inch deep and approximately the same dimensions as 

the shelf. Provide an access to the storage area by lifting the hinged top of the shelf. Fabricate the 

shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L 

controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in 

the fully extended position and does not inhibit the removal of the 2070L controller or removal of 

cards inside the controller when fully extended. Provide a locking mechanism that is easily released 

when the shelf is to be returned to its non-use position directly under the controller. 

D. Model 2018 Enhanced Conflict Monitor: 

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.  

Ensure each channel consists of a green, yellow, and red field signal input.  Ensure that the conflict 

monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated 

March 12, 2009, with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210 

monitor unit and other requirements stated in this specification.  

Ensure the conflict monitor is provided with an 18 channel conflict programming card.  Pin EE 

and Pin T of the conflict programming card shall be connected together.  Pin 16 of the conflict 

programming card shall be floating.  Ensure that the absence of the conflict programming card will 

cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until 

the programming card is properly inserted and the conflict monitor is reset. 

      Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically 

display the status of the monitor under normal conditions and to provide a comprehensive review of 

field inputs with monitor status under fault conditions.  Ensure that the monitor indicates the 

channels that were active during a conflict condition and the channels that experienced a failure for 

all other per channel fault conditions detected.  Ensure that these indications and the status of each 

channel are retained until the Conflict Monitor is reset.  Furnish LED indicators for the following: 

 AC Power (Green LED indicator) 

 VDC Failed (Red LED indicator) 

 WDT Error (Red LED indicator) 

 Conflict (Red LED indicator) 

 Red Fail (Red LED indicator) 

 Dual Indication (Red LED indicator) 

 Yellow/Clearance Failure (Red LED indicator) 

 PCA/PC Ajar (Red LED indicator) 
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 Monitor Fail/Diagnostic Failure (Red LED indicator) 

 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18 

channels) 

Provide a switch to set the Red Fail fault timing.   Ensure that when the switch is in the ON 

position the Red Fail fault timing value is set to 1350 +/- 150 ms (2018 mode).  Ensure that when the 

switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150 ms (210 mode). 

Provide a switch to set the Watchdog fault timing.   Ensure that when the switch is in the ON 

position the Watchdog fault timing value is set to 1.0 +/- 0.1 s (2018 mode).  Ensure that when the 

switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1 s (210 mode). 

Provide a jumper or switch to set the AC line brown-out levels.   Ensure that when the jumper is 

present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 Vrms, 

the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is 

set to 400  +/- 50ms (2018 mode).  Ensure that when the jumper is not present or the switch is in the 

OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage 

threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17 ms (210 

mode). 

Provide a jumper or switch that will enable and disable the Watchdog Latch function.  Ensure 

that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function 

is disabled.  In this mode of operation, a Watchdog fault will be reset following a power loss, 

brownout, or power interruption.  Ensure that when the jumper is present or the switch is in the ON 

position the Watchdog Latch function is enabled.  In this mode of operation, a Watchdog fault will 

be retained until a Reset command is issued.  

Provide a jumper that will reverse the active polarity for pin #EE (output relay common).  Ensure 

that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a 

voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).  

Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’ 

at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode). 

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor 

with a red interface connector mounted on the front of the monitor.  Ensure the connector is a 20 pin, 

right angle, center polarized, male connector with latching clip locks and polarizing keys.  Ensure 

the right angle solder tails are designed for a 0.062” thick printed circuit board.  Keying of the 

connector shall be between pins 3 and 5, and between 17 and 19.  Ensure the connector has two rows 

of pins with the odd numbered pins on one row and the even pins on the other row.  Ensure the 

connector pin row spacing is 0.10” and pitch is 0.10”.  Ensure the mating length of the connector 

pins is 0.24”.  Ensure the pins are finished with gold plating 30µ” thick.  
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Ensure the red interface connector pins on the monitor have the following functions: 

 

Pin # Function Pin # Function 

 1 Channel 15 Red  2 Channel 16 Red 

 3 Channel 14 Red  4 Chassis Ground 

 5 Channel 13 Red  6 Special Function 2 

 7 Channel 12 Red  8 Special Function 1 

 9 Channel 10 Red 10 Channel 11 Red 

11 Channel 9 Red 12 Channel 8 Red 

13 Channel 7 Red 14 Channel 6 Red 

15 Channel 5 Red 16 Channel 4 Red 

17 Channel 3 Red 18 Channel 2 Red 

19 Channel 1 Red 20 Red Enable 

 

Ensure that removal of the P20 cable connector will cause the conflict monitor to recognize a 

latching fault condition and place the cabinet into flashing operation.  
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Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red 

Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active 

when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function 

input shall be sensed not active when the input voltage is less than 50 Vrms or the duration is less 

than 250 ms. A Special Function input is undefined by these specifications and may or may not be 

sensed active when the input voltage is between 50 Vrms and 70 Vrms or the duration is between 250 

ms and 550 ms. 

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following 

requirements: 

 consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on” 

condition;  

 consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off” 

condition (no valid signal);   

 consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms and 

500 ms to be undefined by these specifications;   

 consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms 

as an “on” condition; 

 consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as 

an “off” condition; and 

 consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration between 

200 ms and 500 ms to be undefined by these specifications. 

Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES and 

the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and 

will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through 

the external remote reset input for the following failures: 

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no 

“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor 

channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor 

channel for a period greater than 1500 ms when used with a 2070 controller, ensure monitor 

will trigger and put the intersection into flash. If the absence of any indication condition lasts 

less than 1200 ms when used with a 2070 controller, ensure conflict monitor will not trigger. 

Red fail monitoring shall be enabled on a per channel basis by the use of switches located on 

the conflict monitor.  Have red monitoring occur when all of the following input conditions 

are in effect:  

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70 

Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and  

b) Neither Special Function 1 nor Special Function 2 inputs are active. 

c) Pin #EE (output relay common) is not active 
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2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a 

green is missing or shorter than 2.7 seconds (with ± 0.1-second accuracy). If a channel fails 

to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (± 0.1 second) 

following the detection of an “on” signal at a Green input for that channel, ensure that the 

monitor triggers and generates a clearance/short yellow error fault indication.  Short/missing 

yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches 

located on the conflict monitor.  This fault shall not occur when the channel is programmed 

for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common) 

is active. 

3. Dual Indications on the Same Channel: In this condition, more than one indication 

(R,Y,G) is detected as “on” at the same time on the same channel. If dual indications are 

detected for a period greater than 500 ms, ensure that the conflict monitor triggers and 

displays the proper failure indication (Dual Ind fault). If this condition is detected for less 

than 200 ms, ensure that the monitor does not trigger.  G-Y-R dual indication monitoring 

shall be enabled on a per channel basis by the use of switches located on the conflict monitor.  

G-Y dual indication monitoring shall be enabled for all channels by use of a switch located 

on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or 

pin #EE (output relay common) is active. 

4. Configuration Settings Change: The configuration settings are comprised of (as a 

minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any 

option switches, any option jumpers, and the Watchdog Enable switch.  Ensure the conflict 

monitor compares the current configuration settings with the previous stored configuration 

settings on power-up, on reset, and periodically during operation.  If any of the configuration 

settings are changed, ensure that the conflict monitor triggers and causes the program card 

indicator to flash.  Ensure that configuration change faults are only reset by depressing and 

holding the front panel reset button for a minimum of three seconds.  Ensure the external 

remote reset input does not reset configuration change faults.  

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz ± 

20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level.  Ensure the 

conflict monitor will resume normal operation when the AC Line voltage returns above the “restore” 

level.  Ensure the AC Power indicator will remain illuminated when the AC voltage returns above 

the “restore” level.  Should an AC Line power interruption occur while the monitor is in the fault 

mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the 

correct fault and channel indicators will be displayed. 

Provide a flash interval of at least 6 seconds and at most 10 seconds in duration following a 

power-up, an AC Line interruption, or a brownout restore.  Ensure the conflict monitor will suspend 

all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of 

4 Hz ± 20% with a 50% duty cycle during this interval.  Ensure the termination of the flash interval 

after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False 

state and the AC Line voltage is greater than the “restore” level.  If the watchdog input has not made 
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5 transitions between the True and False state within 10 ± 0.5 seconds, the monitor shall enter a 

WDT error fault condition. 

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches using 

the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the NCHRP 3-54 

research project for protected-permissive left turn signal displays.  Ensure the conflict monitor will 

operate in the FYA mode and FYAc (Compact) mode as specified below to monitor each channel 

pair for the following fault conditions: Conflict, Flash Rate Detection, Red Fail, Dual Indication, and 

Clearance.  Provide a switch to select between the FYA mode and FYAc mode.  Provide a switch to 

select each FYA phase movement for monitoring. 

 

FYA mode 

 

FYA Signal 

Head 
Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 9 Red Channel 10 Red Channel 11 Red Channel 12 Red 

Yellow 

Arrow 

Channel 9 

Yellow 

Channel 10 

Yellow 

Channel 11 

Yellow 

Channel 12 

Yellow 

Flashing 

Yellow 

Arrow 

Channel 9 

Green 

Channel 10 

Green 

Channel 11 

Green 

Channel 12 

Green 

Green 

Arrow 

Channel 1 

Green 
Channel 3 Green Channel 5 Green Channel 7 Green 

 

 

FYAc mode 

 

FYA Signal 

Head 
Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red 

Yellow 

Arrow 

Channel 1 

Yellow 

Channel 3 

Yellow 

Channel 5 

Yellow 

Channel 7 

Yellow 

Flashing 

Yellow 

Arrow 

Channel 1 

Green 
Channel 3 Green Channel 5 Green Channel 7 Green 

Green 

Arrow 

Channel 9 

Green 

Channel 9 

Yellow 

Channel 10 

Green 

Channel 10 

Yellow 
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If a FYA channel pair is enabled for FYA operation, the conflict monitor will monitor the FYA 

logical channel pair for the additional following conditions: 

1. Conflict:  Channel conflicts are detected based on the permissive programming jumpers on 

the program card.  This operation remains unchanged from normal operation except for the 

solid Yellow arrow (FYA clearance) signal. 

2. Yellow Change Interval Conflict:  During the Yellow change interval of the Permissive 

Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting 

channels to the solid Yellow arrow channel (clearance) are active.  These conflicting 

channels shall be determined by the program card compatibility programming of the 

Permissive Turn channel (flashing Yellow arrow).  During the Yellow change interval of the 

Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no 

conflicting channels to the solid Yellow arrow channel (clearance) are active as determined 

by the program card compatibility programming of the Protected Turn channel (solid Green 

arrow). 

3. Flash Rate Detection:  The conflict monitor unit shall monitor for the absence of a valid 

flash rate for the Permissive turn channel (flashing Yellow arrow).   If the Permissive turn 

channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, ensure 

the conflict monitor triggers and puts the intersection into flash. If the Permissive turn 

channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, ensure the 

conflict monitor does not trigger.  Ensure the conflict monitor will remain in the triggered (in 

fault mode) state until the unit is reset at the front panel or through the external remote reset 

input.  Provide a jumper or switch that will enable and disable the Flash Rate Detection 

function.  Ensure that when the jumper is not present or the switch is in the OFF position the 

Flash Rate Detection function is enabled.  Ensure that when the jumper is present or the 

switch is in the ON position the Flash Rate Detection function is disabled.   

4. Red Monitoring or Absence of Any Indication (Red Failure):  The conflict monitor unit 

shall detect a red failure if there is an absence of voltage on all four of the inputs of a FYA 

channel pair (RA, YA, FYA, GA).     

5. Dual Indications on the Same Channel:  The conflict monitor unit shall detect a dual 

indication if two or more inputs of a FYA channel pair (RA, YA, FYA, GA) are “on” at the 

same time.     

6. Short/Missing Yellow Indication Fault (Clearance Error):  The conflict monitor unit shall 

monitor the solid Yellow arrow for a clearance fault when terminating both the Protected 

Turn channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow 

arrow) interval. 

Ensure that the conflict monitor will log at least nine of the most recent events detected by the 

monitor in non-volatile EEPROM memory (or equivalent).  For each event, record at a minimum the 

time, date, type of event, status of each field signal indication with RMS voltage, and specific 

channels involved with the event.  Ensure the conflict monitor will log the following events: monitor 

reset, configuration, previous fault, and AC line.  Furnish the signal sequence log that shows all 

channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds 

prior to the current fault trigger point.  Ensure the display resolution of the inputs for the signal 

sequence log is not greater than 50 ms.   
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For conflict monitors used within an Ethernet communications system, provide a conflict 

monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication access to the monitor by 

a local notebook computer and remotely via a workstation or notebook computer device connected 

to the signal system local area network.  The Ethernet port shall be electrically isolated from the 

conflict monitor’s electronics and shall provide a minimum of 1500 Vrms isolation.  Integrate 

monitor with Ethernet network in cabinet.  Provide software to retrieve the time and date from a 

network server in order to synchronize the on-board times between the conflict monitor and the 

controller.  Furnish and install the following Windows based, graphic user interface software on 

workstations and notebook computers where the signal system client software is installed: 1) 

software to view and retrieve all event log information, 2) software that will search and display a list 

of conflict monitor IP addresses and IDs on the network, and 3) software to change the conflict 

monitor’s network parameters such as IP address and subnet mask.   

For non-Ethernet connected monitors, provide a RS-232C/D compliant port (DB-9 female 

connector) on the front panel of the conflict monitor in order to provide communications from the 

conflict monitor to the 170/2070 controller or to a Department-furnished laptop computer.  

Electrically isolate the port interface electronics from all monitor electronics, excluding Chassis 

Ground.  Ensure that the controller can receive all event log information through a controller 

Asynchronous Communications Interface Adapter (Type 170E) or Async Serial Comm Module 

(2070).  Furnish and connect a serial cable from the conflict monitor’s DB-9 connector to Comm 

Port 1 of the 2070 controller.  Ensure conflict monitor communicates with the controller.  Provide a 

Windows based graphic user interface software to communicate directly through the same monitor 

RS-232C/D compliant port to retrieve and view all event log information to a Department-furnished 

laptop computer.  The RS-232C/D compliant port on the monitor shall allow the monitor to function 

as a DCE device with pin connections as follows: 

  

Conflict Monitor RS-232C/D (DB-9 Female) Pinout 

Pin Number Function I/O 

1 DCD O 

2 TX Data O 

3 RX Data I 

4 DTR I 

5 Ground - 

6 DSR O 

7 CTS I 

8 RTS O 

9 NC - 
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MONITOR BOARD EDGE CONNECTOR 

Pin # Function (Back Side) Pin # Function (Component 

Side) 

1 Channel 2 Green A Channel 2 Yellow 

2 Channel 13 Green B Channel 6 Green 

3 Channel 6 Yellow C Channel 15 Green 

4 Channel 4 Green D Channel 4 Yellow 

5 Channel 14 Green E Channel 8 Green 

6 Channel 8 Yellow F Channel 16 Green 

7 Channel 5 Green H Channel 5 Yellow 

8 Channel 13 Yellow J Channel 1 Green 

9 Channel 1 Yellow K Channel 15 Yellow 

10 Channel 7 Green L Channel 7 Yellow 

11 Channel 14 Yellow M Channel 3 Green 

12 Channel 3 Yellow N Channel 16 Yellow 

13 Channel 9 Green P Channel 17 Yellow 

14 Channel 17 Green R Channel 10 Green 

15 Channel 11 Yellow S Channel 11 Green 

16 Channel 9 Yellow T Channel 18 Yellow 

17 Channel 18 Green U Channel 10 Yellow 

--  --  

18 Channel 12 Yellow V Channel 12 Green 

19 Channel 17 Red W Channel 18 Red 

20 Chassis Ground X Not Assigned 

21 AC- Y DC Common 

22 Watchdog Timer Z External Test Reset 

23 +24VDC AA +24VDC 

24 Tied to Pin 25 BB Stop Time (Output) 

25 Tied to Pin 24 CC Not Assigned 

26 Not Assigned DD Not Assigned 

27 Relay Output, Side #3, N.O. EE Relay Output,Side 

#2,Common 

28 Relay Output, Side #1, N.C. FF AC+ 

 

                --  Slotted for keying between Pins 17/U and 18/V 
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS 

Pin # Function (Back Side) Pin # Function (Component 

Side) 

1 Channel 2 Green A Channel 1 Green 

2 Channel 3 Green B Channel 2 Green 

3 Channel 4 Green C Channel 3 Green 

4 Channel 5 Green D Channel 4 Green 

5 Channel 6 Green E Channel 5 Green 

6 Channel 7 Green F Channel 6 Green 

7 Channel 8 Green H Channel 7 Green 

8 Channel 9 Green J Channel 8 Green 

9 Channel 10 Green K Channel 9 Green 

10 Channel 11 Green L Channel 10 Green 

11 Channel 12 Green M Channel 11 Green 

12 Channel 13 Green N Channel 12 Green 

13 Channel 14 Green P Channel 13 Green 

14 Channel 15 Green R Channel 14 Green 

15 Channel 16 Green S Channel 15 Green 

16 N/C T PC AJAR 

17 Channel 1 Yellow U Channel 9 Yellow 

18 Channel 2 Yellow V Channel 10 Yellow 

19 Channel 3 Yellow W Channel 11 Yellow 

20 Channel 4 Yellow X Channel 12 Yellow 

21 Channel 5 Yellow Y Channel 13 Yellow 

22 Channel 6 Yellow Z Channel 14 Yellow 

23 Channel 7 Yellow AA Channel 15 Yellow 

24 Channel 8 Yellow BB Channel 16 Yellow 

--  --  

25 Channel 17 Green CC Channel 17 Yellow 

26 Channel 18 Green DD Channel 18 Yellow 

27 Channel 16 Green EE PC AJAR (Program Card) 

28 Yellow Inhibit Common FF Channel 17 Green 

 

                --  Slotted for keying between Pins 24/BB and 25/CC 
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3.4. MATERIALS – TYPE 170 DETECTOR SENSOR UNITS 

Furnish detector sensor units that comply with Chapter 5 Section 1, “General Requirements,” 

and Chapter 5 Section 2, “Model 222 & 224 Loop Detector Sensor Unit Requirements,” of the 

CALTRANS “Transportation Electrical Equipment Specifications” dated March 12, 2009 with 

Erratum 1. 

 

4. PUSH BUTTON INTEGRATED ACCESSIBLE PEDESTRIAN SIGNAL (APS) 

4.1. DESCRIPTION 

Furnish and install push button integrated accessible pedestrian signals that include pedestrian 

push button, push button locator tone, raised tactile arrow, audio and vibro-tactile walk indications, 

automatic volume adjustment, pedestrian information sign, and all necessary hardware.  Furnish the 

R10-3e with appropriate arrow direction for the pedestrian information sign. 
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4.2. MATERIALS 

Furnish material, equipment, and hardware under this section that is pre-approved on the ITS and 

Signals QPL. 

Provide the accessible pedestrian signals with a 2-inch diameter pedestrian push button that 

contains a tactile arrow whose direction can be easily adjusted in the field.  Ensure each push button 

actuates a sturdy, momentary, normally-open switch with a minimum rating of 20 million actuations.   

Include on the button, a raised tactile arrow having a high visual contrast with the remainder of the 

button face.  Ensure the housing is weather-tight and fabricated from aluminum.  Ensure the housing 

is suitable for mounting on wood and metal poles.  Paint surfaces of the pedestrian push button 

housing in highway yellow, unless otherwise specified, with an electrostatically-applied, fused-

polyester paint method.  Ensure the thickness of the paint is a minimum of 2.5 mils.  Provide the 

pedestrian information sign that is integral to the housing. 

Ensure the accessible pedestrian signals can provide tones, sounds, and speech messages that are 

synchronized at an intersection.  Provide a means for adjusting the base sound level for the tones, 

sounds, and speech messages.  Ensure the tones, sounds, and speech messages will adjust 

automatically to the ambient noise level up to a maximum of 100 dBA.  Provide the custom speech 

messages in both English and Spanish languages.  Ensure you can program the accessible pedestrian 

signal by a means not readily accessible by unauthorized persons. 

Ensure each push button provides a standard locator tone that is deactivated when the traffic 

signal is operating in the flash mode.  Provide a user-programmable audible beaconing feature that is 

initiated by an extended push button press of one second or more.  Ensure the audible beaconing 

feature increases the volume of the push button locator tone during the pedestrian change interval of 

the called pedestrian phase and operates in one of the following ways: 

A. The louder audible walk indication and louder locator tone comes from the far end of the 

crosswalk, as pedestrians cross the street, 

B. The louder locator tone comes from both ends of the crosswalk, or 

C. The louder locator tone comes from an additional speaker that is aimed at the center of the 

crosswalk and that is mounted on a pedestrian signal head. 

Provide confirmation of the push button activation by an LED pilot light.  Ensure the pilot light 

remains illuminated until the pedestrian’s green or WALKING PERSON (symbolizing WALK) 

signal indication is displayed.  Ensure each press of the pushbutton initiates a “wait” speech message 

during all intervals except the Walk interval. 

Ensure you can select a percussive tone and custom speech message to sound during the “Walk” 

interval.  Provide a push button that vibrates during the “Walk” interval.  Ensure the “Walk” 

indications have the same duration as the illuminated pedestrian signals except when the signal is 

programmed to rest in the walk interval.  When the pedestrian signal is programmed to rest in walk, 

ensure the “Walk” indication is limited to the first 7 seconds of the walk interval. The “Walk” 

indication shall be recalled by a button press during the walk interval provided that the crossing time 

remaining is greater than the pedestrian change interval.  Ensure the “Walk” indications are 

deactivated when the traffic control signal is operating in a flashing mode.  When audible “Walk” 

indications are selected as a percussive tone, ensure the tone repeats at 8 to 10 ticks per second and 

consists of multiple frequencies with a dominant component at 880 Hz.   
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Ensure the accessible pedestrian signals are weatherproof and suitable for operation in wet 

locations.  Ensure proper operation over a temperature range of -30ºF (-34ºC) to 165ºF (+74ºC).    

Ensure all circuit boards have a moisture resistant coating.  Ensure the equipment interfaces and 

operates properly in a Type-170E cabinet.  

4.3. CONSTRUCTION METHODS 

Comply with the requirements of Section 1705 of the Standard Specifications. Install in 

accordance with the manufacturer’s recommendations. 

Mount push button integrated accessible pedestrian signals in a tamperproof manner on wood 

and metal poles, signal pedestals, or pushbutton posts as indicated in the signal plans. 

Install each pushbutton so that the tactile arrow is pointed in the direction of travel and is aligned 

parallel to the direction of travel on the associated crosswalk. 

Ensure pushbuttons are separated by a distance of at least 10 feet such that they clearly indicate 

which crosswalk has the WALK indication.  Where there are constraints on a particular corner that 

make it impractical to provide the 10 feet of separation between the two pushbuttons, the 

pushbuttons may be placed closer together or on the same pole, with approval by the Engineer.  If 

two pushbuttons are placed on the same pole or with less than 10 feet separation, provide a speech 

walk message for the WALK indication and a speech pushbutton information message.   

Adjust the intensity of the pushbutton locator tones so they are audible 6 feet to 12 feet from the 

pushbutton, or to the building line, whichever is less.  Ensure the pushbutton locator tones are no 

more than 5 dBA louder than ambient sound.  Configure audible “Walk” indication to be audible at 

the nearest end of the associated crosswalk. 

If speech messages are used, have each recorded custom speech message approved by the 

Engineer in advance. 

4.4. MEASUREMENT AND PAYMENT 

Actual number of push button integrated accessible pedestrian signal detector stations furnished, 

installed, and accepted. 

Actual number of central control units for APS detector stations furnished, installed, and 

accepted. 

No measurement will be made of cables or hardware, as these will be considered incidental to 

furnishing and installing push button integrated accessible pedestrian signals. 

Payment will be made under: 

APS Detector Station ...........................................................................................................Each 

Central Control Unit For APS Detector Station ..................................................................Each 
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5. VIDEO IMAGING LOOP EMULATOR DETECTOR SYSTEMS 

5.1. DESCRIPTION 

Design, furnish, provide training, and install video imaging loop emulator detection systems with 

all necessary hardware in accordance with the plans and specifications. 

Unless otherwise specified in the contract, all loop emulator detection equipment will remain the 

property of the contractor. 

5.2. MATERIALS 

A. General: 

Material and equipment furnished under this section must be pre-approved on the Department’s 

QPL by the date of installation except miscellaneous hardware such as cables and mounting 

hardware do not need to be pre-approved. 

Used equipment will be acceptable provided the following conditions have been met: 

 Equipment is listed on the current QPL. 

 Equipment is in good working condition. 

 Equipment is to remain the property of the contractor. 

Ensure that software is licensed for use by the Department and by any other agency responsible 

for maintaining or operating the loop emulation system. Provide the Department with a license to 

duplicate and distribute the software as necessary for design and maintenance support. 

Design and furnish video imaging loop emulator detection systems that detect vehicles at 

signalized intersections by processing video images and providing detection outputs to the signal 

controller in real time (within 112 milliseconds of vehicle arrival). 

Furnish all required camera sensor units, loop emulator processor units, hardware and software 

packages, cabling, poles, mast arms, harnesses, camera mounting assemblies, surge protection 

panels, grounding systems, messenger cable and all necessary hardware. Furnish systems that allow 

the display of detection zones superimposed on an image of the roadway on a Department-furnished 

monitor or laptop computer screen. Ensure detection zones can be defined and data entered using a 

simple keyboard or mouse and monitor, or using a laptop PC with software. 

Provide design drawings showing design details and camera sensor unit locations for review and 

acceptance before installation. Provide mounting height and location requirements for camera sensor 

units on the design based on site survey. Design video imaging loop emulator detection systems with 

all necessary hardware. Indicate all necessary poles, spans, mast arms, luminaire arms, cables, 

camera mounting assemblies and hardware to achieve the required detection zones where 

Department owned poles are not adequate to locate the camera sensor units. Do not design for the 

installation of poles in medians. 

Obtain the Engineer’s approval before furnishing video imaging loop emulator detection 

systems. The contractor is responsible for the final design of video imaging loop emulator detection 

systems. Review and acceptance of the designs by the Department does not relieve the contractor 

from the responsibility to provide fully functional systems and to ensure that the required detection 

zones can be provided.  

DocuSign Envelope ID: CD5589DA-C1B6-4A74-A6DF-BC64A0DEA7AD



TIP I-5711 TS-34 Alamance County 

Version 18.2 34 print date: 01/21/20 

Provide the ability to program each detection call (input to the controller) with the following 

functions: 

 Full Time Delay – Delay timer is active continuously, 

 Normal Delay – Delay timer is inhibited when assigned phase is green (except when used 

with TS 2 and 170/2070L controllers), 

 Extend – Call is extended for this amount of time after vehicle leaves detection area, 

 Delay Call/Extend Call – This feature uses a combination of full time delay and extend time 

on the same detection call. Ensure operation is as follows: Vehicle calls are received after the 

delay timer times out. When a call is detected, it is held until the detection area is empty and 

the programmed extend time expires. If another vehicle enters the detection area before the 

extend timer times out, the call is held and the extend time is reset. When the extend timer 

times out, the delay timer has to expire before another vehicle call can be received. 

Provide the ability to program each detection zone as one of the following functions: 

 Presence detector, 

 Directional presence detector, 

 Pulse detector, 

 Directional pulse detector. 

Ensure previously defined detector zones and configurations can be edited.  

Provide each individual system with all the necessary equipment to focus and zoom the camera 

lenses without the need to enter the camera enclosure. 

Provide systems that allow for the placement of at least 8 detection zones within the combined 

field of view of a single camera sensor unit. Provide a minimum of 8 detection outputs per camera. 

Provide detection zones that can be overlapped. Ensure systems reliably detect vehicles when the 

horizontal distance from the camera sensor unit to the detection zone area is less than ten times the 

mounting height of the sensor. Ensure systems detect vehicles in multiple travel lanes. 

Ensure systems can detect vehicle presence within a 98 to 102 percent accuracy (up to 2 percent 

of the vehicles missed and up to 2 percent of false detection) for clear, dry, daylight conditions, a 96 

to 105 percent accuracy (up to 4 percent of the vehicles missed and up to 5 percent false detection) 

for dawn and dusk conditions, and a 96 percent accuracy (up to 4 percent of the vehicles missed) for 

night and adverse conditions (fog, snow, rain, etc.) using standard sensor optics and in the absence of 

occlusion. 

Repair and replace all failed components within 72 hours. 

The Department may conduct field-testing to ensure the accuracy of completed video imaging 

loop emulator detection systems. 

B. Loop Emulator System: 

Furnish loop emulator systems that receive and simultaneously process information from camera 

sensor units, and provides detector outputs to signal controllers. 

Ensure systems provide the following: 
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 Operate in a typical roadside environment and meet the environmental specifications and are 

fully compatible with NEMA TS 1, NEMA TS 2, or Type 170/2070L controllers and 

cabinets, 

 provide a “fail-safe” mode whereby failure of one or more of the camera sensor units or 

power failure of the loop emulator system will cause constant calls to be placed on the 

affected vehicle detection outputs to the signal controller, 

 provide compensation for minor camera movement of up to 2 percent of the field of view at 

400 feet without falsely detecting vehicles, 

 process the video at a minimum rate of 30 times per second, 

 provide separate wired connectors inside the controller cabinet for video recording each 

camera, 

 provide remote video monitoring with a minimum refresh rate at 1 frame per second over a 

standard dial-up telephone line, 

 provide remote video detection monitoring. 

Furnish camera sensor units that comply with the following: 

 have an output signal conforming to EIA RS-170 standard, 

 have a nominal output impedance of 75 ohms, 

 be immune to bright light sources, or have built in circuitry or protective devices to prevent 

damage to the sensor when pointed directly at strong light sources, 

 be housed in a light colored environmental enclosure that is water proof and dust tight, and 

that conforms to NEMA-4 specifications or better, 

 simultaneously monitor at least five travel lanes when placed at the proper mounting location 

with a zoom lens, 

 have a sunshield attached to the environmental enclosure to minimize solar heating, 

 meet FCC class B requirements for electromagnetic interference emissions, 

 have a heater attached to the viewing window of the environmental enclosure to prevent ice 

and condensation in cold weather. 

Where coaxial video cables and other cables are required between the camera sensor and other 

components located in the controller cabinet, furnish surge protection in the controller cabinet. 

If furnishing coaxial communications cable comply with the following, as recommended by the 

approved loop emulator manufacturer: 

 Number 20 AWG, solid bare copper conductor terminated with crimped-on BNC connectors 

(do not use BNC adapters) from the camera sensor to the signal controller cabinet. 

 Number 22 AWG, stranded bare copper conductor terminated with crimped-on BNC 

connectors (do not use BNC adapters) from the camera sensor unit to the junction box, and 

within the signal controller cabinet. 
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Furnish power cable appropriately sized to meet the power requirements of the sensors. At a 

minimum, provide three conductor 120 VAC field power cable. 

As determined during the site survey, furnish sensor junction boxes with nominal 6 x 10 x 6 

inches dimensions at each sensor location. Provide terminal blocks and tie points for coaxial cable. 

C. Video Imaging Loop Emulator System Support: 

Furnish video imaging loop emulator systems with either a simple keyboard or a mouse with 

monitor and appropriate software, or with system software for use on department-owned laptop PCs. 

Ensure the system is Windows 2000 and Windows XP compatible. 

Provide Windows 2000 and Windows XP compatible personal computer software, if needed, to 

provide remote video and video detection monitoring.  

Ensure systems allow the user to edit previously defined detector configurations. When a vehicle 

is within a detection zone, provide for a change in color or intensity of the detection zone perimeter 

or other appropriate display changes on the Department-furnished monitor or laptop computer 

screen. 

Provide cabling and interconnection hardware with 6-foot minimum length interconnection cable 

to interface with the system. 

Provide all associated equipment manuals and documentation. 

5.3. CONSTRUCTION METHODS 

Arrange and conduct site surveys with the system manufacturer’s representative and Department 

personnel to determine proper camera sensor unit selection and placement. Provide the Department 

at least 3 working days notice before conducting site surveys. Upon completion of the site surveys 

the Department will provide revised plans reflecting the findings of the site survey. 

Before beginning work at locations requiring video imaging loop emulator detection systems, 

furnish system software. Upon activation of detection zones, provide detector configuration files. 

Ensure that up-to-date detection configuration files are furnished for various detection zone 

configurations that may be required for construction phasing. 

Place into operation loop emulator detection systems. Configure loop emulator detection systems 

to achieve required detection in designated zones. Have a certified manufacturer’s representative on 

site to supervise and assist with installation, set up, and testing of the system.  

Install the necessary processing and communications equipment in the signal controller cabinet. 

Make all necessary modifications to install equipment, cabling harnesses, and camera sensor 

interface panels with surge suppression. 

Perform modifications to camera sensor unit gain, sensitivity, and iris limits necessary to 

complete the installation. 

Do not install camera sensor units on signal poles unless approved by the Engineer. 

Install the necessary cables from each sensor to the signal controller cabinet along signal cabling 

routes. Install surge protection and terminate all cable conductors. 

Relocate camera sensor units and reconfigure detection zones as necessary according to the plans 

for construction phases. 
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Provide at least 8 hours of training on the set up, operation, troubleshooting, and maintenance of 

the loop emulator detection system to a maximum of ten Department personnel. Arrange for training 

to be conducted by the manufacturer’s representative at an approved site within the Division 

responsible for administration of the project. Thirty days before conducting training submit a 

detailed course curriculum, draft manuals and materials, and resumes. Obtain approval of the 

submittal before conducting the training. At least one week before beginning training, provide three 

sets of complete documentation necessary to maintain and operate the system. Do not perform 

training until installation of loop emulator detection systems is complete. 

5.4. MEASUREMENT AND PAYMENT 

Actual number of site surveys, arranged, conducted, and accepted. 

Actual number of cameras without internal loop emulator processing units furnished, installed, 

and accepted. 

Actual number of external loop emulator processing units furnished, installed, and accepted. 

Actual number of camera sensor units relocated with detection zones reconfigured installed, and 

accepted. 

No measurement will be made of video imaging loop emulator system support or training, power 

and video cables, and trenching as these items will be considered incidental to furnishing and 

installing video imaging loop emulator detection systems. 

Payment will be made under: 

Site Survey ................................................................................................................................. Each 

Camera without Internal Loop Emulator Processing Unit ......................................................... Each 

External Loop Emulator Processing Unit .................................................................................. Each 

Relocate Camera Sensor Unit .................................................................................................... Each 

 

6. TRAFFIC SIGNAL SUPPORTS 

6.1. METAL TRAFFIC SIGNAL SUPPORTS – ALL POLES 

A. General: 

Furnish and install metal strain poles and metal poles with mast arms, grounding systems, and all 

necessary hardware. The work covered by this special provision includes requirements for the 

design, fabrication, and installation of both standard and custom/site specifically designed metal 

traffic signal supports and associated foundations.  

Provide metal traffic signal support systems that contain no guy assemblies, struts, or stay 

braces.  Provide designs of completed assemblies with hardware that equals or exceeds AASHTO 

Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals 

6
th

 Edition, 2013 (hereafter called 6
th

 Edition AASHTO), including the latest interim specifications. 

Provide assemblies with a round or near-round (18 sides or more) cross-section, or a multi sided 

cross section with no less than six sides. The sides may be straight, convex, or concave. 

Pole heights shown on signal plans are estimated from available data for bid purposes.  Prior to 

furnishing metal signal poles, use field measurements and adjusted cross-sections to determine 

whether pole heights are sufficient to obtain required clearances.  If pole heights are not sufficient, 

the Contractor should immediately notify the Engineer of the required revised pole heights. 
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Ensure that metal signal poles permit cables to be installed inside poles and any required mast 

arms.  For holes in the poles and arms used to accommodate cables, provide full-circumference 

grommets. Arm flange plate wire access holes should be deburred, non grommeted, and oversized to 

fit around the 2” diameter grommeted shaft flange plate wire access hole.  

After fabrication, have steel poles, required mast arms, and all parts used in the assembly hot-dip 

galvanized per section 1076.  Design structural assemblies with weep holes large enough and 

properly located to drain molten zinc during the galvanization process. Provide hot-dip galvanizing 

on structures that meets or exceeds ASTM Standard A-123.  Provide galvanizing on hardware that 

meets or exceeds ASTM Standard A-153.  Ensure that threaded material is brushed and retapped as 

necessary after galvanizing.  Perform repair of damaged galvanizing that complies with the 

following: 

Repair of Galvanizing ........................................................................Article 1076-7 

Standard Drawings for Metal Poles are available that supplement these project special 

provisions. These drawings are located on the Department’s website: 

https://connect.ncdot.gov/resources/safety/pages/ITS-Design-Resources.aspx 

Comply with article 1098-1B of the 2018 STANDARD SPECIFICATIONS FOR ROADS & 

STRUCTURES, hereinafter referred to as the Standard Specifications for submittal requirements. 

Furnish shop drawings for approval.  Provide the copies of detailed shop drawings for each type of 

structure as summarized below.  Ensure that shop drawings include material specifications for each 

component and identify welds by type and size on the detail drawing only, not in table format.  Do 

not release structures for fabrication until shop drawings have been approved by NCDOT.  

Provide an itemized bill of materials for all structural components and associated connecting 

hardware on the drawings. 

Comply with article 1098-1A of the Standard Specifications for Qualified Products List (QPL) 

submittals. All shop drawings must include project location description, signal inventory number(s) 

and a project number or work order number on the drawings. 

Summary of information required for metal pole review submittal: 

Item Hardcopy 

Submittal 

Electronic 

Submittal 
Comments / Special Instructions 

Sealed, Approved Signal 

Plan/Loading Diagram 

1 1 All structure design information needs to reflect 

the latest approved signal plans 

Custom Pole Shop 

Drawings 

4 sets 1 set 

 

Show NCDOT inventory number(s), contractor’s 

name and relevant revision number in the title 

block. All drawings must have a unique drawing 

number for each project and identified for 

multiple pages. 

Standard Pole Shop 

Drawings (from the QPL) 

4 sets 1 set Submit drawings on 11” x 17” format media. 

Show NCDOT inventory number(s), contractor’s 

name and relevant revision number in the title 

block. All drawings must have a unique drawing 

number for each project and identified for 

multiple pages. 
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Structure Calculations 1 set 1 set Not required for Standard QPL Poles 

Standard Pole Foundation 

Drawings 

1 set 1 set Submit drawings on 11” x 17” format media.  

Submit a completed Standard Foundation 

Selection form for each pole using foundation 

table on Metal Pole Drawing M-8. 

Custom Foundation 

Drawings 

4 sets 1 set Submit drawings on 11” x 17” format media. 

Show NCDOT inventory number(s), contractor’s 

name and relevant revision number in the title 

block. All drawings must have a unique drawing 

number for each project and identified for 

multiple pages.  

If QPL Poles are used, include the corresponding 

QPL pole shop drawings with this submittal. 

Foundation Calculations  1 1 Submit copies of LPILE input, output and pile 

tip deflection graph per Section 11.4 of this 

specification for each foundation. 

Not required for Standard QPL Poles 

Soil Boring Logs and 

Report 

1 1 Report should include a location plan and a soil 

classification report including soil capacity, 

water level, hammer efficiency, soil bearing 

pressure, soil density, etc. for each pole. 

NOTE – All shop drawings and custom foundation design drawings must be sealed by a 

Professional Engineer licensed in the state of North Carolina.  All geotechnical information must be 

sealed by either a Professional Engineer or geologist licensed in the state of North Carolina.  Include 

a title block and revision block on the shop drawings and foundation drawings showing the NCDOT 

inventory number. 

Shop drawings and foundation drawings may be submitted together or separately for 

approval.  However, shop drawings must be approved before foundations can be reviewed.  
Foundation designs will be returned without review if the associated shop drawing has not been 

approved.  Boring reports should include the following: Engineer’s summary, boring location maps, 

soil classification per AASHTO Classification System, hammer efficiency, and Metal Pole Standard 

Foundation Selection Form.  Incomplete submittals will be returned without review. The Reviewer 

has the right to request additional analysis and copies of the calculations to expedite the approval 

process.  

B. Materials: 

Fabricate metal pole and arm shaft from coil or plate steel to meet the requirements of ASTM A 

595 Grade A tubes.  For structural steel shapes, plates and bars use A572 Gr 50 min or ASTM A709 

Gr 50 min.  Provide pole and arm shafts that are round in cross section or multisided tubular shapes 

and have a uniform linear taper of 0.14 in/ft.  Construct shafts from one piece of single ply plate or 

coil so there are no circumferential weld splices.  Galvanize in accordance with AASHTO M 111 or 

an approved equivalent. 

Use the submerged arc process or other NCDOT previously approved process suitable for pole 

shaft and arms to continuously weld pole shafts and arm shafts along their entire length. The 

longitudinal seam weld will be finished flush to the outside contour of the base metal.  Ensure shafts 
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have no circumferential welds except at the lower end joining the shaft to the pole base and arm 

base. Use full penetration groove welds with backing ring for all tube-to-transverse-plate 

connections in accordance with 6
th

 Edition AASHTO.  Provide welding that conforms to Article 

1072-18 of the Standard Specifications, except that no field welding on any part of the pole will be 

permitted unless approved by a qualified engineer. 

Refer to Metal Pole Standard Drawing Sheets M2 through M5 for fabrication details. Fabricate 

anchor bases and mast arm connecting plates from plate steel meeting, as a minimum, the 

requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr50, or an approved 

equivalent. Conform to the applicable bolt pattern and orientation as shown on Metal Pole Standard 

Drawing Sheet M2. 

Ensure all hardware is galvanized steel or stainless steel.  The Contractor is responsible for 

ensuring that the designer/fabricator specifies connecting hardware and/or materials that do not 

create a dissimilar metal corrosive reaction. 

Provide a minimum of four (4) 1-1/2" diameter high strength bolts for connection between arm 

plate and pole plate.  Increase number of bolts to six (6) 1-1/2" diameter high strength bolts when 

arm lengths are greater than 50’-0” long. 

Unless otherwise required by the design, ensure each anchor rod is 2” diameter and 60” length. 

Provide 10” minimum thread projection at the top of the rod, and 8” minimum at the bottom of the 

rod.  Use anchor rod assembly and drilled pier foundation materials that meet the Foundations and 

Anchor Rod Assemblies for Metal Poles provision.  

For each structural bolt and other steel hardware, hot dip galvanizing shall conform to the 

requirements of AASHTO M 232 (ASTM A 153). Ensure end caps for poles or mast arms are 

constructed of cast aluminum conforming to Aluminum Alloy 356.0F. 

Provide a circular anchor bolt lock plate that will be secured to the anchor bolts at the embedded 

end with 2 washers and 2 nuts. Provide a base plate template that matches the bolt circle diameter of 

the anchor bolt lock plate. Construct plates and templates from ¼” minimum thick steel with a 

minimum width of 4”. Galvanizing is not required for both plates. 

Provide 4 heavy hex nuts and 4 flat washers for each anchor bolt. For nuts, use AASHTO M291 

grade 2H, DH, or DH3 or equivalent material. For flat washers, use AASHTO M293 or equivalent 

material. 

C. Construction Methods: 

Erect signal support poles only after concrete has attained a minimum allowable compressive 

strength of 3000 psi. Install anchor rod assemblies in accordance with the Foundations and Anchor 

Rod Assemblies for Metal Poles provision. 

For further construction methods, see construction methods for Metal Strain Pole. 

Connect poles to grounding electrodes and bond them to the electrical service grounding 

electrodes. 

For holes in the poles used to accommodate cables, install grommets before wiring pole or arm. 

Do not cut or split grommets. 

Attach the terminal compartment cover to the pole by a sturdy chain or cable. Ensure the chain or 

cable is long enough to permit the cover to hang clear of the compartment opening when the cover is 
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removed, and is strong enough to prevent vandalism. Ensure the chain or cable will not interfere 

with service to the cables in the pole base. 

Attach cap to pole with a sturdy chain or cable. Ensure the chain or cable is long enough to 

permit the cap to hang clear of the opening when the cap is removed. 

Perform repair of damaged galvanizing that complies with the Standard Specifications, Article 

1076-7 “Repair of Galvanizing.” 

Install galvanized wire mesh around the perimeter of the base plate to cover the gap between the 

base plate and top of foundation for debris and pest control. 

Install a ¼” thick plate for concrete foundation tag to include: concrete grade, depth, diameter, 

and reinforcement sizes of the installed foundation. 

6.2. METAL POLE UPRIGHTS (VERTICAL MEMBERS) 

A. Materials: 

 Provide tapered tubular shafts and fabricated of steel conforming to ASTM A-595 Grade 

A or an approved equivalent.  

 Hot-dip galvanize poles in accordance with AASHTO M 111 or an approved equivalent. 

 Have shafts that are continuously welded for the entire length by the submerged arc 

process, and with exposed welds ground or rolled smooth and flush with the base metal.  

Provide welding that conforms to Article 1072-18 of the Standard Specification except 

that no field welding on any part of the pole will be permitted. 

 Have Shafts with no circumferential welds except at the lower end joining the shaft to the 

base. 

 Have anchor bases for steel poles fabricated from plate steel meeting as a minimum the 

requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr 50, or an 

approved equivalent. 

Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding 

and grounding messenger cable.  Lugs must accept #4 or #6 AWG wire to bond messenger cables to 

the pole in order to provide an effective ground fault circuit path.  Refer to Metal Pole Standard 

Drawing Sheet M6 for construction details. 

Have poles permanently stamped above the hand holes with the identification tag details as 

shown on Metal Pole Standard Drawing Sheet M2. 

Provide liquid tight flexible metal conduit (Type LFMC), liquid tight flexible nonmetallic 

conduit (Type LFNC), high density polyethylene conduit (Type HDPE), or approved equivalent to 

isolate conductors feeding luminaires. 

Fabricate poles from a single piece of steel or aluminum with single line seam weld with no 

transverse butt welds.  Fabrication of two ply pole shafts is unacceptable with the exception of fluted 

shafts.  Provide tapers for all shafts that begin at base and that have diameters which decrease 

uniformly at the rate of not more than 0.14 inch per foot (11.7 millimeters per meter) of length. 

Provide four anchor nuts and four washers for each anchor bolt.  Ensure that anchor bolts have 

required diameters, lengths, and positions, and will develop strengths comparable to their respective 

poles.   
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Provide a terminal compartment with cover and screws in each pole that encompasses the hand 

hole and contains a 12-terminal barrier type terminal block.  Provide two terminal screws with a 

removable shorting bar between them for each termination.  Furnish terminal compartment covers 

attached to the pole by a sturdy chain or cable approved by the Engineer.  Ensure that the chain or 

cable is long enough to permit the cover to hang clear of the compartment opening when the cover is 

removed, and is strong enough to prevent vandals from being able to disconnect the cover from the 

pole.  Ensure that the chain or cable will not interfere with service to the cables in the pole base. 

Install grounding lugs that will accept #4 or #6 AWG wire to electrically bond messenger cables 

to the pole. Refer to Metal Pole Standard Drawing Sheet M6 for construction details. 

For each pole, provide a 1/2 inch minimum thread diameter, coarse thread stud and nut for 

grounding which will accommodate #6 AWG ground wire.  Ensure that the lug is electrically bonded 

to the pole and is conveniently located inside the pole at the hand hole. 

Provide a removable pole cap with stainless steel attachment screws for the top of each pole.  

Ensure that the cap is cast aluminum conforming to Aluminum Association Alloy 356.0F.  Furnish 

cap attached to the pole with a sturdy chain or cable approved by the Engineer.  Ensure that the chain 

or cable is long enough to permit the cap to hang clear of the pole-top opening when the cap is 

removed. 

When required by the plans, furnish couplings 42 inches above the bottom of the base for 

mounting of pedestrian pushbuttons. Provide mounting points consisting of 1-1/2 inch internally 

threaded half-couplings that comply with the NEC and that are mounted within the poles.  Ensure 

that couplings are essentially flush with the outside surfaces of the poles and are installed before any 

required galvanizing.  Provide a threaded plug in each mounting point.  Ensure that the surface of the 

plug is essentially flush with the outer end of the mounting point when installed and has a recessed 

hole to accommodate a standard wrench. 

1. STRAIN POLE SHAFTS 

Provide 2 messenger cable (span wire) clamps and associated hardware for attachment of 

messenger cable.  Ensure that diameter of the clamp is appropriate to its location on the pole and is 

appropriately designed to be adjustable from 1’-6” below the top, down to 6’-6” below the top of the 

pole.  Do not attach more than one support cable to a messenger cable clamp. 

Provide a minimum of three (3) 2 inch (50 mm) holes equipped with an associated coupling and 

weatherhead on the messenger cable load side of the pole to accommodate passage of signal cables 

from inside the pole.  Provide galvanized threaded plugs for all unused couplings at pole entrance 

points.  Refer to Metal Pole Standard Drawing Sheet M3 for fabrication details. 

Ensure that allowable pole deflection does not exceed that allowed per 6
th

 Edition AASHTO. 

Ensure maximum deflection at the top of the pole does not exceed 2.5 percent of the pole height. 

B. Construction Methods: 

Install metal poles, hardware, and fittings as shown on the manufacturer’s installation drawings. 

Install metal poles so that when the pole is fully loaded it is within 1 degree 40 minutes (1°40') of 

vertical. Install poles with the manufacturer’s recommended “rake.”  Use threaded leveling nuts to 

establish rake if required. 
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6.3. DRILLED PIER FOUNDATIONS FOR METAL TRAFFIC SIGNAL POLES 

Analysis procedures and formulas shall be based on AASHTO 6
th

 Edition, latest ACI code and 

the Drilled Shafts: Construction Procedures and Design Methods FHWA-NHI-10-016 manual.  

Design methods based on engineering publications or research papers needs to have prior approval 

from NCDOT.  The Department reserves the right to accept or disapprove any method used for the 

analysis. 

Use a Factor of Safety of 1.33 for torsion and 2.0 for bending for the foundation design. 

Foundation design for lateral load shall not exceed 1” lateral deflection at top of foundation.  

For lateral analysis, use LPILE Plus V6.0 or later. Inputs, results and corresponding graphs are to 

be submitted with the design calculations.  

Skin Friction is to be calculated using the α-method for cohesive soils and the β-method for 

cohesion-less soils (Broms method will not be accepted). Detailed descriptions of the “α” and 

“β” methods can be found in FHWA-NHI-10-016. 

Omit first 2.5ft for cohesive soils when calculating skin friction.  

When hammer efficiency is not provided, assume a value of 0.70. 

Design all custom foundations to carry the maximum capacity of each metal pole.  For standard 

case strain poles only, if a custom foundation is designed, use the actual shear, axial and moment 

reactions from the Standard Foundation Selection Table shown on Standard Drawing No. M8.  

When poor soil conditions are encountered which could create an excessively large foundation 

design, consideration may be given to allowing an exemption to the maximum capacity design. The 

contractor must gain approval from the engineer before reducing a foundation’s capacity.  On 

projects where poor soil is known to be present, it is advisable that the contractor consider getting 

foundations approved before releasing poles for fabrication. 

Have the contractor notify the engineer if the proposed foundation is to be installed on a slope 

other than 8H: 1V or flatter. 

A. Description: 

Furnish and install foundations for NCDOT metal poles with all necessary hardware in 

accordance with the plans and specifications. 

Metal Pole Standards have been developed and implemented by NCDOT for use at signalized 

intersections in North Carolina.  If the plans call for a standard pole, then a standard foundation may 

be selected from the plans.  However, the Contractor is not required to use a standard foundation.  If 

the Contractor chooses to design a non-standard site-specific foundation for a standard pole or if the 

plans call for a non-standard site-specific pole, design the foundation to conform to the applicable 

provisions in the NCDOT Metal Pole Standard Drawings and Section B7 (Non-Standard Foundation 

Design) below.  If non-standard site specific foundations are designed for standard QPL approved 

strain poles, the foundation designer must use the design moment specified by load case on Metal 

Pole Standard Drawing Sheet M8.  Failure to conform to this requirement will be grounds for 

rejection of the design. 

If the Contractor chooses to design a non-standard foundation for a standard pole and the soil test 

results indicate a standard foundation is feasible for the site, the Contractor will be paid the cost of 

the standard foundation (drilled pier and wing wall, if applicable). Any additional costs associated 
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with a non-standard site-specific foundation including additional materials, labor and equipment will 

be considered incidental to the cost of the standard foundation. All costs for the non-standard 

foundation design will also be considered incidental to the cost of the standard foundation. 

B. Soil Test and Foundation Determination: 

1. General: 

Drilled piers are reinforced concrete sections, cast-in-place against in situ, undisturbed material. 

Drilled piers are of straight shaft type and vertical.  

Some standard drilled piers for supporting poles with mast arms may require wing walls to resist 

torsional rotation. Based upon this provision and the results of the required soil test, a drilled pier 

length and wing wall requirement may be determined and constructed in accordance with the plans. 

For non-standard site-specific poles, the contractor-selected pole fabricator will determine if the 

addition of wing walls is necessary for the supporting foundations. 

2. Soil Test: 

Perform a soil test at each proposed metal pole location.  Complete all required fill placement 

and excavation at each signal pole location to finished grade before drilling each boring. Soil tests 

performed that are not in compliance with this requirement may be rejected and will not be paid. 

Drill one boring to a depth of 26 feet within a 25 foot radius of each proposed foundation. 

Perform standard penetration tests (SPT) in accordance with ASTM D 1586 at depths of 1, 2.5, 

5, 7.5, 10, 15, 20 and 26 feet. Discontinue the boring if one of the following occurs: 

 A total of 100 blows have been applied in any 2 consecutive 6-in. intervals. 

 A total of 50 blows have been applied with < 3-in. penetration. 

Describe each intersection as the “Intersection of (Route or SR #), (Street Name) and (Route or 

SR #), (Street Name), ________ County, Signal Inventory No. _____”. Label borings with “B- N, S, 

E, W, NE, NW, SE or SW” corresponding to the quadrant location within the intersection. Pole 

numbers should be made available to the Drill Contractor. Include pole numbers in the boring label 

if they are available. If they are not available, ensure the boring labels can be cross-referenced to 

corresponding pole numbers. For each boring, submit a legible (hand written or typed) boring log 

signed and sealed by a licensed Geologist or Professional Engineer registered in North Carolina. 

Include on each boring the SPT blow counts and N-values at each depth, depth of the boring, 

hammer efficiency, depth of water table and a general description of the soil types encountered using 

the AASHTO Classification System. 

3. Standard Foundation Determination: 

Use the following method for determining the Design N-value: 

NAVG = (N@1’ + N@2.5’ +……... N@Deepest Boring Depth) 

Total Number of N-values 

 

Y = (N@1’)
2
 + (N@2.5’)

2
 +  ……... (N@Deepest Boring Depth)

2
 

 

Z = (N@1’ + N@2.5’ +……... N@Deepest Boring Depth) 
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NSTD DEV =        (Total Number of N-values x Y) – Z
2
         

0.5 

(Total Number of N-values) x (Total Number of N-values – 1)  

Design N-value equals lesser of the following two conditions: 

NAVG – (NSTD DEV  x 0.45) 

Or 

Average of First Four N-Values =   (N@1’ + N@2.5’ + N@5’ + N@7.5’) 

4 

Note: If less than 4 N-values are obtained because of criteria listed in Section 2 above, use 

average of N-values collected for second condition. Do not include the N-value at the 

deepest boring depth for above calculations if the boring is discontinued at or before 

the required boring depth because of criteria listed in Section 2 above. Use N-value of 

zero for weight of hammer or weight of rod. If N-value is greater than 50, reduce N-

value to 50 for calculations. 

If standard NCDOT strain poles are shown on the plans and the Contractor chooses to use 

standard foundations, determine a drilled pier length, “L,” for each signal pole from the Standard 

Foundations Chart (sheet M 8) based on the Design N-value and the predominant soil type. For each 

standard pole location, submit a completed “Metal Pole Standard Foundation Selection Form” 

signed by the Contractor’s representative. Signature on form is for verification purposes only. 

Include the Design N-value calculation and resulting drilled pier length, “L,” on each form. 

If non-standard site-specific poles are shown on the plans, submit completed boring logs 

collected in accordance with Section 2 (Soil Test) above along with pole loading diagrams from the 

plans to the contractor-selected pole fabricator to assist in the pole and foundation design. 

If one of the following occurs, the Standard Foundations Chart shown on the plans may not be 

used and a non-standard foundation may be required. In such case, contact the Engineer. 

 The Design N-value is less than 4. 

 The drilled pier length, “L”, determined from the Standard Foundations Chart, is greater than 

the depth of the corresponding boring. 

In the case where a standard foundation cannot be used, the Department will be responsible for the 

additional cost of the non-standard foundation. 

Foundation designs are based on level ground around the traffic signal pole. If the slope around 

the edge of the drilled pier is steeper than 8:1 (H:V) or the proposed foundation will be less than 10 

feet from the top of an embankment slope, the Contractor is responsible for providing slope 

information to the foundation designer and to the Engineer so it can be considered in the design. 

The “Metal Pole Standard Foundation Selection Form” may be found at:  

http://www.ncdot.gov/doh/preconstruct/highway/geotech/formdet/misc/MetalPole.pdf 

If assistance is needed, contact the Engineer. 
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4. Non-Standard Foundation Design: 

Design non-standard foundations based upon site-specific soil test information collected in 

accordance with Section 2 (Soil Test) above.  Design drilled piers for side resistance only in 

accordance with Section 4.6 of the AASHTO Standard Specifications for Highway Bridges. Use the 

computer software LPILE version 6.0 or later manufactured by Ensoft, Inc. to analyze drilled piers. 

Use the computer software gINT V8i or later manufactured by Bentley Systems, Inc. with the 

current NCDOT gINT library and data template to produce SPT boring logs.  Provide a drilled pier 

foundation for each pole with a length and diameter that result in a horizontal lateral movement of 

less than 1 inch at the top of the pier and a horizontal rotational movement of less than 1 inch at the 

edge of the pier.  Contact the Engineer for pole loading diagrams for standard poles to be used for 

non-standard foundation designs.  Submit any non-standard foundation designs including drawings, 

calculations, and soil boring logs to the Engineer for review and approval before construction.   

C. Drilled Pier Construction: 

Construct drilled pier foundations in accordance with the Foundations and Anchor Rod 

Assemblies for Metal Poles provision. 

6.4. CUSTOM DESIGN OF TRAFFIC SIGNAL SUPPORTS 

A. General: 

Design traffic signal supports with foundations consisting of metal strain poles. 

The lengths of the metal signal poles shown on the plans are estimated from available data for 

bid purposes. Determine the actual length of each pole from field measurements and adjusted cross-

sections. Furnish the revised pole heights to the Engineer. Use all other dimensional requirements 

shown on the plans. 

Ensure each pole includes an identification tag with information and location positions as 

defined on Metal Pole Standard Drawing Sheets M2, M3 and M4.  All pole shaft tags must include 

the NCDOT Inventory number followed by the pole number shown on the traffic signal or ITS (non-

signalized locations) plan. 

Design all traffic signal support structures using the following 6
th

 Edition AASHTO specifications: 

 Design for a 50 year service life as recommended by Table 3.8.3-2. 

 Use the wind pressure map developed from 3-second gust speeds, as provided in Article 3.8. 

 Ensure signal support structures include natural wind gust loading and truck-induced gust 

loading in the fatigue design, as provided for in Articles 11.7.1.2 and 11.7.1.3, respectively. 

Designs need not consider periodic galloping forces. 

 Assume the natural wind gust speed in North Carolina is 11.2 mph. For natural wind fatigue 

stress calculations, utilize a drag coefficient (Cd) computed for 11.2 mph wind velocity and 

not the basic wind speed velocity. 

 Design for Category II fatigue, as provided for in Article 11.6, unless otherwise specified. 

 Calculate all stresses using applicable equations from Section 5. The Maximum allowable 

stress ratios for all signal support designs are 0.9.  

 Conform to article 10.4.2 and 11.8 for all deflection requirements.  
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Ensure that the design permits cables to be installed inside poles and mast arms.  

Unless otherwise specified by special loading criteria, the computed surface area for ice load on 

signal heads is: 

 3-section, 12-inch, Surface area: 26.0 ft
2 

 (17.0 ft
2
 without back plate) 

 4-section, 12-inch, Surface area: 32.0 ft
2   

(21.0 ft
2
 without back plate) 

 5-section, 12-inch, Surface area: 42.0 ft
2
  (29.0 ft

2
 without back plate) 

The ice loading for signal heads defined above includes the additional surface area that back 

plates will induce. Special loading criteria may be specified in instances where back plates will not 

be installed on signal heads. Refer to the Loading Schedule on each Metal Pole Loading Diagram for 

revised signal head surface areas. The pole designer should revise ice loads accordingly in this 

instance. Careful examination of the plans when this is specified is important as this may impact 

sizing of the metal support structure and foundation design which could affect proposed bid quotes. 

All maximum stress ratios of 0.9 still apply.  

Assume the combined minimum weight of a messenger cable bundle (including messenger 

cable, signal cable and detector lead-in cables) is 1.3 lbs/ft. Assume the combined minimum 

diameter of this cable bundle is 1.3 inches. 

Ensure that designs provide a removable pole cap with stainless steel attachment screws for each 

pole top and mast arm end. 

B. Metal Poles: 

Submit design drawings for approval including pre-approved QPL pole drawings. Show all the 

necessary details and calculations for the metal poles including the foundation and connections. 

Include NCDOT inventory number on design drawings. Include as part of the design calculations the 

ASTM specification numbers for the materials to be used. Provide the types and sizes of welds on 

the design drawings. Include a Bill of Materials on design drawings. Ensure design drawings and 

calculations are signed, dated, and sealed by the responsible professional engineer licensed in the 

state of North Carolina. Immediately bring to the attention of the Engineer any structural deficiency 

that becomes apparent in any assembly or member of any assembly as a result of the design 

requirements imposed by these specifications, the plans, or the typical drawings. Said Professional 

Engineer is wholly responsible for the design of all poles and arms.  Review and acceptance of these 

designs by the Department does not relieve the said Professional Engineer of his responsibility. Do 

not fabricate the assemblies until receipt of the Department’s approval of the design drawings. 

Where ice is present, assume wind loads as shown in Figure 3.9.4.2-3 of the 6
th

 Edition 

AASHTO Specification for Group III loading. 

For each strain pole, provide two messenger cable clamps and associated hardware to attach the 

messenger support cable.  Ensure that the diameter of the clamps is appropriately designed to be 

adjustable from 1’-6” inches below the top, down to 6’-6” below the top of the pole.  Do not attach 

more than one messenger support cable to a messenger cable clamp. 

Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding 

and grounding messenger cable.  Lugs must accept #4 or #6 AWG wire to bond messenger cables to 

the pole in order to provide an effective ground fault circuit path.  Refer to Metal Pole Standard 

Drawing Sheet M6 for construction details. 
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Design tapers for all pole shafts that begin at the base with diameters that decrease uniformly at 

the rate of 0.14 inch per foot of length. 

Design a base plate on each pole. The minimum base plate thickness for all poles is determined 

by the following criteria: 

Case 1  Circular or rectangular solid base plate with the upright pole welded to the top surface of 

base plate with full penetration butt weld, and where no stiffeners are provided. A base plate with 

a small center hole, which is less than 1/3 of the upright diameter, and located concentrically 

with the upright pole, may be considered as a solid base plate. 

The magnitude of bending moment in the base plate, induced by the anchoring force of each 

anchor bolt is M = (P x D1) / 2, where  

M = bending moment at the critical section of the base plate induced by one anchor bolt 

P = anchoring force of each anchor bolt 

D1 = horizontal distance between the anchor bolt center and the outer face of the upright, 

or the difference between the bolt circle radius and the outside radius of the upright 

Locate the critical section at the face of the anchor bolt and perpendicular to the bolt circle 

radius. The overlapped part of two adjacent critical sections is considered ineffective. 

Case 2  Circular or rectangular base plate with the upright pole socketed into and attached to the 

base plate with two lines of fillet weld, and where no stiffeners are provided, or any base plate 

with a center hole that is larger in diameter than 1/3 of the upright diameter. 

The magnitude of bending moment induced by the anchoring force of each anchor bolt is M = P 

x D2, 

where P = anchoring force of each anchor bolt                                         

D2 = horizontal distance between the face of the upright and the face of the anchor bolt 

nut 

Locate the critical section at the face of the anchor bolt top nut and perpendicular to the radius of 

the bolt circle. The overlapped part of two adjacent critical sections is considered ineffective. 

If the base plate thickness calculated for Case 2 is less than Case 1, use the thickness calculated 

for Case 1. 

The following additional owner requirements apply concerning pole base plates. 

 Ensure that whichever case governs as defined above, the anchor bolt diameter is set to 

match the base plate thickness. If the minimum diameter required for the anchor bolt exceeds 

the thickness required for the base plate, set the base plate thickness equal to the required bolt 

diameter. 

 For dual mast arm supports, or for single mast arm supports 50’ or greater, use a minimum 8 

bolt orientation with 2” diameter anchor bolts, and a 2” thick base plate. 

 For all metal poles with mast arms, use a full penetration groove weld with a backing ring to 

connect the pole upright component to the base. Refer to Metal Pole Standard Drawing Sheet 

M4. 
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Ensure that designs have anchor bolt holes with a diameter 1/4 inch larger than the anchor 

bolt diameters in the base plate. 

Ensure that the anchor bolts have the required diameters, lengths, and positions, and will develop 

strengths comparable to their respective poles. 

Provide designs with a 6 x 12-inch hand hole with a reinforcing frame for each pole. 

Provide designs with a terminal compartment with cover and screws in each pole that 

encompasses the hand hole and contains provisions for a 12-terminal barrier type terminal block.  

For each pole, provide designs with provisions for a 1/2 inch minimum thread diameter, coarse 

thread stud and nut for grounding which will accommodate a #6 AWG ground wire. Ensure the lug 

is electrically bonded to the pole and is conveniently located inside the pole at the hand hole. 

When required, design couplings on the pole for mounting pedestrian pushbuttons at a height of 

42 inches above the bottom of the base. Provide mounting points consisting of 1-1/2 inch internally 

threaded half-couplings that comply with the NEC that are mounted within the poles. Ensure the 

couplings are essentially flush with the outside surfaces of the poles and are installed before any 

required galvanizing. Provide a threaded plug for each half coupling. Ensure that the surface of the 

plug is essentially flush with the outer end of the mounting point when installed and has a recessed 

hole to accommodate a standard wrench. 

6.5. METAL SIGNAL POLE REMOVALS 

A. Description: 

Remove and dispose of existing metal signal poles including mast arms, and remove and dispose 

of existing foundations, associated anchor bolts, electrical wires and connections. 

B. Construction Methods: 

1. Foundations: 

Remove and promptly dispose of the metal signal pole foundations including reinforcing steel, 

electrical wires, and anchor bolts to a minimum depth of two feet below the finished ground 

elevation. At the Contractor’s option, remove the complete foundation. 

2. Metal Poles: 

Assume ownership of the metal signal poles, remove the metal signal poles, and promptly 

transport the metal signal poles from the project. Use methods to remove the metal signal poles and 

attached traffic signal equipment that will not result in damage to other portions of the project or 

facility. Repair damages that are a result of the Contractor's actions at no additional cost to the 

Department. 

Transport and properly dispose of the materials. 

Backfill and compact disturbed areas to match the finished ground elevation.  Seed unpaved 

areas. 

Use methods to remove the foundations that will not result in damage to other portions of the 

project or facility. Repair damages that are a result of the Contractor's actions at no cost to the 

Department. 

DocuSign Envelope ID: CD5589DA-C1B6-4A74-A6DF-BC64A0DEA7AD



TIP I-5711 TS-50 Alamance County 

Version 18.2 50 print date: 01/21/20 

6.6. POLE NUMBERING SYSTEM 

Attach an identification tag to each pole shaft and mast arm section as shown on Metal Pole 

Standard Drawing Sheet M2 “Typical Fabrication Details Common To All Metal Poles”. 

6.7. MEASUREMENT AND PAYMENT 

Actual number of metal strain signal poles (without regard to height or load capacity) furnished, 

installed and accepted. 

Actual number of soil tests with SPT borings drilled furnished and accepted. 

Actual volume of concrete poured in cubic yards of drilled pier foundation furnished, installed 

and accepted. 

Actual number of metal signal pole foundations removed and disposed. 

Actual number of metal signal poles removed and disposed. 

No measurement will be made for foundation designs prepared with metal pole designs, as these 

will be considered incidental to designing signal support structures. 

Payment will be made under: 

Metal Strain Signal Pole .................................................................................................................Each 

Soil Test ..........................................................................................................................................Each 

Drilled Pier Foundation........................................................................................................ Cubic Yard 

Metal Pole Foundation Removal ....................................................................................................Each 

Metal Pole Removal ........................................................................................................................Each 

7. JUNCTION BOX MARKERS  

7.1. DESCRIPTION  

Furnish and install junction box markers with all necessary hardware and adhesives to warn of 

buried fiber-optic communications cable.  

7.2. MATERIALS  

Junction Box Markers 

Furnish durable, non-reflective junction box markers, also known as curb markers, fabricated 

from UV-resistant, non-metallic materials other than ceramic material, such as polyurethane or high 

impact polypropylene or other high impact plastic.  Provide junction box markers that are designed 

for outdoor use, that are waterproof, that resist fading, that are temperature stable and that resist 

chemical and mechanical abrasion.  Furnish junction box markers with a quick-setting adhesive 

designed for use with the junction box markers supplied and designed to permanently adhere 

junction box markers to Portland cement/concrete, steel, and cast iron as well as other non-porous 

hard surfaces.  Do not provide markers that require intrusive fasteners to secure the marker to the 

surface.  Do not provide adhesives that are not designed for use with the junction markers supplied. 

Provide junction box markers that do not require special tools such as torches, tamping machines or 

drills or hardware or special surface preparation for installation.  Furnish junction box markers from 

a manufacturer that has been producing such junction box markers (i.e., curb markers) for a 

minimum of 10 consecutive years.   
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WARNING 
NCDOT 

Traffic Signal System 

BURIED FIBER 
OPTIC CABLE 

Before Digging in This Area, 

CALL (336) 690-6780 

  Order the junction box marker with the Division’s Phone Number printed on the marker, hand 

written sharpie labeling is not acceptable.  Consult with the Engineer to ensure the junction box 

labels are ordered with the correct Division phone number.  Provide junction box markers that 

contain the text and symbols, text emphasis and text proportions depicted in the example format 

shown below.: 

 

 

 

 

 

 

 

 

 

 

 

 

Overall Junction Box Marker Dimensions:  2.5” diameter 

Text:  Black 

Background:  Light Gray (to blend with concrete and granite surfaces) 

 

Submit samples of proposed junction marker to the Engineer for approval before installation.  In 

lieu of designing a custom junction box marker, the Contractor may submit for the Engineer’s 

approval a stock/standard junction box marker format (i.e., off-the-shelf format) from the junction 

box marker manufacturer that differs from the example format proposed above but that still 

embodies the content and intent conveyed by the example format.   

Have the junction box marker manufacturer provide a list of references along with contract 

information for at least five different municipal government agencies and/or state departments of 

transportation that have installed the proposed manufacturer’s markers and can attest to the 

performance of the manufacturer’s markers over a continuous period of no less than seven years.  

Submit these references to the Engineer for review in conjunction with submission of the sample. 

7.3. CONSTRUCTION METHODS  

Junction Box Markers 

Apply junction box markers to the surface of the junction box cover/lid on all new and/or 

existing junction boxes that are to be reused to house the fiber-optic communications cable.  

Additionally, at locations where a junction box is perpendicular to a raised curb place an additional 

junction box marker on the curb.   

Clean surface to which the junction box marker will be applied.  Make sure application surface is 

dry and free of any loose debris or cracks.  Apply adhesive to back side of the junction box marker 

in accordance with manufacturer’s instructions.  Apply additional adhesive when surface is uneven 
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or textured to fill voids and assure secure adhesion.  Apply the junction box marker to the 

application surface and press firmly.  Ensure that entire edge around perimeter of marker is sealed to 

the application surface.    

Position the marker in the approximate center of the junction box cover and orient the marker so 

that its text is parallel to long side of the cover.  On curb sections install the marker on the flattest 

surface of the curb at a point that is is perpendicular to the junction box.      

Junction box markers are not required to be place on flat surfaces of the roadway where there is no 

curbing, unless required by the Engineer. 

7.4. MEASUREMENT AND PAYMENT  

Junction Box Marker will be measured and paid for as the actual number of junction box markers 

furnished, installed, and accepted.  

No measurement will be made of junction box marker adhesive as this will be considered 

incidental to furnishing and installing the junction box marker.   

Payment will be made under: 

Junction Box Marker............................................................................................................Each 

 

8. BACK PULL FIBER OPTIC CABLE  

8.1. DESCRIPTION 

Back pull and store or back pull and reinstall existing communications cable. 

 

8.2. CONSTRUCTION 

During project construction where instructed to back pull existing aerial sections of fiber optic 

communications cable, de-lash the cable from the messenger cable and back pull the cable to a point 

where it can be stored or re-routed as shown on the plans.  If instructed, remove and discard the 

existing messenger cable and pole mounting hardware once the cable is safely out of harm’s way. 

During project construction where instructed to back pull existing underground sections of fiber 

optic communications cable, back pull the cable to a point where it can be stored or re-routed as 

shown on the plans.  If instructed, remove abandoned junction boxes and backfill with a suitable 

material to match the existing grade.  Leave abandoned conduits in place unless otherwise noted. 

Where instructed, re-pull the fiber optic cable back along messenger cable or through conduit 

systems. 

8.3. MEASUREMENT AND PAYMENT 

Back Pull Fiber Optic Cable will be paid for as the actual linear feet of fiber optic cable back 

pulled and either stored or back pulled and rerouted.  Payment is for the actual linear feet of cable 

back pulled. 

No payment will be made for removing messenger cable and pole mounting hardware or 

removing junction boxes and back filling to match the surrounding grade as these items of work will 

be considered incidental to back pulling the fiber optic cable. 

Payment will be made under: 

Back Pull Fiber Optic Cable ..................................................................................... Linear Feet 
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9. ETHERNET EDGE SWITCH 

Furnish and install a managed Ethernet edge switch as specified below that is fully compatible, 

interoperable, and completely interchangeable and functional within the existing Division traffic 

signal system communications network. 

9.1. DESCRIPTION 

A. Ethernet Edge Switch: 

Furnish and install a hardened, field Ethernet edge switch (hereafter “edge switch”) for traffic 

signal controllers as specified below.  Ensure that the edge switch provides wire-speed, fast Ethernet 

connectivity at transmission rates of 100 megabits per second from each remote ITS device location 

to the routing switches.  

Contact the NCDOT Division 7 Deputy Traffic Engineer Mark Aldridge at 336-487-0175 to 

arrange for the programming of the new Field Ethernet Switches with the necessary network 

configuration data, including but not limited to, the Project IP Address, Default Gateway, Subnet 

Mask and VLAN ID information.  Provide a minimum six (6) weeks working notice to allow the 

Division to program the new devices. 

B. Network Management: 

Ensure that the edge switch is fully compatible with the Division’s existing Network 

Management Software. 

9.2. MATERIALS 

A. General: 

Ensure that the edge switch is fully compatible and interoperable with the trunk Ethernet network 

interface and that the edge switch supports half and full duplex Ethernet communications. 

Furnish an edge switch that provide 99.999% error-free operation, and that complies with the 

Electronic Industries Alliance (EIA) Ethernet data communication requirements using single-mode 

fiber-optic transmission medium and copper transmission medium. Ensure that the edge switch has a 

minimum mean time between failures (MTBF) of 10 years, or 87,600 hours, as calculated using the 

Bellcore/Telcordia SR-332 standard for reliability prediction. 

B. Compatibility Acceptance 

The Engineer has the authority to require the Contractor to submit a sample Field Ethernet 

Switch and Field Ethernet Transceiver along with all supporting documentation, software and testing 

procedures to allow a compatibility acceptance test be performed prior to approving the proposed 

Field Ethernet Switch and Field Ethernet Transceiver for deployment.  The Compatibility 

Acceptance testing will ensure that the proposed device is 100% compatible and interoperable 

with the existing Signal System network, monitoring software and Traffic Operations Center 

network hardware.  Allow fifteen (15) working days for the Compatibility Acceptance Testing to 

be performed 

C. Standards: 

Ensure that the edge switch complies with all applicable IEEE networking standards for Ethernet 

communications, including but not limited to:  

 IEEE 802.1D standard for media access control (MAC) bridges used with the Spanning 

Tree Protocol (STP);  

 IEEE 802.1Q standard for port-based virtual local area networks (VLANs);  
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 IEEE 802.1P standard for Quality of Service (QoS);  

 IEEE 802.1w standard for MAC bridges used with the Rapid Spanning Tree Protocol 

(RSTP);  

 IEEE 802.1s standard for MAC bridges used with the Multiple Spanning Tree Protocol;  

 IEEE 802.1x standard for port based network access control, including RADIUS; 

 IEEE 802.3 standard for local area network (LAN) and metropolitan area network 

(MAN) access and physical layer specifications; 

 IEEE 802.3u supplement standard regarding 100 Base TX/100 Base FX;  

 IEEE 802.3x standard regarding flow control with full duplex operation; and  

 IFC 2236 regarding IGMP v2 compliance. 

 IEEE 802.1AB Link Layer Discovery Protocol (LLDP) 

 IEEE 802.3ad Ethernet Link Aggregation 

 IEEE 802.3i for 10BASE-T (10 Mbit/s over Fiber-Optic) 

 IEEE 802.3ab for 1000BASE-T (1Gbit/s over Ethernet) 

 IEEE 802.3z for 1000BASE-X (1 Gbit/s Ethernet over Fiber-Optic) 

D. Functional: 

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3 

features related to multicast data transmission and routing. These features shall include, but not be 

limited to:  

 An STP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1D standard.  

 An RSTP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1w standard.  

 An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 

meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a 

minimum 4-kilobit VLAN address table (254 simultaneous). 

 A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 

megabits per second and 148,800 packets per second for 100 megabits per second.  

 A minimum 4-kilobit MAC address table.  

 Support of Traffic Class Expediting and Dynamic Multicast Filtering.  

 Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management 

Protocol (IGMP).  

 Support of remote and local setup and management via telnet or secure Web-based GUI 

and command line interfaces.  

 Support of the Simple Network Management Protocol version 3 (SNMPv3).  Verify that 

the Ethernet edge switch can be accessed using the resident EIA-232 management port, a 

telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

 Port security through controlling access by the users. Ensure that the Ethernet edge 

switch has the capability to generate an alarm and shut down ports when an unauthorized 

user accesses the network.  

 Support of remote monitoring (RMON-1 & RMON-2) of the Ethernet agent. 
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 Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 

E. Physical Features: 

Ports: Provide 10/100/1000 Mbps auto-negotiating ports (RJ-45) copper Fast Ethernet ports for 

all edge switches.  Provide auto-negotiation circuitry that will automatically negotiate the highest 

possible data rate and duplex operation possible with attached devices supporting the IEEE 802.3 

Clause 28 auto-negotiation standard. 

Optical Ports: Ensure that all fiber-optic link ports operate at 1310 or 1550 nanometers in single 

mode. Provide Type LC connectors for the optical ports, as specified in the Plans or by the Engineer. 

Do not use mechanical transfer registered jack (MTRJ) type connectors.  

Provide an edge switch having a minimum of two optical 100/1000 Base X ports capable of 

transmitting data at 100/1000 megabits per second. Ensure that each optical port consists of a pair of 

fibers; one fiber will transmit (TX) data and one fiber will receive (RX) data. Ensure that the optical 

ports have an optical power budget of at least 15 dB.  

Copper Ports: Provide an edge switch that includes a minimum of four copper ports. Provide 

Type RJ-45 copper ports and that auto-negotiate speed (i.e., 10/100/1000 Base) and duplex (i.e., full 

or half).  Ensure that all 10/100/1000 Base TX ports meet the specifications detailed in this section 

and are compliant with the IEEE 802.3 standard pinouts.  Ensure that all Category 5E unshielded 

twisted pair/shielded twisted pair network cables are compliant with the EIA/TIA-568-B standard.  

Port Security: Ensure that the edge switch supports/complies with the following (remotely) 

minimum requirements: 

 Ability to configure static MAC addresses access; 

 Ability to disable automatic address learning per ports; know hereafter as Secure Port. 

Secure Ports only forward; and 

 Trap and alarm upon any unauthorized MAC address and shutdown for programmable 

duration. Port shutdown requires administrator to manually reset the port before 

communications are allowed. 

F. Management Capabilities: 

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3 

features related to multicast data transmission and routing. These features shall include, but not be 

limited to:  

 An STP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1 D standards;  

 An RSTP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1w standard;  

 An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 

meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a 

minimum 4-kilobit VLAN address table (254 simultaneous); 

 A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 

megabits per second, 148,800 packets per second for 100 megabits per second and 

1,488,000 packets per second for 1000 megabits per second;  

 A minimum 4-kilobit MAC address table;  
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 Support of Traffic Class Expediting and Dynamic Multicast Filtering.  

 Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management 

Protocol (IGMP);  

 Support of remote and local setup and management via telnet or secure Web-based GUI 

and command line interfaces; and  

 Support of the Simple Network Management Protocol (SNMP). Verify that the Ethernet 

edge switch can be accessed using the resident EIA-232 management port, a 

telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

Network Capabilities: Provide an edge switch that supports/complies with the following 

minimum requirements: 

 Provide full implementation of IGMPv2 snooping (RFC 2236); 

 Provide full implementation of SNMPv1, SNMPv2c, and/or SNMPv3; 

 Provide support for the following RMON–I groups, at a minimum: 

- Part 1: Statistics - Part 3: Alarm  

- Part 2: History - Part 9: Event  

 Provide support for the following RMON–2 groups, at a minimum: 

- Part 13: Address Map - Part 17:Layer Matrix   

- Part 16: Layer Host - Part 18:User History   

 Capable of mirroring any port to any other port within the switch; 

 Meet the IEEE 802.1Q (VLAN) standard per port for up to four VLANs; 

 Meet the IEEE 802.3ad (Port Trunking) standard for a minimum of two groups of four 

ports; 

 Password manageable; 

 Telnet/CLI; 

 HTTP (Embedded Web Server) with Secure Sockets Layer (SSL); and 

 Full implementation of RFC 783 (TFTP) to allow remote firmware upgrades. 

Network Security: Provide an edge switch that supports/complies with the following (remotely) 

minimum network security requirements: 

o Multi-level user passwords; 

o RADIUS centralized password management (IEEE 802.1X); 

o SNMPv3 encrypted authentication and access security; 

o Port security through controlling access by the users: ensure that the Ethernet edge switch 

has the capability to generate an alarm and shut down ports when an unauthorized user 

accesses the network;  

o Support of remote monitoring (RMON-1&2) of the Ethernet agent; and  

o Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 

G. Electrical Specifications: 

Ensure that the edge switch operates and power is supplied with 115 volts of alternating current 

(VAC). Ensure that the edge switch has a minimum operating input of 110 VAC
 
and a maximum 

operating input of 130 VAC. Ensure that if the device requires operating voltages other than 120 

VAC, supply the required voltage converter. Ensure that the maximum power consumption does not 
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exceed 50 watts. Ensure that the edge switch has diagnostic light emitting diodes (LEDs), including 

link, TX, RX, speed (for Category 5E ports only), and power LEDs. 

H. Environmental Specifications: 

Ensure that the edge switch performs all of the required functions during and after being 

subjected to an ambient operating temperature range of -30 degrees to 165 degrees Fahrenheit as 

defined in the environmental requirements section of the NEMA TS 2 standard, with a 

noncondensing humidity of 0 to 95%.  

Provide certification that the device has successfully completed environmental testing as defined 

in the environmental requirements section of the NEMA TS 2 standard. Provide certification that the 

device meets the vibration and shock resistance requirements of Sections 2.1.9 and 2.1.10, 

respectively, of the NEMA TS 2 standard. Ensure that the edge switch is protected from rain, dust, 

corrosive elements, and typical conditions found in a roadside environment.  

The edge switch shall meet or exceed the following environmental standards: 

 IEEE 1613 (electric utility substations) 

 IEC 61850-3 (electric utility substations) 

 IEEE 61800-3 (variable speed drive systems) 

 IEC 61000-6-2 (generic industrial) 

 EMF – FCC Part 15 CISPR (EN5502) Class A 

I. Ethernet Patch Cable: 

Furnish a factory pre-terminated/pre-connectorized Ethernet patch cable with each edge switch.  

Furnish Ethernet patch cables meeting the following physical requirements: 

 Five (5)-foot length 

 Category 5e or better 

 Factory-installed RJ-45 connectors on both ends 

 Molded anti-snag hoods over connectors 

 Gold plated connectors 

Furnish Fast Ethernet patch cords meeting the following minimum performance requirements: 

 TIA/EIA-568-B-5, Additional Transmission Performance Specifications for 4-pair 100 Ω 

Enhanced Category 5 Cabling 

 Frequency Range:     1-100 MHz 

 Near-End Crosstalk (NEXT):   30.1 dB 

 Power-sum NEXT:     27.1 dB 

 Attenuation to Crosstalk Ratio (ACR):  6.1 dB 

 Power-sum ACR:     3.1 dB 

 Return Loss:      10dB 

 Propagation Delay:      548 nsec 

9.3. CONSTRUCTION METHODS 

A. General: 

Ensure that the edge switch is UL listed. 
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Verify that network/field/data patch cords meet all ANSI/EIA/TIA requirements for Category 5E 

and Category 6 four-pair unshielded twisted pair cabling with stranded conductors and RJ45 

connectors. 

Contact the Signal Shop a minimum of 5 days prior to installation for the most current edge 

switch IP Address, VLAN, subnet mask, default gateway and configuration files. 

B. Edge Switch: 

Mount the edge switch inside each field cabinet by securely fastening the edge switch to the 

upper end of the right rear vertical rail of the equipment rack using manufacturer-recommended or 

Engineer-approved attachment methods, attachment hardware and fasteners.   

Ensure that the edge switch is mounted securely in the cabinet and is fully accessible by field 

technicians without blocking access to other equipment.  Verify that fiber-optic jumpers consist of a 

length of cable that has connectors on both ends, primarily used for interconnecting termination or 

patching facilities and/or equipment. 

9.4. MEASURMENT AND PAYMENT 

Ethernet edge switch will be measured and paid as the actual number of Ethernet edge switches 

furnished, installed, and accepted.  

No separate measurement will be made for Ethernet patch cable, power cord, mounting 

hardware, nuts, bolts, brackets, or edge switch programming as these will be considered incidental to 

furnishing and installing the edge switch. 

Payment will be made under: 

Ethernet Edge Switch ...........................................................................................................Each 

 

 

10. MODIFY SPREAD SPECTRUM WIRELESS RADIO  

10.1. DESCRIPTION 

Make modifications to existing Spread Spectrum Radio installations. 

10.2. MATERIALS 

Material, equipment, and hardware furnished under this section shall be pre-approved on the 

Departments’ QPL.  

Reference Article 1098-18 “Spread Spectrum Wireless Radio” of the Standard Specifications for 

Roads and Structures. 

10.3. CONSTRUCTION METHODS 

This item of work involves making modifications to existing wireless installations which include 

relocating an existing radio from an existing cabinet to a new cabinet, and/or relocating existing 

components of the radio system from an existing pole to new poles (wood poles, metal strain poles, 

metal poles with mast arms, etc.).  This item of work includes, but may not be limited to, the 

following: 

Relocating existing radio from an existing cabinet to a new cabinet 

Relocating or installing new Coaxial Cable 
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Furnishing and installing new N-Type Connectors 

Furnishing new Coaxial Cable and Shield Grounding Kits 

Relocating Antenna Mounting Hardware 

Relocating Antennas 

This item of work may also involve converting an existing standalone radio site to a repeater site, or 

replacing the existing radio antenna with a different type as specified on the plan (e.g. Yagi vs. Omni 

direction).  This item of work includes, but may not be limited to, the following: 

Furnishing and installing new antenna(s) 

Furnishing and installing new antenna mounting hardware kits 

Furnishing and installing new 6 foot coaxial cable jumpers with N-Type Connectors 

Furnishing and installing new coaxial cable – power divider (Splitters)   

10.4. MEASUREMENT AND PAYMENT 

Modify Radio Installation will be measured as the actual number of modified radio installations that 

are modified and accepted. This item includes relocating the radio, and furnishing and/or relocating 

and installing coaxial cable, N-Type Connectors, coaxial cable shield grounding kits, antenna 

mounting hardware, antennas, coaxial cable and power dividers.  This item of work may also involve 

furnishing and installing new decals and furnishing or relocating signs.  This item of work may also 

involve re-programming the radio. 

Payment for new risers will be covered separately. 

Payment will be made under: 

Modify Radio Installation ..........................................................................................................Each 

 

11. REMOVE SPREAD SPECTRUM WIRELESS RADIO  

11.1. DESCRIPTION 

Remove the existing Spread Spectrum Radio installations. 

11.2. CONSTRUCTION METHODS 

Remove the existing wireless installations as shown on plans. This item of work includes the 

removal of the radio antennas, the mounting hardware, and the power/communication cables from 

the antennas to the signal cabinets.   

11.3. MEASUREMENT AND PAYMENT 

Remove Radio Installation will be measured as the actual number of radio installations removed. 

Payment will be made under: 

Remove Radio Installation .........................................................................................................Each 
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12. GPS EMERGENCY VEHICLE PREEMPTION SYSTEM RELOCATION 

12.1. DESCRIPTION 

Relocate existing GPS-enabled Emergency Vehicle Preemption (GPS EVP) system intersection 

equipment from an existing cabinet to a new cabinet. 

12.2. MATERIALS 

Material, equipment, hardware and software furnished under this section shall be pre-approved on 

the Departments’ QPL. The GPS EVP Intersection Equipment shall include the GPS Radio unit, 

phase selector, GPS Card Rack, the installation cables, mounting hardware, system software, and 

any additional components as needed to provide the EVP signal operations as shown on signal plans.  

12.3. CONSTRUCTION METHODS 

This item of work includes, but may not be limited to, the following: 

Relocating existing GPS EVP Intersection Equipment from an existing cabinet to a new 

cabinet, and programing the GPS EVP system to provide the EVP signal operations as shown 

on signal plans. 

All work shall be completed in accordance of the Manufacturer’s instructions.  

12.4. MEASUREMENT AND PAYMENT 

There will be no direct payment for relocating the existing GPS EVP system. Replacement cables, 

mounting hardware, and GPS EVP system configuration programing, setup, and testing will be 

considered incidental. Payment at the contract unit prices for the various items in the contract will be 

full compensation form all work covered by this section.  

 

DocuSign Envelope ID: CD5589DA-C1B6-4A74-A6DF-BC64A0DEA7AD



BP-1 
Project I-5711 Alamance County 

Project Special Provisions 
 

Structure 

 

 

Table of Contents 
 Page # 

 

Maintenance and Protection of Traffic Beneath Proposed  (8-13-04) ....................BP-2 
Structure at Station 27+02.26-L- 

 

Epoxy Resin Injection (2-11-19) ....................BP-3 

 

Electrical Conduit System for Signals (9-30-11) ....................BP-7 

 

Shotcrete Repairs (2-11-19) ....................BP-11 

 

Steel Reinforced Elastomeric Bearings  (6-22-16) ....................BP-16 

 

Concrete Repairs (2-11-19) ....................BP-17 

 

Thermal Sprayed Coatings (Metallization) (12-1-17) ....................BP-20 

 

Falsework and Formwork (4-5-12) ......................BP-22 

 

Submittal of Working Drawings (6-28-17) ....................BP-28 

 

Crane Safety (6-20-19) ....................BP-34 

 

Grout for Structures (12-1-17) ....................BP-35 

 

Bridge Mounted Chain Link Fence (SPECIAL) .................BP-36 

 

Foam Joint Seals (SPECIAL) .................BP-37 

 

Epoxy Coating (SPECIAL) .................BP-41 

 

Overlay Surface Preparation for Polyester Polymer Concrete (SPECIAL) .................BP-42 

 

Polyester Polymer Concrete Bridge Deck Overlay (SPECIAL) .................BP-48 

 

 

DocuSign Envelope ID: 67B5C2B8-67E0-415E-8A29-A1FB5CFAF58C

1/21/2020



BP-2 
Project I-5711 Alamance County 

MAINTENANCE AND PROTECTION OF TRAFFIC (8-13-04) 
BENEATH PROPOSED STRUCTURE AT STATION 27+02.26-L-_ 

1.0 GENERAL 

Maintain traffic on I-40/I-85 as shown in Traffic Control Plans and as directed by the 

Engineer. 

Provide a minimum temporary vertical clearance of 16’-0” at all times during construction. 

Submit plans and calculations for review and approval for protecting traffic and bracing 

girders, as described herein, at the above station before beginning work at this location.  

Have the drawings and design calculations prepared, signed, and sealed by a North 

Carolina Registered Professional Engineer. The approval of the Engineer will not relieve 

the Contractor of the responsibility for the safety of the method or equipment. 

2.0 PROTECTION OF TRAFFIC 

Protect traffic from any operation that affords the opportunity for construction materials, 

equipment, tools, etc. to be dropped into the path of traffic beneath the structure. Based on 

Contractor means and methods determine and clearly define all dead and live loads for this 

system, which, at a minimum, shall be installed between beams or girders over any travel 

way or shoulder area where traffic is maintained. Install the protective system before 

beginning any construction operations over traffic. In addition, for these same areas, keep 

the overhang falsework in place until after the rails have been poured.  

3.0 BRACING GIRDERS 

Brace girders to resist wind forces, weight of forms and other temporary loads, especially 

those eccentric to the vertical axis of the member during all stages of erection and 

construction.  Before casting of intermediate diaphragms, decks, or connecting steel 

diaphragms do not allow the horizontal movement of girders to exceed ½ inch. 

4.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items will be full compensation for 

the above work. 
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EPOXY RESIN INJECTION (2-11-19) 

 

GENERAL 

For repairing cracks, an applicator certified by the manufacturer of epoxy injection system to be 

used is required to perform the epoxy resin injection.  The Contractor shall submit 

documentation that indicates the firm, supervisor and the workmen have completed an 

instruction program in the methods of restoring concrete structures utilizing the epoxy injection 

process and have five (5) years of relative experience with a record of satisfactory performance 

on similar projects. 

The Contractor furnishes all materials, tools, equipment, appliances, labor and supervision 

required when repairing cracks with the injection of an epoxy resin adhesive. 

SCOPE OF WORK 

Using Epoxy Resin Injection, repair all cracks 5 mils (125 µm) wide or greater in the end bent 

caps and backwall, interior bent columns and concrete median barrier 

COOPERATION 

Cooperate and coordinate with the Technical Representative of the epoxy resin manufacturer for 

satisfactory performance of the work. 

Have the Technical Representative present when the job begins and until the Engineer is assured 

that his service is no longer needed. 

The expense of having this representative on the job is the Contractor’s responsibility and no 

direct payment will be made for this expense. 

TESTING 

The North Carolina Department of Transportation Materials and Tests Unit will obtain cores 

from the repaired concrete for testing.  If the failure plane is located at the repaired crack, a 

minimum compressive strength of 3,000 psi is required of these cores. 

MATERIAL PROPERTIES 

Provide a two-component structural epoxy adhesive for injection into cracks or other voids.  

Provide modified epoxy resin (Component “A”) that conforms to the following requirements: 

 Test Method Specification Requirements 

Viscosity @ 40 ± 3°F, cps 
Brookfield RVT Spindle 

No. 4 @ 20 rpm 
6,000 – 8,000 

Viscosity @ 77 ± 3°F, cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
400 - 700 

Epoxide Equivalent Weight ASTM D1652 152 - 168 
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Ash Content, % ASTM D482 1 max. 

Provide the amine curing agent (Component “B”) used with the epoxy resin that meets the 

following requirements: 

 Test Method Specification Requirements 

Viscosity @ 40 ± 3°F, cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
700 - 1400 

Viscosity @ 77 ± 3°F, cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
105 - 240 

Amine Value, mg KOH/g ASTM D664* 490 - 560 

Ash Content, % ASTM D482 1 max. 

 Method modified to use perchloric acid in acetic acid. 

Certify that the Uncured Adhesive, when mixed in the mix ratio that the material supplier 

specifies, has the following properties: 

Pot Life (60 gram mass) 

@ 77 ± 3°F - 15 minutes minimum 

@ 100 ± 3°F - 5 minutes minimum 

Certify that the Adhesive, when cured for seven (7) days at 77 ± 3°F unless otherwise specified, 

has the following properties: 

 Test Method Specification Requirements 

Ultimate Tensile Strength ASTM D638 7,000 psi (min.) 

Tensile Elongation at Break ASTM D638 4% max. 

Flexural Strength ASTM D790 10,000 psi (min.) 

Flexural Modulus ASTM D790 3.5 x 105 psi 

Compressive Yield Strength ASTM D695 11,000 psi (min.) 

Compressive Modulus ASTM D695 2.0 - 3.5 x 105 psi 

Heat Deflection Temperature 

Cured 28 days @ 77 ± 3°F 
ASTM D648* 

125°F min. 

135°F  min. 

Slant Shear Strength, 

5,000 psi (34.5 MPa) 

compressive strength 

concrete 

AASHTO T237 

 

Cured 3 days @ 40°F 

wet concrete 

 
3,500 psi (min.) 

Cured 7 days @ 40°F 

wet concrete 

 
4,000 psi (min.) 

Cured 1 day @ 77°F 

dry concrete 

 
5,000 psi (min.) 

 Cure test specimens so the peak exothermic temperature does not exceed 77°F. 

 

Use an epoxy bonding agent, as specified for epoxy mortar, as the surface seal (used to confine 

the epoxy resin during injection). 
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EQUIPMENT FOR INJECTION 

Use portable positive displacement type pumps with interlock to provide positive ratio control of 

exact proportions of the two (2) components at the nozzle to meter and mix the two (2) injection 

adhesive components and inject the mixed adhesive into the crack.  Use electric or air powered 

pumps that provide in-line metering and mixing. 

Use injection equipment with automatic pressure control capable of discharging the mixed 

adhesive at any pre-set pressure up to 200   5 psi and equipped with a manual pressure control 

override. 

Use equipment capable of maintaining the volume ratio for the injection adhesive as prescribed 

by the manufacturer.  A tolerance of  5% by volume at any discharge pressure up to 200 psi is 

permitted. 

Provide injection equipment with sensors on both the Component A and B reservoirs that 

automatically stop the machine when only one component is being pumped to the mixing head. 

PREPARATION 

Follow these steps prior to injecting the epoxy resin: 

(A) Remove all dirt, dust, grease, oil, efflorescence and other foreign matter detrimental to 

the bond of the epoxy injection surface seal system from the surfaces adjacent to the cracks 

or other areas of application.  Acids and corrosives are not permitted. 

(B) Provide entry ports along the crack at intervals not less than the thickness of the 

concrete at that location, unless otherwise directed by the Engineer. 

(C) Apply surface seal material to the face of the crack between the entry ports.  For 

through cracks, apply surface seal to both faces. 

(D) Allow enough time for the surface seal material to gain adequate strength before 

proceeding with the injection. 

EPOXY INJECTION 

Before epoxy adhesive injection occurs, the Contractor shall test discharge one pint of epoxy to 

calibrate the equipment and to demonstrate that the workmen and equipment are working 

properly. 

Begin epoxy adhesive injection in vertical cracks at the lower entry port and continue until the 

epoxy adhesive appears at the next higher entry port adjacent to the entry port being pumped. 

Begin epoxy adhesive injection in horizontal cracks at one end of the crack and continue as long 

as the injection equipment meter indicates adhesive is being dispensed or until adhesive shows at 

the next entry port. 
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When epoxy adhesive appears at the next adjacent port, stop the current injection and transfer the 

epoxy injection to the next adjacent port where epoxy adhesive appeared. 

Perform epoxy adhesive injection continuously until cracks are completely filled. Any stoppage 

of injection for more than 15 minutes shall result in the injection equipment being cleaned, at no 

additional cost to the Department, before resuming injection.  

If port to port travel of epoxy adhesive is not indicated, immediately stop the work and notify the 

Engineer. 

FINISHING 

When cracks are completely filled, allow the epoxy adhesive to cure for sufficient time to allow 

the removal of the surface seal without any draining or runback of epoxy material from the 

cracks. 

Drill 4” diameter cored holes of the cured epoxy to the full depth of the crack to verify the cracks 

has been completely filled with epoxy. Three (3) cored holes are required for every 100 linear 

feet of crack to be injected, or as directed by the Engineer. The cored holes will be filled with 

Type 3 grout in accordance with Section 1003 of the Standard Specifications. 

Remove the surface seal material and injection adhesive runs or spills from concrete surfaces. 

Finish the face of the crack flush to the adjacent concrete, removing any indentations or 

protrusions caused by the placement of entry ports. 

BASIS OF PAYMENT 

Epoxy Resin Injection will be paid at the contract unit price per linear foot.  Such payment will 

be full compensation for all materials, tools, equipment, labor, and for all incidentals necessary 

to complete the work. 

Pay Item     Pay Unit 

Epoxy Resin Injection    Linear Foot 
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ELECTRICAL CONDUIT SYSTEM FOR SIGNALS (9-30-11) 

1.0 GENERAL 

The work covered by this section consists of furnishing and installing a conduit system 

suspended beneath structures and buried.  Perform all work in accordance with these 

special provisions, the plans, and the National Electrical Code (NEC).  Install the conduit 

system in accordance with NEC requirements as an approved raceway for electrical 

circuits. 

The Contractor actually performing the work described in these special provisions is 

required to have a license of the proper classification from the North Carolina State Board 

of Examiners of Electrical Contractors. 

The licensed Electrical Contractor is required to be available on the job site when the work 

is being performed or when requested by the Engineer.  The licensed Electrical Contractor 

is required to have a set of plans and special provisions in his possession on the job site, 

and must maintain accurate “as built” plans. 

2.0 MATERIALS 

Submit eight (8) copies of catalog cuts and/or drawings for all proposed materials for the 

Engineer’s review and approval.  Include the brand name, stock number, description, size, 

rating, manufacturing specification, and applicable contract item number(s) on each 

submittal.  Allow forty (40) days for submittal review.  The Engineer will advise the 

Contractor of reasons for rejected submittals and will return approved submittals to the 

Contractor.  Do not deliver material to the project prior to submittal approval. 

For the work covered by this section, the term conduit applies to a system of components 

consisting of an outer duct, 4 inner ducts, internal spacers, special-purpose spin couplings 

and all necessary components, referred to as a multi-cell raceway system. 

For the outer duct of RGC multi-cell raceway, use rigid galvanized conduit per UL 6 

“Rigid Metallic Conduit” with rigid full weight galvanized threaded fittings.  Provide 

factory installed reverse-spin couplings with 3 set screws, to allow assembly without 

turning the outer duct, and prevent the coupling from backing off before and after 

installation.  Provide an O-ring gasket in the coupling body to resist pullout and to create a 

watertight seal.  Provide pre-installed, smooth walled, pre-lubricated PVC inner ducts, with 

one white “tracer” duct and internal spacers to maintain alignment throughout the raceway 

system.  Do not use materials provided by more than one manufacturer. 

 When deflection couplers are detailed on the plans, use deflection couplers that are 

designed for use with RGC multi-cell raceway, and meet all the requirements for RGC 

outer duct stated above.  Provide deflection couplers that allow a 30 degree bend in any 

direction and ¾ inch mis-alignment in all axis.  Provide factory installed reverse-spin 

couplings with 3 set screws, to allow assembly without turning the outer duct, and prevent 

the coupling from backing off before and after installation.  Provide deflection couplers 
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with a middle section consisting of a rubber boot attached by spin couplings and galvanized 

straps, with inner ducts that bend in unison with the rubber boot. 

Use expansion joints that are designed for use with RGC multi-cell raceway, and meet the 

requirements for RGC outer duct stated above.  Provide expansion joints that allow 8 

inches of longitudinal movement.  Use expansion joints consisting of a female end with a 

lead-in coupling body and spin coupling, an exterior sliding joint, and a fixed inner duct 

with an internal sliding joint.  Provide expansion joints that have factory installed reverse-

spin couplings with 3 set screws, to allow assembly without turning the outer duct and 

prevent the coupling from backing off before and after installation. 

Use transition adapters that allow RGC raceway and PVC raceway to be coupled together 

while maintaining the same inner duct alignment.  Provide adapters consisting of a 

threaded female adapter, an outer duct adapter, and a modified coupling body with a sleeve, 

thin wall couplings and an end spacer. 

For the outer duct of PVC multi-cell raceway use schedule 40 PVC per UL 651 “Rigid 

Nonmetallic Conduit.”  Use PVC raceway with 6 inch bell ends and an O-ring gasket to 

resist pullout and provide a watertight seal.  Provide PVC raceway having a print line that 

states “Install Print Line Up” to help facilitate correct installation.  Use PVC raceway with 

pre-lubricated PVC inner ducts, with one white “tracer” duct and internal spacers to 

maintain alignment throughout the raceway system.  Do not use material provided by more 

than one manufacturer. 

Use terminations designed for PVC raceway, to seal each inner duct and the outer duct, and 

to provide watertight protection. 

Use schedule 40 PVC for sleeves in accordance with UL 651 “Rigid Nonmetallic Conduit.” 

Provide concrete inserts made of galvanized malleable iron, with internal threads for 

suspending loads from a fixed point beneath a concrete ceiling or deck where no lateral 

adjustment is required.  Use inserts that can be secured to the concrete forms, preventing 

movement during concrete placement. 

For stabilizers and hangers, use galvanized rods that conform to ASTM-A36 or A-575.  

Galvanized rods may be threaded on both ends or threaded continuously.  Use steel 

stabilizer clamps and attachment brackets, sized as noted in the plans and hot dipped 

galvanized per ASTM-A123.  Provide high strength bolts, nuts and washers that are 

galvanized in accordance with Article 1072-5 of the Standard Specifications. 

Use adjustable clevis-type pipe hangers that allow for vertical adjustment and limited 

movement of the pipe.  Use galvanized pipe hangers that are listed with Underwriters 

Laboratories, or are Factory Mutual approved for the size conduit shown in the plans.  Use 

hangers that comply with Federal Specification WW-H-171E Type 1 and Manufacturers 

Standardization Society SP-69 Type 1.  Plastic-coat the saddle area of the hanger. 
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Provide pull lines specifically designed for pulling rope through conduit.  Use pull lines 

made of 2-ply line, with a tensile strength of 240 pounds minimum.  Use rot and mildew 

resistant pull lines that are resistant to tangling when being dispensed. 

Use mastic that is a permanent, non-hardening, water sealing compound that adheres to 

metal, plastic, and concrete. 

Provide jute that is a burlap-like material used for filling voids and protecting components 

from waterproofing and adhesive compounds. 

Provide zinc rich paint conforming to Section 1080-9 of the Standard Specifications. 

3.0 INSTALLATION 

To ensure against corrosion in the area where hot dipped galvanizing has been damaged, 

cover all raw metal surfaces with a cold galvanized, zinc rich paint. 

Stub the raceway out at an accessible location and seal with termination kits designed 

specifically for that purpose.  Use termination kits of the same material as the raceway. 

Install Stabilizers as shown on the plans to assure proper movement of the conduit 

expansion joints.  Securely fasten the clamps with attachment brackets and stabilizer rods 

to the conduit at the indicated locations to assure these locations remain stationary.  Install 

the stabilizer rods parallel to the alignment of the conduit, and tilt rod upward at an 

orientation of 45 degrees to the bottom of the bridge deck. 

Insert a pull line in each inner duct with sufficient slack for future use. 

Securely fasten all components to prevent movement during concrete placement. 

Smooth all sleeve ends and make them flush with surrounding concrete surfaces.  Remove 

burrs and rough edges by filing or grinding.  A torch may be used to cut the ends of metal 

sleeves.  Use shields to protect all surfaces during torch-cutting operations. 

Place backfill in accordance with Section 300-7 of the Standard Specifications. 

Fill the space between the raceway and the sleeve with mastic and jute.  Install the mastic 

with a minimum distance of 2 inches at each end of the sleeve and the remaining interior 

space filled with jute.  Finish the mastic by making it smooth and flush with the concrete. 

Coordinate electrical conduit system work with work by others, and allow installation of 

circuitry or fiber optic cables during the construction process as directed by the Engineer. 

Ensure that the concrete inserts are in the proper position and installed correctly, including 

when they are located in prestressed concrete deck panels. 

Keep the raceway system clean of all debris during construction, with the completed 

system clean and ready for installation of circuitry or fiber optic cables. 
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The Engineer must inspect and approve all work before concealment. 

4.0 BASIS OF PAYMENT 

No direct measurement will be made for the conduit system, since it will be paid for on a 

lump sum basis. 

Payment for the conduit system will be made at the contract lump sum price for “Electrical 

Conduit System for Signals at station 27+02.26 -L-”. 

Such price and payment for the conduit system as provided above will be considered full 

compensation for all materials, equipment, and labor necessary to complete the work in 

accordance with the plans and these special provisions. 

Payment will be made under: 

Electrical Conduit System for Signals at station 27+02.26 -L- Lump Sum 
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SHOTCRETE REPAIRS (2-11-19) 

1.0 GENERAL 

The work covered by this special provision consists of removing deteriorated concrete from 

the structure in accordance with the limits, depth and details shown on the plans, described 

herein and as established by the Engineer.  This work also includes removing and disposing 

all loose debris, cleaning and repairing reinforcing steel and applying structural shotcrete. 

The location and extent of repairs shown on the plans are general in nature.  The Engineer 

shall determine the extent of removal in the field based on an evaluation of the condition of 

the exposed surfaces. 

Any portion of the structure that is damaged from construction operations shall be repaired 

to the Engineer’s satisfaction, at no extra cost to the Department.   

2.0 MATERIAL REQUIREMENTS 

Use prepackaged shotcrete conforming to the requirements of ASTM C1480, the applicable 

sections of the Standard Specifications and the following: 

 

Test Description Test Method Age (Days) 
Specified 

Requirements 

Silica Fume (%) ASTM C1240 - 10 (Max.) 

Water/Cementitious Materials Ratio - - 0.40 (Max.) 

Air Content - As Shot (%) ASTM C231 - 4 ± 1 

Slump - As Shot (Range in inches) ASTM C143 - 2 - 3 

Minimum Compressive Strength (psi)  ASTM C39 
7 

28 

3,000 

5,000 

Minimum Bond Pull-off Strength (psi) ASTM C1583 28 145 

Rapid Chloride Permeability Tests 

(range in coulombs) 
ASTM C1202 - 100 - 1000 

 

Admixtures are not allowed unless approved by the Engineer.  Store shotcrete in an 

environment where temperatures remain above 40°F and less than 95°F      

All equipment must operate in accordance with the manufacturer's specifications and 

material must be placed within the recommended time. 
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3.0 QUALITY CONTROL 

(A) Qualification of Shotcrete Contractor 

The shotcrete Contractor shall provide proof of experience by submitting a description 

of jobs similar in size and character that have been completed within the last five 

(5) years.  The name, address and telephone number of references for the submitted 

projects shall also be furnished.  Failure to provide appropriate documentation will 

result in the rejection of the proposed shotcrete contractor. 

(B) Qualification of Nozzleman 

The shotcrete Contractor’s nozzleman shall be certified by the American Concrete 

Institute (ACI).  Submit proof of certification to the Engineer prior to beginning repair 

work. The nozzleman shall maintain certification at all times while work is being 

performed for the Department.  Failure to provide and maintain certification will result 

in the rejection of the proposed nozzleman. 

4.0 TEMPORARY WORK PLATFORM  

Prior to beginning any repair work, provide details for a sufficiently sized temporary work 

platform at each repair location.  Design steel members to meet the requirements of the 

American Institute of Steel Construction Manual.  Design timber members in accordance 

with the National Design Specification for Stress-Grade Lumber and Its Fastenings of the 

National Forest Products Association.  Submit the platform design and plans for review and 

approval.  The design and plans shall be sealed and signed by a North Carolina registered 

Professional Engineer.  Do not install the platform until the design and plans are approved.  

Drilling holes in the superstructure for the purpose of attaching the platform is prohibited.  

Upon completion of work, remove all anchorages in the substructure and repair the 

substructure at no additional cost to the Department. 

5.0 SURFACE PREPARATION 

Prior to starting the repair operation, delineate all surfaces and areas assumed to be 

deteriorated by visually examining and sounding the concrete surface with a hammer or 

other approved method.  The Engineer is the sole judge in determining the limits of 

deterioration. 

Prior to removal, introduce a shallow saw cut approximately ½” in depth around the repair 

area at right angles to the concrete surface.  Remove all deteriorated concrete 1 inch below 

the reinforcing steel with a 17 lb (maximum) pneumatic hammer with points that do not 

exceed the width of the shank or with hand picks or chisels as directed by the Engineer.  Do 

not cut or remove the existing reinforcing steel.  Unless specifically directed by the 

Engineer, do not remove concrete deeper than 1 inch below the reinforcing steel. 

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to 

remove all debris, loose concrete, loose mortar, rust, scale, etc.  After sandblasting examine 

the reinforcing steel to ensure at least 90% of the original diameter remains.  If there is 
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more than 10% reduction in the rebar diameter, splice in and securely tie supplemental 

reinforcing bars as directed by the Engineer.   

Provide stainless welded wire fabric at each repair area larger than one square foot if the 

depth of the repair exceeds 2 inches from the “As Built” outside face.  Provide a minimum 

4" x 4" - 12 gage stainless welded wire fabric unless otherwise shown on the plans.  

Rigidly secure the welded wire fabric to existing steel or to "diameter stainless hook 

fasteners adequately spaced to prevent sagging.  Encase the welded wire fabric in shotcrete 

a minimum depth of 1½ inches. 

The contractor has the option to use synthetic fiber reinforcement as an alternate to welded 

wire fabric if attaching welded wire fabric is impractical or if approved by the Engineer.  

Welded wire fabric and synthetic fiber reinforcement shall not be used in the same repair 

area. 

Thoroughly clean the repair area of all dirt, grease, oil or foreign matter, and remove all 

loose or weakened material before applying shotcrete.  Saturate the repair area with clean 

water the day before applying shotcrete.  Bring the wetted surface to a saturated surface dry 

(SSD) condition prior to applying shotcrete and maintain this condition until the 

application begins.  Use a blowpipe to facilitate removal of free surface water.  Only oil-

free compressed air is to be used in the blowpipe. 

The time between removal of deteriorated concrete and applying shotcrete shall not exceed 

five (5) calendar days. If the time allowance exceeds (5) calendar days, prepare the surface 

at the direction of the Engineer before applying shotcrete. 

6.0 APPLICATION AND SURFACE FINISH  

Apply shotcrete only when the surface temperature of the repair area is greater than 40°F 

and less than 95°F.  Do not apply shotcrete to frosted surfaces.  Maintain shotcrete at a 

minimum temperature of 40°F for three (3) calendar days after placement. 

Apply shotcrete in layers. The properties of the applied shotcrete determine the proper 

thickness of each layer or lift. 

The nozzleman should hold the nozzle three (3) to four (4) feet from the surface being 

covered in a position that ensures the shotcrete strikes at right angles to the surface being 

covered without excessive impact.  The nozzleman shall maintain the water amount at a 

practicable minimum, so the mix properly adheres to the repair area.  Water content should 

not become high enough to cause the mix to sag or fall from vertical or inclined surfaces, 

or to separate in horizontal layers. 

Use shooting wires or guide strips that do not entrap rebound sand.  Use guide wires to 

provide a positive means of checking the total thickness of the shotcrete applied. Remove 

the guide wires prior to the final finish coat. 
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To avoid leaving sand pockets in the shotcrete, blow or rake off sand that rebounds and 

does not fall clear of the work, or which collects in pockets in the work.  Do not reuse 

rebound material in the work. 

If a work stoppage longer than two (2) hours takes place on any shotcrete layer prior to the 

time it has been built up to required thickness, saturate the area with clean water and use a 

blowpipe as outlined previously, prior to continuing with the remaining shotcrete course.  

Do not apply shotcrete to a dry surface. 

Finish all repaired areas, including chamfered edges, as close as practicable to their original 

“As Built” dimensions and configuration.  Provide a minimum 2" of cover for reinforcing 

steel exposed during repair.  Slightly build up and trim shotcrete to the final surface by 

cutting with the leading edge of a sharp trowel.  Use a rubber float to correct any 

imperfections.  Limit work on the finished surface to correcting imperfections caused by 

trowel cutting. 

Immediately after bringing shotcrete surfaces to final thickness, thoroughly check for sags, 

bridging, and other deficiencies.  Repair any imperfections at the direction of the Engineer. 

Prevent finished shotcrete from drying out by maintaining 95% relative humidity at the 

repair and surrounding areas by fogging, moist curing or other approved means for seven 

(7) calendar days. 

7.0 MATERIAL TESTING & ACCEPTANCE 

Each day shotcreting takes place, the nozzleman shall shoot one 18" x 18" x 3" test panel in 

the same position as the repair work that is being done to demonstrate the shotcrete is being 

applied properly.  Store, handle and cure the test panel in the same manner as the repaired 

substructure. 

Approximately 72 hours after completing the final shotcrete placement, thoroughly test the 

surface with a hammer.  At this time, the repair area should have sufficient strength for all 

sound sections to ring sharply.  Remove and replace any unsound portions prior to the final 

inspection of the work.  No additional compensation will be provided for removal and 

replacement of unsound shotcrete. 

After seven (7) calendar days, core three (3) 3" diameter samples from each test panel and 

from the repaired structure as directed by the Engineer.  Any cores taken from the structure 

shall penetrate into the existing structure concrete at least two (2) inches.  Cores shall be 

inspected for delamination, sand pockets, tested for bond strength and compressive 

strength.  If a core taken from a repaired structure unit indicates unsatisfactory application 

or performance of the shotcrete, take additional cores from the applicable structure unit(s) 

for additional evaluation and testing as directed by the Engineer.  Any repair work failing 

to meet the requirements of this provision will be rejected and the Contractor shall 

implement a remediation plan to correct the deficiency at no additional cost to the 

Department.  No extra payment will be provided for drilling extra cores.  Patch all core 

holes in repaired structure units to the satisfaction of the Engineer.  All material testing, 
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core testing and sampling will be done by the Materials and Tests Unit of North Carolina 

Department of Transportation. 

8.0 MEASUREMENT AND PAYMENT 

Shotcrete Repairs will be measured and paid for at the contract unit price bid per cubic foot 

and will be full compensation for removal, containment and disposal off-site of unsound 

concrete including the cost of materials, labor, tools, equipment and incidentals necessary 

to complete the repair work.  Depth will be measured from the original outside concrete 

face.  The Contractor and Engineer will measure quantities after removal of unsound 

concrete and before application of repair material.  Payment will also include the cost of 

sandblasting, surface cleaning and preparation, cleaning of reinforcing steel, placement of 

new steel, cost of temporary work platform, testing for soundness, curing of shotcrete and 

taking core samples from the test panels and substructure units. 

Payment will be made under: 

Pay Item Pay Unit 

Shotcrete Repairs  Cubic Feet 
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STEEL REINFORCED ELASTOMERIC BEARINGS   (6-22-16) 

 

The 2018 Standard Specifications shall be revised as follows: 

In Section 1079-2(A) – Elastomeric Bearings add the following after the second paragraph: 

 

Internal holding pins are required for all shim plates when the contract plans indicate the 

structure contains the necessary corrosion protection for a corrosive site. 

 

Repair laminated (reinforced) bearing pads utilizing external holding pins via vulcanization.  

Submit product data for repair material and a detailed application procedure to the Materials and 

Tests Unit for approval before use and annually thereafter. 
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CONCRETE REPAIRS (2-11-19) 

 

DESCRIPTION 

Work includes removal of concrete in spalled, delaminated and/or cracked areas of the existing 

bent caps, bent columns, underside of bridge decks, deck slabs, girders, and bridge rails in 

reasonably close conformity with the lines, depth, and details shown on the plans, described 

herein and as established by the Engineer. This work also includes straightening, cleaning, and 

replacement of reinforcing steel, doweling new reinforcing steel, removing all loose materials, 

removing and disposing of debris, formwork, applying repair material, and protecting adjacent 

areas of the bridge and environment from material leakage.  The repair material shall be one of 

the materials described in this Special Provision, unless otherwise noted in the plans or special 

provisions. 

The location and extent of repairs shown on the plans described herein are general in nature.  The 

Engineer shall determine the extent of removal in the field based on an evaluation of the 

condition of the exposed surfaces. The Contractor shall coordinate removal operations with the 

Engineer.  No more than 30% of a round or square column or 30% of the bearing area under a 

beam shall be removed without a temporary support system and approval from the Engineer. 

Repair, to the Engineer’s satisfaction, any portion of the structure that is damaged from 

construction operations.  No extra payment is provided for these repairs. 

SURFACE PREPARATION 

Adhere to the following surface preparation requirements or the repair material manufacturer’s 

requirements, whichever is more stringent. 

Prior to starting the repair operation, delineate all surfaces and areas assumed to be deteriorated 

by visually examining and sounding the concrete surface with a hammer or other approved 

method. The Engineer is the sole judge in determining the limits of deterioration. 

Prior to concrete removal, introduce a shallow saw cut, ½” in depth, around the repair area at 

right angles to the concrete surface. Sawcut should be located a minimum 2” beyond the 

perimeter of the deteriorated concrete area to be repaired. Remove all concrete within the sawcut 

to a minimum depth of ½”. If concrete removal exposes reinforcing steel, remove all deteriorated 

concrete 1” below the reinforcing steel with a 17 lb (maximum) pneumatic hammer, with points 

that do not exceed the width of the shank, or with hand picks or chisels, as directed by the 

Engineer. Do not cut or remove the existing reinforcing steel. Unless specifically directed by the 

Engineer, do not remove concrete deeper than 1” below the reinforcing steel. 

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to 

remove all debris, loose concrete, loose mortar, rust, scale, etc. After blasting, examine the 

reinforcing steel to ensure at least 90% of the original diameter remains. If there is more than 

10% reduction in the rebar diameter, splice in and securely tie supplemental reinforcing bars as 

directed by the Engineer. This might require additional removal of concrete, in order to achieve 

an appropriate splice length of the reinforcing steel. 

DocuSign Envelope ID: 67B5C2B8-67E0-415E-8A29-A1FB5CFAF58C



BP-18 
Project I-5711 Alamance County 

Thoroughly clean the repair area of all dirt, grease, oil, or foreign matter, and remove all loose or 

weakened material by abrasive blasting before applying concrete repair material. Acid etch with 

15% hydrochloric acid, only if approved by the Engineer. Follow acid etching by scrubbing and 

flushing with copious amounts of clean water. Check the cleaning using moist pH paper. Water 

cleaning is complete when the paper reads ten (10) or higher. 

Follow all abrasive blasting with vacuum cleaning. 

The time between removal of deteriorated concrete and applying concrete repair material shall 

not exceed 72 hours. If the time allowance exceeds 72 hours, prepare the surface at the direction 

of the Engineer before applying concrete repair material. 

APPLICATION AND SURFACE FINISH  

Apply repair material to damp surfaces only when allowed by repair material recommendations 

and approved by the Engineer. Prepare damp surfaces in accordance with the Standard 

Specifications and/ or repair material manufacturer’s recommendations. Use a blowpipe to 

facilitate removal of free surface water. Only oil-free compressed air is to be used in the 

blowpipe. 

When surface preparation is completed, mix and apply repair material in accordance with the 

Standard Specifications and/ or repair material manufacturer’s recommendations. 

Use aggregate that is washed, kiln-dried, and bagged. Maximum size of aggregate shall not 

exceed 2/3 of the minimum depth of the repair area, or 3/4 of the depth of excavation behind the 

reinforcing steel, whichever is smaller. 

Unless otherwise required by the repair material manufacturer, apply bonding agent to all repair 

areas immediately prior to placing repair material. 

Repair areas shall be formed unless otherwise approved by the Engineer. Form and finish all 

repaired areas, including chamfered edges, as close as practicable to their original “As Built” 

dimensions and configuration. After applying the repair material, remove excessive material and 

provide a smooth, flush surface, unless directed otherwise. 

Cure finished Class A concrete repair material by maintaining 95% relative humidity at the 

repair and surrounding areas by fogging, moist curing, or other approved means for seven (7) 

days. Cure polymer modified concrete repair material in accordance with manufacturer’s 

recommendations. 

 

REPAIR MATERIAL OPTIONS 

(A) Polymer Modified Concrete Repair Material 

Repair material shall be polymer modified cement mortar for vertical or overhead 

applications and shall be suitable for applications in marine environments.  Material shall be 

approved for use by NCDOT.  Submit repair material to the Engineer for review and 

approval prior to beginning the work.  Color of repair material shall be concrete gray. 
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(B) Class A Concrete Repair Material 

Repair material shall be Class A Portland Cement Concrete as described in Article 1000-4 of 

the Standard Specifications.  

TEMPORARY WORK PLATFORM  

Prior to beginning any repair work, provide details for a sufficiently sized temporary work 

platform at each repair location.  Design steel members to meet the requirements of the American 

Institute of Steel Construction Manual.  Design timber members in accordance with the National 

Design Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products 

Association.  Submit the platform design and plans for review and approval.  The design and 

plans shall be sealed and signed by a North Carolina registered Professional Engineer.  Do not 

install the platform until the design and plans are approved.  Drilling holes in the superstructure 

for the purpose of attaching the platform is prohibited.  Upon completion of work, remove all 

anchorages in the substructure and repair the substructure at no additional cost to the 

Department. 

MEASUREMENT AND PAYMENT 

Concrete Repairs will be measured and paid for at the contract unit price bid per cubic foot and 

will be full compensation for removal, containment and disposal off-site of unsound concrete 

including the cost of materials, reinforcing steel, labor, tools, equipment and incidentals 

necessary to complete the repair work.  Depth will be measured from the original outside 

concrete face.  The Contractor and Engineer will measure quantities after removal of unsound 

concrete and before application of repair material.  Payment will also include the cost of abrasive 

blasting, surface cleaning and preparation, blast cleaning of reinforcing steel, placement of new 

reinforcing steel, cost of temporary work platform, testing of the soundness of the exposed 

concrete surface, furnishing and installation of repair mortar material, curing and sampling of 

concrete, and protection/cleaning of adjacent areas from splatter or leakage. 

Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the 

Standard Specifications. 

Payment will be made under: 

Pay Item Pay Unit 

Concrete Repairs  Cubic Feet 
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THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017) 

1.0 DESCRIPTION 

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces in accordance with the 

Thermal Sprayed Coatings (Metallization) Program and as specified herein when called for 

on the plans or by other Special Provisions.  Use only Arc Sprayed application methods to 

apply TSC.  The Engineer must approve other methods of application. 

The Thermal Sprayed Coatings (Metallization) Program is available on the Materials and 

Tests Unit website. 

2.0 QUALIFICATIONS 

Only use NCDOT approved TSC Contractors meeting the requirements outlined in the 

Thermal Sprayed Coatings (Metallization) Program.  

3.0 MATERIALS 

 

Use only materials meeting the requirements of Section 7 of the Thermal Sprayed Coatings 

(Metallization) Program. 

4.0  SURFACE PREPARATION AND TSC APPLICATION 

 

Surface preparation of TSC surfaces shall meet the requirements of Section 8 of the 

Thermal Sprayed Coatings (Metallization) Program.  Apply TSC with the alloy to the 

thickness specified on the plans or as required by Thermal Sprayed Coatings 

(Metallization) Program.   

5.0 INSPECTION AND TESTING 

The TSC Contractor must conduct inspections and tests listed in the Thermal Sprayed 

Coatings (Metallization) Program. 

6.0 REPAIRS 

Perform all shop repairs in accordance with the procedures outlined in the  

Thermal Sprayed Coatings (Metallization) Program.    

Repairs associated with field welding shall be made by removing the existing metallizing 

by blast or power tool cleaning.  Affected areas shall be addressed as follows: 

 For Marine Environments, incorporate a minimum surface preparation in accordance 

with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved 

epoxy mastic coating applied in accordance with the manufacturer’s 

recommendation. Apply a minimum of two (2) coats at a rate of 5-7 (WFT) per coat 

to the affected area.    
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 For Non-Marine Environments, incorporate a minimum surface preparation in 

accordance with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an 

approved organic zinc-rich coating applied in accordance with  the manufacturer’s 

recommendation. Apply a minimum of two (2) coats at a rate of 5-7 (WFT) per coat 

to the affected area. 

1. Minor localized areas less than or equal to 0.1 ft2 with exposed substrate shall 

be repaired as outlined above for marine and non-marine environments.  

2. Large localized areas greater than 0.1 ft2 with exposed substrate shall require 

the Contractor to submit a detailed repair procedure to the Engineer for review 

and approval.   

 

 Repair methods for areas where the substrate has not been exposed shall be mutually 

agreed upon between the Contractor and TSC Contractor as approved by the Engineer.  

7.0 TWELVE MONTH OBSERVATION PERIOD 

 

All TSC materials applied under the Thermal Sprayed Coatings (Metallization) Program 

shall be evaluated twelve (12) months after project acceptance for defective materials and 

workmanship.  

8. BASIS OF PAYMENT 

The contract price bid for the metal component to which the TSC is applied will be full 

compensation for the thermal sprayed coating. 
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FALSEWORK AND FORMWORK              (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by 

the Standard Specifications or other provisions; no additional submittals are required 

herein.  Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting.  Formwork is the temporary structure or mold used to retain 

plastic or fluid concrete in its designated shape until it hardens.  Access scaffolding is a 

temporary structure that functions as a work platform that supports construction personnel, 

materials, and tools, but is not intended to support the structure.  Scaffolding systems that 

are used to temporarily support permanent structures (as opposed to functioning as work 

platforms) are considered to be falsework under the definitions given.  Shoring is a 

component of falsework such as horizontal, vertical, or inclined support members.  Where 

the term “temporary works” is used, it includes all of the temporary facilities used in bridge 

construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads 

imposed and provide the necessary rigidity to achieve the lines and grades shown on the 

plans in the final structure. 

2.0  MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure 

the safety and quality required by the design assumptions.  The Engineer has authority to 

reject material on the basis of its condition, inappropriate use, safety, or nonconformance 

with the plans.  Clearly identify allowable loads or stresses for all materials or 

manufactured devices on the plans. Revise the plan and notify the Engineer if any change 

to materials or material strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit a 

structural and safety review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component 

to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.  Submit the number of copies as called for by the contract. 
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When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary work.  Show anticipated total settlements and/or deflections of falsework 

and forms on the working drawings.  Include falsework footing settlements, joint take-

up, and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 

at a maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck 

slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 

hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 

shall be cast through the girder top flange and located, measuring along the top of the 

member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have 

a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working 

load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 

bears on the girder bottom flange, no closer than 4 inches from the bottom of the 

member.  However, for 72-inch members, the heel of the bracket shall bear on the web, 

near the bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for 

deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 

submittal and advise the girder producer of the proposed details.  Failure to notify the 

Engineer of hanger type and hanger spacing on prestressed concrete girder casting 

drawings may delay the approval of those drawings. 
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Falsework hangers that support concentrated loads and are installed at the edge of thin 

top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 

75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 

Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 

flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 

bridges so that there will be no differential settlement between the girders and the deck 

forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour 

components when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or 

other such devices used as part of the falsework or formwork that remains in the 

permanent structure.  If the plan notes indicate that the structure contains the necessary 

corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize 

these devices.  Electroplating will not be allowed.  Any coating required by the 

Engineer will be considered incidental to the various pay items requiring temporary 

works. 

Design falsework and formwork requiring submittals in accordance with the 1995 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 

herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  

In addition, Table 2.2A is included to provide the maximum wind speeds by county 

in North Carolina.  

 

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 

420-16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 

the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are 

required until the drawings have been approved.  Such approval does not relieve the 

Contractor of the responsibility for the accuracy and adequacy of the working drawings. 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place 

concrete structures, make sure that the calculated deflection of falsework flexural members 

does not exceed 1/240 of their span regardless of whether or not the deflection is 

compensated by camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 

period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so 

that its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in 

the presence of the Engineer, not more than 24 hours prior to the beginning of each 

concrete placement.  Inspect other temporary works at least once a month to ensure that 

they are functioning properly.  Have a North Carolina Registered Professional Engineer 

inspect the cofferdams, shoring, sheathing, support of excavation structures, and 

support systems for load tests prior to loading. 

DocuSign Envelope ID: 67B5C2B8-67E0-415E-8A29-A1FB5CFAF58C



BP-27 
Project I-5711 Alamance County 

B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports 

for temporary works rest.  If required by the Engineer, conduct load tests to verify 

proposed bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as 

those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and 

washout of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  

If preferred, use load tests to confirm the estimated capacities; or, if required by the 

Engineer conduct load tests to verify bearing capacity values that are marginal or in 

other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works 

will be full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (6-28-17) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 

and this provision.  For this provision, “submittals” refers to only those listed in this 

provision.  The list of submittals contained herein does not represent a list of required 

submittals for the project.  Submittals are only necessary for those items as required by the 

contract.  Make submittals that are not specifically noted in this provision directly to the 

Engineer.  Either the Structures Management Unit or the Geotechnical Engineering Unit or 

both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all 

copies to the Engineer.  State the reason for the proposed variation in the submittal.  To 

minimize review time, make sure all submittals are complete when initially submitted.  

Provide a contact name and information with each submittal.  Direct any questions 

regarding submittal requirements to the Engineer, Structures Management Unit contacts or 

the Geotechnical Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 

provide the name, address and telephone number of the facility where fabrication will 

actually be done if different than shown on the title block of the submitted working 

drawings.  This includes, but is not limited to, precast concrete items, prestressed concrete 

items and fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 

State Structures Engineer State Structures Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structures Management Unit Structures Management Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

Submittals may also be made via email.   

Send submittals to: 

jlbolden@ncdot.gov        (James Bolden) 

Send an additional e-copy of the submittal to the following address: 

eomile@ncdot.gov           (Emmanuel Omile) 
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mrorie@ncdot.gov            (Madonna Rorie) 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Chris Kreider, P. E. Mr. Chris Kreider, P. E. 

Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

 

Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail or other delivery service:  

Mr. Eric Williams, P. E.  

Western Regional Geotechnical  

Manager  

North Carolina Department  

of Transportation  

Geotechnical Engineering Unit  

Western Regional Office  

5253 Z Max Boulevard  

Harrisburg, NC  28075 

 

Via Email:  WestGeotechnicalSubmittal@ncdot.gov   

The status of the review of structure-related submittals sent to the Structures Management 

Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical 

Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical 

Construction Submittals” link. 

Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

Primary Structures Contact: James Bolden (919) 707 – 6408 

  (919) 250 – 4082 facsimile 

  jlbolden@ncdot.gov 
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Secondary Structures Contacts: Emmanuel Omile (919) 707 – 6451 

  Madonna Rorie (919) 707 – 6508 

 

Eastern Regional Geotechnical Contact (Divisions 1-7): 

  Chris Kreider (919) 662 – 4710 

  ckreider@ncdot.gov 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams (704) 455 – 8902 

  ewilliams3@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  

At the same time, submit the number of hard copies shown below of the same complete 

submittal directly to the Structures Management Unit and/or the Geotechnical Engineering 

Unit. 

The first table below covers “Structure Submittals”.  The Engineer will receive review 

comments and drawing markups for these submittals from the Structures Management 

Unit.  The second table in this section covers “Geotechnical Submittals”.  The Engineer 

will receive review comments and drawing markups for these submittals from the 

Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal 

copies in which case submit a set of supporting calculations to each unit.  Provide 

additional copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structures 

Management 

Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 5 0 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 
6
 9 0 “Foam Joint Seals” 
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Expansion Joint Seals 

(hold down plate type with base 

angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 

“Modular Expansion Joint 

Seals” 

    

 

Expansion Joint Seals 

(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 2 

(substructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

8 0 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Disc Bearings 
4
 8 0 “Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
7 0 Article 420-20 

Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
6 0 Article 1078-11 

Prestressed Concrete Deck Panels  6 and 0 Article 420-3 
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1 reproducible 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
5 0 Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

2, then 

1 reproducible 

 

0 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

2, then 

1 reproducible 
0 

“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
10 0 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
7 0 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 

Submittal 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 4 1 drawings,   

1 calculations 
2 drawings Applicable Provisions 

Temporary Shoring 4 1 drawings,   

1 calculations 
2 drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 

electronically (PDF via email), US mail or other delivery service to the appropriate 

Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

See second page of form for submittal instructions. 

4. Electronic copy of submittal is required.  See referenced provision. 
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CRANE SAFETY (6-20-19) 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration 

(OSHA) regulations.  

 

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 

personnel or equipment must be reported to the Engineer and all applicable items listed below 

must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns.  

Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

calculations, center of gravity determinations, selection and inspection of sling and 

rigging equipment, and safe rigging practices.   

Crane Inspections:  Inspection records for all cranes shall be current and readily 

accessible for review upon request.  

Certifications:  Crane operators shall be certified by the National Commission for the 

Certification of Crane Operators (NCCCO) or the National Center for Construction 

Education and Research (NCCER). Other approved nationally accredited programs will 

be considered upon request. In addition, crane operators shall have a current CDL 

medical card. Submit a list of crane operator(s) and include current certification for 

each type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) 

and medical evaluations for each operator.  
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GROUT FOR STRUCTURES (12-1-17) 

5.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix 

and place grout in accordance with the manufacturer’s recommendations, the applicable 

sections of the Standard Specifications and this provision. 

6.0 MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 

of the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 

strength is achieved. 

7.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, 

oil, grease and other foreign matter.  Saturate concrete surfaces with clean water and 

remove excess water prior to placing grout. 

8.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 
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BRIDGE MOUNTED CHAIN LINK FENCE                (SPECIAL) 

 

Construct the chain link fence in accordance with the applicable sections of the Standard 

Specifications, the details shown on the plans and this special provision. 

 

The quantity of chain link fence will be the actual number of linear feet of fence, measured in 

place from end post to end post, which has been completed and accepted.  All posts used for the 

chain link fence are included in the price of the fence and will not be paid for separately.  There 

will be no measurement made for installing adhesive anchors in concrete barrier rail as such 

work is considered incidental. 

 

Work includes but is not limited to furnishing and installing fence fabric, tie wires, stretcher bars, 

stretcher bar bands, tie rods, turnbuckles, brace rails, posts, post caps, brackets, adhesive 

anchors, fittings and any other materials necessary to complete the work as described in the plans 

and this special provision.   

 

Payment will be made under: 

 

104” Chain Link Fence______________________Linear Foot 
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FOAM JOINT SEALS (SPECIAL) 

1.0 SEALS 

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, 

gasoline, salt and other materials that are spilled on or applied to the surface.  Use a 

resilient, UV stable, preformed, impermeable, flexible, expansion joint seal.  The joint seal 

shall consist of low-density, closed cell, cross-linked polyethylene non-extrudable, foam.  

The joint seal shall contain no EVA (Ethylene Vinyl Acetate).  Cell generation shall be 

achieved by being physically blown using nitrogen.  No chemical blowing agents shall be 

used in the cell generation process. 

Use seals manufactured with grooves 1/8"± wide by 1/8"± deep and spaced between 1/4” 

and 1/2” apart along the bond surface running the length of the joint.  Use seals with a 

depth that meets the manufacturer’s recommendation, but is not less than 70% of the 

uncompressed width.  Provide a seal designed so that, when compressed, the center portion 

of the top does not extend upward above the original height of the seal by more than 1/4”.  

Provide a seal that has a working range of 30% tension and 60% compression and meets 

the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D3575-08, Suffix T 110 – 130 psi 

Compression Set ASTM D1056 

Suffix B, 2 hr recovery 
10% - 16% 

Water Absorption ASTM D3575 < 0.03 lb/ft2 

Elongation at Break ASTM D3575 180% - 210% 

Tear Strength ASTM D624 (D3575-08, Suffix G) 14 – 20 pli 

Density 
ASTM D3575-08, 

Suffix W, Method A 
1.8 – 2.2 lb/ft3 

Toxicity ISO-10993.5 Pass (not cytotoxic) 

Have the top of the joint seal clearly shop marked.  Inspect the joint seals upon receipt to 

ensure that the marks are clearly visible before installation. 
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2.0 BONDING ADHESIVE 

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal 

manufacturer that meets the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D638 3000 psi (min.) 

Compressive strength ASTM D695 7000 psi (min.) 

Hardness Shore D Scale 75-85 psi 

Water Absorption ASTM D570 0.25% by weight max. 

Elongation to Break ASTM D638 5% (max.) 

Bond Strength ASTM C882 2000 psi (min.) 

Use an adhesive that is workable to 40°F.  When installing in ambient air or surface 

temperatures below 40°F or for application on moist, difficult to dry concrete surfaces, use 

an adhesive specified by the manufacturer of the joint seal. 

3.0 SAWING THE JOINT 

The joint opening shall be initially formed to the width shown on the plans.     

The polyester polymer concrete overlay shall have sufficient time to cure such that no 

damage can occur to the polyester polymer concrete overlay prior to sawing to the final 

width and depth as specified in the plans. 

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw 

in the desired direction.  To control the saw and to produce a straight line as indicated on 

the plans, anchor and positively connect a template or a track to the bridge deck.  Do not 

saw the joint by visual means such as a chalk line.  Fill the holes used for holding the 

template or track to the deck with an approved, flowable non-shrink, non-metallic grout. 

Saw cut to the desired width and depth in one or two passes of the saw by placing and 

spacing two metal blades on the saw shaft to the desired width for the joint opening. 

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus 

approximately 1” below the bottom of the seal.  An irregular bottom of sawed joint is 

permitted as indicated on the plans.  Grind exposed corners on saw cut edges to a 1/4” 

chamfer. 

Saw cut a straight joint, centered over the formed opening and to the desired width 

specified in the plans.  Prevent any chipping or damage to the sawed edges of the joint. 

Remove any staining or deposited material resulting from sawing with a wet blade to the 

satisfaction of the Engineer. 
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4.0 PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION 

The polyester polymer concrete overlay shall cure a minimum of 24 hours prior to seal 

installation. 

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for 

spalls, popouts, cracks, etc.  All necessary repairs will be made by the Contractor prior to 

blast cleaning and installing the seal. 

Clean the joints by sandblasting with clean dry sand immediately before placing the 

bonding agent.  Sandblast the joint opening to provide a firm, clean joint surface free of 

curing compound, loose material and any foreign matter.  Sandblast the joint opening 

without causing pitting or uneven surfaces.  The aggregate in the elastomeric concrete may 

be exposed after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, 

blow the surface with compressed air, or vacuum the surface until all traces of blast 

products and abrasives are removed from the surface, pockets, and corners. 

If nozzle blasting is used to clean the joint opening, use compressed air that does not 

contain detrimental amounts of water or oil. 

Examine the blast cleaned surface and remove any traces of oil, grease or smudge 

deposited in the cleaning operations. 

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned. 

5.0 SEAL INSTALLATION 

Install the joint seal according to the manufacturer’s procedures and recommendations and 

as recommended below.  Do not install the joint seal if the ambient air or surface 

temperature is below 45F.  Have a manufacturer’s certified trained factory representative 

present during the installation of the first seal of the project. 

Before installing the joint seal, check the uninstalled seal length to insure the seal is the 

same length as each construction stage width as indicted on the plans.  When the joint seal 

requires splicing, use the heat welding method by placing the joint material ends against a 

teflon heating iron of 425-475°F for 7 - 10 seconds, then pressing the ends together tightly.  

Do not test the welding until the material has completely cooled.   

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical 

walls of the joint as a means to minimize clean up.  After opening both cans of the bonding 

agent, stir each can using separate stirring rods for each component to prevent premature 

curing of the bonding agent.  Pour the two components, at the specified mixing ratio, into a 

clean mixing bucket.  Mix the components with a low speed drill (400 rpm max.) until a 

uniform gray color is achieved without visible marbling.  Apply bonding agent to both 

sides of the elastomeric concrete as well as both sides of the joint seal, making certain to 
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completely fill the grooves with epoxy.  With gloved hands, compress the joint seal and 

with the help of a blunt probe, push the seal into the joint opening until the seal is recessed 

approximately 1/4” below the surface.  When pushing down on the joint seal, apply 

pressure only in a downward direction.  Do not push the joint seal into the joint opening at 

an angle that would stretch the material.  Seals that are stretched during installation shall be 

removed and rejected.  Once work on placing a seal begins, do not stop until it is 

completed.  Clean the excess epoxy from the top of the joint seal immediately with a 

trowel.  Do not use solvents or any cleaners to remove the excess epoxy from the top of the 

seal.  Remove the protective cover at the joint edges and check for any excess epoxy on the 

surface.  Remove excess epoxy with a trowel, the use of solvents or any cleaners will not 

be allowed. 

The installed system shall be watertight and will be monitored until final inspection and 

approval.  Do not place pavement markings on top of foam joint seals. 

6.0 BASIS OF PAYMENT 

Payment for all foam joint seals will be at the lump sum contract price bid for “Foam Joint 

Seals”.  Prices and payment will be full compensation for furnishing all material, including 

demolition of the existing bridge joints, labor, tools and equipment necessary for installing 

these units in place and accepted. 
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EPOXY COATING (SPECIAL) 

1.0 GENERAL 

This work applies to all end bents and interior bents on the project bridge. Clean, wash and 

epoxy coat top of all end bents and interior bents caps. 

 

Use a Type 4A flexible and moisture insensitive epoxy coating in accordance with Section 

1081. Provide a Type 3 material certification in accordance with Article 106-3 showing the 

proposed epoxy meets Type 4A requirements. 

 

2.0 SURFACE 

Apply the epoxy protective coating to the top surface area, including chamfer area of all end 

bents and interior bents caps, excluding areas under elastomeric bearings. 

 

Thoroughly clean all dust, dirt, grease, oil, laitance and other objectionable material from 

the concrete surface to be coated. Air blast all surface immediately before applying the 

protective coating. 

 

Use only cleaning agents preapproved by the Engineer. 

 

3.0 APPLICATION 

Apply epoxy protective coating only when the air temperature is a least 40°F and rising, but 

less than 95°F and the surface temperature of the area to be coated is at least 40°F. Remove 

any excess or free standing water from the surface before applying the coating. Apply one 

coat of epoxy protective coating at a rate such that it covers between 100 and 200 square 

feet per gallon. 

 

Under certain combinations of circumstances, the cure epoxy protective coating may 

develop an oily condition on the surface due to amine blush. This condition is not 

detrimental to the applied system. 

 

Apply the coating so the entire designated surface of the concrete is covered and all pores 

are filled. To provide a uniform appearance, use the exact same material on all visible 

surface. 

 

4.0 BASIS OF PAYMENT 

Epoxy Coating will be measured and paid for by the contract unit price per square foot and 

shall be full compensation for furnishing all material, labor, tools and equipment necessary 

for cleaning and coating the tops of bent caps. Debris removal from the top of bent caps 

shall be incidental to epoxy coating the top of bent caps. 
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OVERLAY SURFACE PREPARATION FOR  

POLYESTER POLYMER CONCRETE (SPECIAL) 

DESCRIPTION 

This special provision addresses the surface preparation activities required prior to the placement 

of polyester polymer concrete (PPC).  Unless specifically mentioned below, all requirements 

specified for the bridge deck are also required for the approach slabs. 

Left and Right Widenings: 

Work includes: bridge deck surface preparation that includes shotblasting prior to placement of 

PPC overlay; and any incidentals necessary to prepare the bridge deck for placement of PPC 

overlay, as specified or as shown on the widening plans. 

Existing Bridge: 

Work includes: removal of unsound and sound bridge deck concrete and existing patches in deck 

repair areas; preparation of repair areas prior to placement of PPC bridge deck repair material; 

bridge deck surface preparation prior to placement of PPC overlay; and any incidentals necessary 

to prepare the bridge deck for placement of PPC repair material or PPC overlay, as specified or 

as shown on the preservation plans. 

DEFINITIONS 

Scarification shall consist of the removal of any asphalt wearing surface and concrete surface to 

the uniform depth and limits shown on the plans. 

Shotblasting shall consist of steel beads (or other materials as approved by the Engineer) “shot” 

out of a machine onto the bridge concrete deck concrete floor to remove soft or deteriorated 

concrete, and to clean the concrete deck surface for the application of the PPC overlay.  

Contractor shall vary the speed of the shotblaster or make multiple passes, as necessary, to 

achieve the required surface preparation for the PPC overlay.  Areas inaccessible with 

shotblasting equipment may require surface preparation with sandblasting equipment and hand 

equipment. 

EQUIPMENT 

All equipment for cleaning the existing concrete surface and mixing and applying the overlay 

system shall be in accordance with the System Provider’s recommendations, as approved by the 

Engineer prior to commencement of any work: 

(A) Scarifying equipment that is a power-operated, mechanical grinder capable of removing a 

minimum depth of ¼” for each pass. 

(B) Shotblasting and sandblasting equipment to adequately prepare the bridge deck substrate, as 

required in this special provision.  Provide equipment to supply oil-free and moisture-free 

compressed air for final surface preparation. 

(C) Equipment capable of sawing concrete to the specified plan depth. 

(D) Power driven hand tools for removal of unsound concrete are required that meet the 

following requirements: 
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(1) Pneumatic hammers weighing a nominal 15 lbs. or less. 

(2) Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in width. 

(E) Hand tools, such as hammers and chisels, for removal of final particles of unsound concrete. 

(F) Self-propelled vacuum capable of picking up dust and other loose material from prepared 

deck surface. 

(G) Equipment to supply oil-free and moisture-free compressed air for final surface preparation. 

The equipment must operate at a noise level less than 90 decibels at a distance of 50 feet. 

MANAGEMENT AND DISPOSAL OF CONCRETE DEBRIS 

All concrete debris shall become the property of the Contractor.  The contractor shall be 

responsible for disposing of all debris generated by scarification, shotblasting, sandblasting, and 

any other surface preparation operations, in compliance with applicable regulations concerning 

such disposal. 

All costs associated with management and disposal of all debris shall be included in the payment 

of other items. 

OSP PLAN SUBMITTAL 

Prior to beginning surface preparation activities, the Contractor shall submit for review and 

approval the Overlay Surface Preparation (OSP) Plan.  The OSP Plan shall detail the type of 

equipment that is intended to be used and the means by which the Contractor will achieve the 

following requirements: 

(A) Estimate depth of reinforcing steel. 

(B) Scarification of deck to depth required. 

(C) Measure depth of scarification to show completed within limits. 

(D) Measure depth of shotblasting to show completed within limits. 

SURFACE PREPARATION 

Prior to any construction, take the necessary precautions to ensure debris from bridge deck 

preparation and repairs is not allowed to fall below the bridge deck. 

Remove all existing asphalt overlays and all loose, disintegrated, unsound or contaminated 

concrete to the limits shown on the plans with the following requirements.   

During surface preparation, precaution shall be taken to assure that traffic is protected from 

rebound, dust, and construction activities.  Appropriate shielding shall be provided as required 

and directed by the Engineer.  During surface preparation, the Contractor shall provide suitable 

coverings, as needed to protect all exposed areas not to receive overlay, such as curbs, sidewalks, 

parapets, etc.  All damage or defacement resulting from surface preparation shall be repaired to 

the Engineer’s satisfaction at no additional cost to the Department.   
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(A) Sealing of Bridge Deck: Seal all expansion joints subject to run-off water from the 

scarification, shotblasting, and PPC placement process with material approved by the 

Engineer, prior to beginning any demolition.  The expansion joints shall remain sealed until it 

has been determined that water and materials from the scarification, shotblasting, and PPC 

placement operations cannot be discharged through them any longer.  Take all steps 

necessary to eliminate the flow of water or materials through the expansion joints, and any 

other locations water or materials could leak from the deck. 

All deck drains in the immediate work area and other sections of the bridge affected by the 

work being performed shall be sealed prior to beginning scarification.  Drains shall remain 

sealed until it has been determined that water and materials from the scarification, 

shotblasting, and PPC placement operations cannot be discharged through them any longer. 

(B) Scarifying Bridge Deck: Remove any asphalt wearing surface from the bridge deck and 

scarify the concrete deck to remove the entire concrete surface of the deck to the uniform 

depth and limits shown on the plans. 

It will be the Contractor’s responsibility to determine amount of cover for the reinforcing 

steel.  Use a pachometer or other approved device, as approved by Engineer, prior to 

scarification.  Readings shall be read and recorded in the presence of the Engineer.  Readings 

shall be recorded for each span at 1/5 points longitudinally and 1/3 points transversely.  The 

cost for this work will be considered incidental to the cost of surface preparation of the 

bridge deck. 

Estimated average cover to top mat:   

Bridge Number: 177 +/-2 1/4” 

The above top mat cover dimensions are an estimate based on the best available information.  

Calibrate scarifying equipment in order to avoid damaging the reinforcing steel in the bridge 

floor or the approach slab.  Care shall be taken not to cut, stretch, or damage any exposed 

reinforcing steel.  If reinforcing bars or bridge drainage devices are pulled up or snagged 

during scarification operations, cease work and consult with the Engineer to determine any 

necessary adjustments to the roto-milling operation. 

Remove and dispose of all concrete and asphalt, and thoroughly clean the scarified surface.  

In areas where reinforcing steel is located in the depth to be scarified, use another method 

with the Engineer’s approval.  

The Engineer will re-inspect after each removal and require additional removals until 

compliance with plans and specifications are met. 

Regardless of the method of removal, the removal operation shall be stopped if it is 

determined that sound concrete is being removed to a depth greater than required by the 

plans. 

(C) Class II Surface Preparation (Partial Depth):  At locations specified on the plans or identified 

by the Engineer for Class II Surface Preparation, verify the depth of removal achieved by the 

scarification.  Remove by additional scarification or chipping with hand tools all existing 

patches and unsound concrete.  No additional payment will be made for Class II Surface 

Preparation depths achieved by the initial scarification. 
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All patches shall be removed under Class II Surface Preparation.  If any patch cannot be 

removed by means of scarification, the Contractor shall use hand tools to remove the patch. 

Areas indicated on the plans that require Class II Surface Preparation, including the locations 

of existing patches, are from the best information available.  The Contractor shall verify prior 

to surface preparation the location of all existing patches.  

Spalled or unsound areas of the deck not removed by scarification shall be removed to sound 

concrete at locations noted in the contract plans or as directed by the Engineer.  Remove 

existing spalled or unsound areas of the bridge concrete deck by methods approved by the 

Engineer. 

Provide a 1” deep saw cut around the perimeter of areas noted for bridge deck or patch 

removal.  Remove, using the type of tools listed above, all concrete or patch material within 

the sawcut to a minimum depth of 1” and as necessary to remove unsound concrete.  All 

loose and unsound concrete or patch material shall be removed.  

If the condition of the concrete is such that deep spalls or sheer faces result, notify the 

Engineer for the proper course of action.  

Thoroughly clean the newly exposed surface to be free of all grease, oil, curing compounds, 

acids, dirt, or loose debris in accordance with this special provision. 

Dispose of the removed concrete, clean, repair or replace rusted or loose reinforcing steel, 

and thoroughly clean the newly exposed surface.  Care shall be taken not to cut, stretch, or 

damage any exposed reinforcing steel. 

In overhangs, removing concrete areas of less than 0.60 ft2/ft length of bridge without 

overhang support is permitted unless the Engineer directs otherwise.  Overhang support is 

required for areas removed greater than 0.60 ft2/ft length of bridge.  Submit details of 

overhang support to the Engineer for approval prior to beginning the work. 

(D) Preparation of Reinforcing Steel:  Remove concrete without cutting or damaging existing 

steel unless otherwise noted in the plans.  Clean, repair, or replace rusted or loose reinforcing 

steel.  Damaged reinforcing steel, such as bars with nicks deeper than 20% of the bar 

diameter, shall be repaired or replaced.  Reinforcing steel which has a cross section reduced 

to 75% or less shall be replaced with new reinforcing steel of similar cross section area.  

Replacement bars shall be Grade 60 and meet the material requirements of Section 1070 of 

the Standard Specifications.  Replacement bars shall be spliced to existing bars using either 

minimum 30 bar diameter lap splices to existing steel with 100% cross sectional area or 

approved mechanical connectors.   

For reinforcing steel left unsupported by the concrete removal process, support and protect 

the exposed reinforcing steel against displacement and damage from loads, such as those 

caused by removal equipment and delivery buggies.  All reinforcing steel damaged or 

dislodged by these operations shall be replaced with bars of the same size at the contractor’s 

expense. 

Reinforcing steel exposed and satisfactorily cleaned and prepared will not require additional 

cleaning, if encased in concrete within seven (7) days.  Rebar exposed for more than seven 

(7) days shall be satisfactorily cleaned and prepared, prior to placement of the new concrete.  

The satisfactory cleanliness and preparation of the reinforcing steel shall be determined by 

the Engineer. 
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When large areas of the deck on composite bridges are removed resulting in the debonding of 

the primary reinforcing bars, the removal shall be performed in stages to comply with the 

construction sequence shown on the plans or as directed by the Engineer. 

(E) Concrete Deck Repair: Repair and fill the Class II Surface Preparation areas of the existing 

bridge concrete deck prior to the final surface preparation and application of the PPC 

overlay, at locations shown in the plans, or as determined by the Engineer, if necessary.  

Materials other than PPC may be used for concrete deck repairs, but shall be approved by the 

PPC System Provider’s Technical Representative and shall be applied and prepared as 

required by the PPC System Provider.  For concrete deck repairs with PPC: 

(1) Removal and surface preparation of the repair area shall be in accordance with and shall 

be paid for under pay items in this special provision. 

(2) Materials, equipment, placement, and finishing of PPC used for concrete deck repairs 

shall meet the requirements of and shall be paid for under pay items in the Polyester 

Polymer Concrete Bridge Deck Overlay special provision. 

PPC repair material may be placed up to one (1) hour prior to overlay placement.   

All repairs shall be placed and finished to match substrate deck grade prior to PPC 

placement, in order to provide a uniform overlay thickness. 

Concrete deck repairs with PPC may be utilized as a stand-alone item where required on 

structures not to receive a PPC overlay. 

(F) Surface Cleaning:  The surface of concrete substrate and repaired areas shall be prepared for 

application of the overlay by shotblasting in order to remove all existing grease, slurry, oils, 

paint, dirt, striping, curing compound, rust, membrane, weak surface mortar, or any other 

contaminants that could interfere with the proper adhesion of the overlay system.  The final 

prepared surface shall adhere to the following requirements: 

(1) If expansion joints are not being replaced or have been replaced prior to shotblasting they 

shall be protected from damage from the shotblasting operation.  Deck drains and areas 

of curb or railing above the proposed surface shall be protected from the shotblasting 

operation. 

(2) The areas to receive overlay shall be cleaned by shotblasting, or abrasive sandblasting in 

the event that the shotblaster cannot access areas to be prepared.  Do not begin 

shotblasting until all grinding or milling operations are completed.  Cleaning shall not 

commence until all work involving the repair of the concrete deck surface has been 

completed and the deck is dry.  All contaminants shall be picked up and stored in the 

vacuum unit and no dust shall be created during the blasting operation that will obstruct 

the view of motorists in adjacent roadways.  The travel speed and/or number of passes of 

the shotblasting unit shall be adjusted, so as to result in all weak or loose surface mortar 

being removed, aggregates within the concrete being exposed, and open pores in the 

concrete exposed, as well as a visible change in the concrete color.  Cleaned surfaces 

shall not be exposed to vehicular traffic unless approved by the Engineer.  If the deck 

becomes contaminated before placing the overlay, the Contractor shall shotblast or 

abrasive sandblast the contaminated areas to the satisfaction of the Engineer at no 

additional cost to the Department.  
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(3) Prior to the overlay placement, any loose particles shall be removed by magnets, oil free 

compressed air, and vacuuming, such that no trapped particles remain.  Power washing 

will not be allowed.  

(4) The areas to be overlaid shall be blown off with oil and moisture free compressed air just 

prior to placement of the primer and shall be completely dry. 

(5) Cleaning methods other than those detailed by specification may be suggested by the 

PPC System Provider and approved by the Engineer.   

(6) All steel surfaces that will be in contact with the PPC overlay shall be cleaned in 

accordance with Structural Steel Paint Council (SSPC) Surface Preparation(SP) No. 10, 

Near-White Blast Cleaning, except that wet blasting methods shall not be allowed. 

(G) Safety:  Provide a containment system for handling expected and unexpected blow through 

of the deck.  The containment system shall retain runoff water and debris and protect the area 

under the bridge deck.  The Contractor shall be responsible for any injury or damage caused 

by these operations.  The containment system shall remain in place until the concrete has 

been cast and attained minimum strength. 

Provide adequate lighting when performing deck preparation activities at night.  Submit a 

lighting plan to the Engineer for approval prior to beginning work. 

MEASUREMENT AND PAYMENT 

Scarifying Bridge Deck will be measured and paid for at the contract unit price per square yard 

and will be full compensation for the milling of existing asphalt wearing surface from the bridge 

deck and approaches, milling of the entire concrete bridge deck, repairing or replacing any 

damaged reinforcing steel, and the cleaning and disposal of all waste material generated.  

Shotblasting Bridge Deck will be measured and paid for at the contract unit price per square yard 

and will be full compensation for the shotblasting and necessary sandblasting and handwork to 

prepare the entire concrete bridge deck and approaches, and removal and disposal of all waste 

material generated. 

Class II Surface Preparation will be measured and paid for at the contract unit price per square 

yard and will be full compensation for Class II deck preparation where required by the plans.  

The cost will also include removal and disposal of unsound and contaminated concrete, removal 

of all existing patches, cleaning, repairing, or replacing of reinforcing steel, and all materials, 

labor, tools, equipment and incidentals necessary to complete the work. 

Payment will be made under: 

 

Pay Item Pay Unit 

Scarifying Bridge Deck Square Yard 

Shotblasting Bridge Deck Square Yard 

Class II Surface Preparation Square Yard 
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POLYESTER POLYMER CONCRETE BRIDGE DECK OVERLAY (SPECIAL) 

DESCRIPTION 

This work consists of furnishing and placing a Polyester Polymer Concrete (PPC) overlay system 

with a High Molecular Weight Methacrylate (HMWM) resin primer on concrete surfaces.  The 

surface of the concrete shall be prepared and the PPC overlay system shall be applied in 

accordance with this special provision in conformity with the lines, grades, thickness, and typical 

cross-sections shown on the plans or as approved by the Engineer.  Unless specifically 

mentioned below, all requirements specified for the bridge deck are also required for the 

approach slabs. 

Work includes: placement of HMWM primer; placement of PPC surface patching and/or 

overlay; and any incidentals necessary to complete the project as specified or as shown on the 

plans. 

The System Provider is the manufacturer that will provide the PPC system for the PPC overlay.  

The System shall include the necessary and appropriate PPC components, as well as the 

necessary and appropriate HMWM resin primer components.  Contractor shall not change 

System Provider during project, without approval from the Engineer. 

QUALIFICATIONS AND SUBMITTALS 

The Contractor shall submit the following requested items and any other relevant documents at 

least two (2) weeks prior to the PPC Overlay Pre-placement Conference.  These submittals are 

for approval and shall be directed to the Engineer. 

(A) Overlay System: The Contractor shall submit two (2) copies of the System Provider’s 

material information, written installation instructions, safety data sheets, and independent test 

results for approval. 

(B) System Provider Qualifications: The Contractor shall install an overlay system with all 

components provided through a single System Provider with documented experience 

successfully supplying at least five (5) PPC overlay projects of similar size and scope within 

the past five (5) years.  The Contractor shall submit documentation of the System Provider’s 

project experience including the following: 

(1) Project Location. 

(2) Owner Agency. 

(3) Project construction date. 

(4) Overlay quantities. 

(5) Reference name and contact information for owner representative. 

(C) Contractor Qualifications: The Contractor shall submit documentation of successful projects 

placing structural concrete bridge decks, modified concrete bridge deck overlays, or PPC 

overlay systems to finished grade using similar equipment as specified herein within the past 

five (5) years.  A minimum of two (2) employees on site must have the equivalent work 

experience qualifications of the Contractor.  The documentation of Contractors qualifications 

shall include the following: 
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(1) Project Location. 

(2) Owner Agency. 

(3) Project construction date. 

(4) Overlay quantities. 

(5) Reference name and contact information for owner representative. 

(D) System Provider Technical Representative Qualifications: The System Provider Technical 

Representative shall have a minimum of five (5) years of experience with PPC and be 

completely competent in all aspects of the work, including surface preparation, mixing, 

placement, curing, and testing of the PPC Overlay System.  The Technical Representative 

shall have experience on a minimum of five (5) successful projects of similar size and scope.  

The Contractor shall submit documentation of the System Provider Technical 

Representative’s experience including the following: 

(1) Years of Experience with PPC 

(2) Project location 

(3) Project construction date 

(4) Overlay quantities 

(5) Reference name and contact information for owner representative 

The Technical Representative shall be available on site, for a minimum of three (3) days per 

project, to give the installer advice and guidance on the installation of PPC.  This includes, 

but not limited to: deck concrete surface preparation, PPC materials, PPC application, PPC 

curing or any time there are questions or issues that may arise. The Technical Representative 

shall be on site for the first PPC overlay placement and shall remain on site until the 

Engineer is satisfied. 

(E) Overlay Placement Plan: The Contractor shall submit an Overlay Placement Plan that 

includes the following:        

(1) Schedule of overlay work and testing for each bridge. 

(2) Anticipated concrete deck repair locations and repair method. 

(3) Staging plan describing overlay placement sequence including: 

(a) Construction joint locations.  Longitudinal construction joints between passes shall be 

located along the centerline of travel lanes or edge of travel lanes. 

(b) Sequence of placement. 

(c) Placement widths. 

(d) Anticipated placement lengths. 

(e) Placement direction. 

(f) Joint locations. 

(g) Location of proposed trial overlay(s). 

(4) Description of equipment used for: 

(a) Surface preparation including grinding and shotblasting. 

(b) Applying HMWM primer resin. 
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(c) Measuring, mixing, placing, and finishing the PPC. 

(d) Applying surface finish sand. 

(5) Method of protecting and finishing inlets and bridge drains. 

(6) Method for isolating expansion joints. 

(7) Method for measuring and maintaining overlay thickness and profile. 

(8) Cure time for PPC. 

(9) Storage and handling of HMWM resin and PPC components. 

(10) Procedure for disposal of excess HMWM resin, PPC, and containers. 

(11) Procedure for cleanup of mixing and placement equipment. 

(F) Equipment: The Contractor shall submit documentation of current certification that mixing 

equipment has been calibrated (Caltrans California test CT 109 or similar accepted).  The 

Contractor shall submit a documented history of the use of the placement equipment to 

successfully place PPC overlays on bridge projects for review and approval by the Engineer. 

MATERIALS 

The PPC shall consist of polyester resin binder and aggregate as specified below.  It shall also 

include a compatible primer which when mixed with other specified ingredients and applied as 

specified herein, is capable of producing a PPC meeting the requirements of this specification.   

(1) Verification.  The Contractor shall submit a Certified Test Report from independent labs 

for all of the materials associated with the PPC overlay in accordance with this special 

provision. 

(2) Packaging and Shipment.  All components shall be shipped in strong, substantial 

containers, bearing the manufacturer’s label specifying batch/lot number, brand name, 

and quantity.  If bulk resin is to be used, the contractor shall notify the Engineer in 

writing ten (10) working days prior to the delivery of the bulk resin to the job site.  Bulk 

resin is any resin that is stored in containers in excess of 55 gallons. 

(3) Sampling.  NCDOT reserves the right to retain and test samples of components of the 

PPC overlay system.  This includes requiring submittal of samples prior to the first 

installation or on-site sampling during construction. 

(A) Polyester Resin Binder: Polyester resin binder shall have the following properties: 

(1) Be an unsaturated isophthalic polyester-styrene co-polymer.  The resin content shall be 

12% +/-1% of the weight of the dry aggregate. 

(2) Contain at least 1 percent by weight gamma-methacryloxypropyltrimethoxysilane, an 

organosilane ester silane coupler. 

(3) Be used with a promoter that is compatible with suitable methyl ethyl ketone peroxide 

and cumene hydroperoxide initiators. 

(4) Meet the required values for the material properties shown in Table 1, below. 

Accelerators or inhibitors may be required to achieve proper setting time of PPC.  They shall 

be used as recommended by the overlay System Provider. 
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Table 1 

POLYESTER RESIN BINDER PROPERTIES 

(Each lot sent to job shall be tested) 

Property Test Method Requirement 

Viscosity*  ASTM D 2196  75 – 200 cps (RVT No.1 Spindle, 20 RPM at 77 

°F)  

Specific Gravity*  ASTM D 1475  1.05 to 1.10 at 77 °F  

Elongation  ASTM D 638  

 

35 percent, minimum Type I specimen, 

thickness 0.25 ± 0.03” at Rate = 0.45 

inch/minute.  

ASTM D 618  Sample Conditioning: 18/25/50+5/70  

Tensile Strength  ASTM D 638  

 

2,500 psi, minimum Type I specimen, thickness 

0.25 ± 0.03” at Rate = 0.45 inch/minute.  

ASTM D 618  Sample Conditioning: 18/25/50+5/70  

* Test shall be performed before adding initiator. 

 

(B) High Molecular Weight Methacrylate (HMWM) Primer: Primer for the substrate concrete 

surface shall be a wax-free, low odor, high molecular weight methacrylate primer, and 

consist of a resin, initiator, and promoter.  The primer shall conform to requirements 

indicated in Table 2, below, and all components shall be supplied by the System Provider. 

Initiator for the methacrylate resin shall consist of a metal drier and peroxide.  If supplied 

separately from the resin, the metal drier shall not be mixed with the peroxide directly; a 

VIOLENT EXOTHERMIC REACTION will occur.  The containers and measuring devices 

shall not be stored in a manner that allows leakage or spilling to contact the containers or 

materials of the other.   

 

Table 2 

HIGH MOLECULAR WEIGHT METHACRYLATE RESIN PROPERTIES 

(Tested yearly) 

Property Test Method Requirement 

Viscosity**  ASTM D 2196  25 cps maximum (Brookfield RVT with 

UL adapter, 50 RPM at 77 °F)  

Volatile Content** ASTM D 2369 30 percent, maximum  

Specific Gravity** ASTM D 1475  0.90 minimum at 77 °F  

Flash Point ASTM D 3278 180 °F minimum 

Vapor Pressure** ASTM D 323  1.0 mm Hg, maximum at 77 °F 

PCC Saturated 

Surface-Dry Bond 

Strength (Adhesive) 
California Test 551, 

part 5 

700 psi, minimum at 24 hours and 70 ± 

1°F (with PPC at 12% resin content by 

weight of the dry aggregate), primed 

surface 

 

**Test shall be performed before initiator is added 
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(C) Aggregates: PPC aggregate shall have the following properties: 

(1) No more than 45 percent crushed particles retained on the No. 8 sieve when tested in 

accordance with American Association of State Highway and Transportation Officials 

(AASHTO) Test Method T335.  

(2) Fine aggregate consists of natural sand only.  

(3) Weighted-average aggregate absorption of no more than 1.0 percent when tested under 

AASHTO Test Methods T84 and T85.  

(4) At the time of mixing with resin, have moisture content of not more than one-half (½) of 

the weighted-average aggregate absorption when tested under AASHTO Test Method 

T255.  

(5) Moh’s hardness of seven (7) or greater. 

(6) Comply with the requirements for the aggregate gradation indicated in Table 3, below: 

 

Table 3 

AGGREGATE GRADATION 

(Tested yearly) 

 
 

 

 

 

 

 

 

 

(D) Sand: Sand for abrasive sand finish shall have the following properties: 

(1) Commercial-quality blast sand.  

(2) Not less than 95 percent pass the No. 8 sieve and not less than 95 percent retained on the 

No. 20 sieve when tested under AASHTO Test Method T27. 

(3) Shall be dry at the time of application. 

Sieve Size Percent Passing 

3/8” 100 

No. 4 60-85 

No. 8 55-65 

No. 16 29-50 

No. 30 16-36 

No. 50 5-20 

No. 100 0-7 

No. 200 0-3 
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(E) Composite system: The composite PPC system shall have the following properties indicated 

in Table 4, below: 

Table 4 

COMPOSITE PROPERTIES 

(Tested every 2 years) 

Property Test Method Requirement 

PCC Saturated 

Surface Dry Bond 

Strength 

CT 551  

500 psi minimum at 24 hrs. and 70° F 

(without primer, at 12% resin content by 

weight of the dry aggregate, on Saturated 

Surface Dry Specimen) 

Abrasion 

Resistance 
CT 550  

<2g weight loss (at 12% resin content by 

weight of the dry aggregate) 

Modulus of 

Elasticity 
ASTM C 469 

 1,000,000 psi to 2,000,000 psi (at 12% resin 

content by weight of the dry aggregate) 

 

CONSTRUCTION REQUIREMENTS 

(A) PPC Overlay Pre-placement Conference: A Pre-placement Conference shall be held before 

any overlay operations begin.  Attendees shall include representatives from all parties 

involved in the work.  If necessary, teleconferencing of attendees may be approved by the 

Engineer. 

(B) Trial Application: Prior to constructing the overlay, one or more trial applications shall be 

placed on a previously constructed concrete base to demonstrate proper initial set time and the 

effectiveness of the mixing, placing, and finishing equipment proposed.  The set time can be 

determined as the time elapsed from resin catalyzation until the in-place PPC cannot be 

deformed by pressing with a finger, indicating the resin binder is no longer in a liquid state.  

Each trial application shall be the planned paving width, at least ten (10) feet long, and the 

same thickness as the specified overlay.  Conditions during the construction of the trial 

application(s) and equipment used shall be similar to those to be used for construction of the 

overlay.  The location of the trial application(s) shall be approved by the Engineer.  Trial 

applications shall be properly disposed of off-site by the Contractor, if removal is necessary.   

The number of trial applications required shall be as many as necessary for the Contractor to 

demonstrate the ability to construct an acceptable trial overlay section and competency to 

perform the work.  However, the installer or proposed equipment/techniques may be rejected if 

not shown to be acceptable after three (3) trials.  

Overlay direct tension bond testing shall be performed in accordance with Section (F)(1) of 

this special provision. Acceptable test results shall be achieved on a trial application before the 

installation may proceed.   

(C) Equipment: All equipment for cleaning the existing concrete surface and mixing and 

applying the overlay system shall be in accordance with the System Provider’s 

recommendations, as approved by the Engineer prior to commencement of any work.  
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(1) Surface Preparation Equipment: Provide appropriate scarifying, shotblasting, 

sandblasting and other equipment to adequately prepare the bridge deck substrate, as 

required in the Overlay Surface Preparation for Polyester Polymer Concrete special 

provision. 

(2) Mixing Equipment: A continuous automated mixer shall be used for all PPC overlay 

applications.  The continuous mixer shall: 

(a) Employ an auger screw/chute device capable of sufficiently mixing catalyzed resin 

with dry aggregate. 

(b) Employ a plural component pumping system capable of handling polyester binder 

resin and catalyst while maintaining proper ratios to achieve set/cure times within the 

specified limits.  Catalyzed resin shall flow through a static mix tube for sufficient 

duration to completely mix the liquid system. 

(c) Be equipped with an automatic metering device that measures and records aggregate 

and resin volumes.  Record volumes at least every five (5) minutes, including time 

and date.  Submit recorded volumes at the end of the work shift to the Engineer. 

(d) Have a visible readout gage that displays volumes of aggregate and resin being 

recorded. 

(e) Produce a satisfactory mix consistently during the entire placement. 

A portable mechanical mixer of appropriate size for proposed batches, as recommended 

by the System Provider and approved by the Engineer, may be used for all PPC patching 

applications and for smaller area overlay applications if approved by the Engineer. 

(3) Finishing Equipment:  Finishing may be accomplished with a Self-Propelled Slip-Form 

Paving Machine or Vibratory Screed. 

(a) Self-Propelled Slip-Form Paving Machine: A self-propelled slip-form paving 

machine, which is modified or specifically built to effectively place the PPC overlay 

in a manner that meets the objectives and requirements of the project, may be used for 

PPC overlay applications.  The paving machine shall: 

(i) Employ a vibrating pan to consolidate and finish the PPC.   

(ii) Be fitted with hydraulically controlled grade automation to establish the finished 

profile.  The automation shall be fitted with substrate grade averaging devices on 

both sides of the new placement; the device shall average 15 feet in front and 

behind the automation sensors; or the sensor shall be constructed to work with 

string-line control.  It is acceptable to match grade when placing lanes adjacent to 

previously placed PPC. 

(iii)Be calibrated for the projects requirements, and calibrated periodically following 

the manufacturers recommendations. 

(iv) Have sufficient engine power and weight to provide adequate vibration of the 

finishing pan while maintaining consistent forward placement speed.   
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(v) Be capable of both forward and reverse motion under its own power. 

(b) Vibratory Screed: A vibratory screed may be used for finishing PPC, but must be 

approved by the Engineer at least two (2) weeks prior to PPC placement. 

(D) Concrete Deck Repairs and Surface Preparation: All areas that require removal of existing 

patches or unsound concrete shall be removed and prepared in accordance with the 

requirements of the Overlay Surface Preparation for Polyester Polymer Concrete special 

provision.  Placement of concrete for deck repair material shall be Polyester Polymer 

Concrete in accordance with this special provision.  Prepare all concrete deck and repaired 

deck surfaces in accordance with the requirements of the Overlay Surface Preparation for 

Polyester Polymer Concrete special provision.   

(E) Application of Overlay:  Methods indicated in this special provision are typical of general 

installations and may be modified per the System Provider’s recommendations as approved 

by the Engineer.  The application of the overlay shall not begin until the concrete deck is 

completely surface dry in accordance with ASTM D4263, with a wait time revised from 16 

hours to two (2) hours, or as directed by the System Provider’s Technical Representative.  

The concrete surface temperature shall be between 40° and 100° F.  Night work may be 

required when temperatures cannot be met during the day.   

During overlay application, precaution shall be taken to assure that traffic is protected from 

rebound, dust, and construction activities.  Appropriate shielding shall be provided as 

required and directed by the Engineer.   

During overlay application, the Contractor shall provide suitable coverings (e.g. heavy duty 

drop cloths) as needed to protect all exposed areas not to receive overlay, such as curbs, 

sidewalks, parapets, etc.  All damage or defacement resulting from this application shall be 

cleaned and/or repaired to the Engineer’s satisfaction at no additional cost to the Department.   

(1) HMWM Primer Application: Immediately before placing primer, all exposed surfaces 

shall be completely dry and blown clean with oil-free compressed air.  Exposed surfaces 

shall be protected from precipitation and heavy dew during and after the application of 

the primer.   

After the exposed surfaces have been prepared and are dry, primer shall be applied in 

accordance with the System Provider's recommendations.  Primer shall be placed within 

five (5) minutes of mixing at approximately 90 ft2/ gal or the rate acceptable to the 

Engineer.    

Primer shall be applied by flooding and uniformly spread to completely cover surfaces to 

receive overlay.  Care shall be taken to avoid heavy application that results in excess 

ponding.  Excess material shall be removed or distributed to meet the required application 

rate.  Primer shall be reapplied to any areas that appear dry prior to overlay placement.   

Primer shall not be allowed to leak onto areas that have not received surface preparation.  

(2) PPC Application:  The PPC shall be applied during the interval between 15 minutes and 

two (2) hours after the primer has been applied.  The PPC shall be placed prior to gelling 
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and within 15 minutes following addition of initiator, unless otherwise recommended by 

the System Provider’s Technical Representative.   

The polyester resin binder shall be initiated and blended completely.  Aggregate shall be 

added and mixed sufficiently when a portable mechanical mixer is used. 

PPC shall have an initial set time of at least 30 minutes and at most 90 minutes.  The set 

time can be determined in the field when the in-place PPC cannot be deformed by 

pressing with a finger, indicating that the resin binder is no longer in a liquid state.  If the 

initial set is not within 30 to 90 minutes, the material shall be removed and replaced. 

The overlay shall be consolidated and finished to the required grade and cross-section 

using PPC placement equipment as defined herein.  

If a vibratory screed is used, prior to placing the PPC, place and fasten screed rails in 

position to ensure finishing the new surface to the required profile.  Do not treat screed 

rails with parting compound to facilitate their removal.  Prior to placing the overlay, 

attach a filler block to the bottom of the screed and pass it over the overlay area to check 

the thickness.  The filler block thickness shall be equal to the design overlay thickness as 

shown in the plans.  Remove all concrete that the block does not clear. 

Place the PPC in one operation.  Provide a minimum overlay thickness as shown in the 

plans. 

Although the paver or screed may yield a finished or nearly finished surface, additional 

finishing may be necessary.  PPC shall be finished, as necessary, through traditional 

concrete finishing methods, producing a slight resin bleed indicating complete 

consolidation of aggregates. 

Finishing of PPC used as patching of an existing deck surface or overlay shall be 

completed and finished using traditional concrete hand finishing methods and hand 

concrete finishing tools.  Such patches shall be placed flush with the top of the existing 

deck surface. 

Resin content shall be as specified in the Materials section of this special provision and to 

yield a PPC consistency that requires surface applied consolidation and finishing to 

consolidate aggregates and yield a slight sheen of bleed resin on top surface yet does not 

yield excess bleed resin.   

A surface friction sand finish of at least 2.2 lbs/ yd2 shall be broadcast onto the glossy 

surface immediately after sufficient finishing and before resin gelling occurs.  To ensure 

adequate pavement friction, the completed PPC overlay surface shall be free of any 

smooth or "glassy" areas such as those resulting from insufficient quantities of surface 

aggregate.  Any such surface defects shall be repaired by the Contractor in the manner 

recommended by the System Provider and approved by the Engineer at no additional cost 

to the Department.  

After application of surface friction sand, unless otherwise indicated on the plans, groove 

the bridge floor in accordance with Subarticle 420-14(B) of the Standard Specifications.  

Vehicular traffic may travel across a deck surface that has not been grooved; however, 

the entire deck area shall be grooved after the PPC overlay achieves design strength and 
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no later than seven (7) calendar days after completion of the overlay unless otherwise 

approved by the Engineer. 

Before completion of the project, all deck joints shall be sawcut, prepared, and sealed 

according to the details in the plans. 

After the PPC material has set, if final sawcutting for joint seals will not be done within 

12 hours, at minimum, a single sawcut shall be made at the approximate midpoint of each 

joint. The sawcut shall be made within 12 hours or prior to opening of PPC placement to 

traffic, if traffic will be allowed within 12 hours. Two (2) saw cuts may be made, but 

final saw cutting for the joints shall be done in accordance with the special provisions for 

the installation of the joint seals. 

Any surface that is scarified shall be covered with the PPC overlay before traffic is 

returned to the bridge deck, unless otherwise approved by the Engineer. 

Upon approval by the Engineer, if traffic is to be returned to the site, but the overlay is 

not completed within the allowable lane closure time and is more than ¾ inch higher in 

elevation than the adjacent pavement, the PPC overlay edges shall be tapered. The 

leading edge of the overlay shall be tapered at a 4:1 (horizontal: vertical) slope.  Tapered 

edges longitudinal to the direction of traffic and tapered edges on the trailing edge of the 

overlay and shall be at a 45 degree slope.  Tapers of 45 degrees may remain, and PPC 

overlay may be placed adjacent.  Tapers with a 4:1 (horizontal: vertical) slope shall be 

sawcut square to the overlay surface, prior to placing adjacent PPC overlay. 

The Contractor shall collect a ticket for each pass or portion of a pass that is provided by 

each mixer, and ensure that the following information is shown on each ticket: 

(a) Project Number. 

(b) Bridge Number. 

(c) Date and Time. 

(d) Location of Placement (Lane and Station Limits or location and length of placement 

along the length of the bridge). 

(e) Aggregate Weight. 

(f) Polyester Resin Binder Weight. 

The tickets shall be available on site for Inspection personnel to use in tabulating 

quantities. 

Curing:  The Contractor shall allow the overlay to cure sufficiently before subjecting it to 

loads or traffic of any nature that may damage the overlay.  Cure time depends upon the 

ambient and deck temperatures as well as initiator/accelerator levels. 

The overlay shall be considered cured to a traffic ready state when a minimum reading of 

25 on a properly calibrated Swiss hammer is achieved.  Other rebound hammers may be 

use as approved by the Engineer. 

(F) Acceptance Testing:  Acceptance of the deck repairs, surface preparation, and PPC overlay 

will be determined by the Engineer based on vertical axis bond tests, and smoothness quality 

testing performed by the Engineer, assisted by the Contractor.  

DocuSign Envelope ID: 67B5C2B8-67E0-415E-8A29-A1FB5CFAF58C



BP-58 
Project I-5711 Alamance County 

(1) Overlay Direct Tension Bond Testing: Direct tension bond (pull-off) tests shall be 

performed after 24 hours by the Contractor in accordance to ASTM C1583.  At a 

minimum, three (3) direct tension bond tests shall be performed on each bridge overlay.  

For bridges with deck areas greater than 25,000 square feet, additional tests shall be 

performed at a frequency of one test per 25,000 square feet of additional deck area, 

rounded up.  Additional testing may be required as directed by the Engineer. 

The test result shall be the average of the tests for each structure.  Test cores shall be 

drilled a minimum of ½” below the bond line.   

The average minimum bond strength of the PPC overlay system on normal weight 

concrete shall be 250 psi, with no individual test measured below 225 psi.  An acceptable 

test will demonstrate that the overlay bond strength is sufficient by producing a concrete 

subsurface failure area greater than 50% of the test surface area, at a minimum depth of 

¼”.  The Contractor shall repair all direct tension test locations with PPC overlay in 

accordance with this special provision. 

Direct tension bond testing shall be performed by an independent testing firm and shall 

be arranged by the Contractor. The Contractor may perform the direct tension bond 

testing with the approval of the Engineer. Testing shall be performed using a calibrated 

tensile loading device, in the presence of the Engineer. The tensile loading device shall be 

calibrated annually. The cost of direct tension bond testing shall be included in the bid 

price for Placing and Finishing PPC Overlay item. 

(2) Smoothness Quality Testing: As soon as practical after the PPC has hardened 

sufficiently, the Contractor shall test the finished surface with an approved rolling 

straightedge that is designed, constructed, and adjusted, so that it will accurately indicate 

or mark all deck areas which deviate from a plane surface by more than ⅛” in 10’.  The 

Contractor shall remove all high areas in the hardened surface in excess of ⅛” in 10’ with 

an approved grinding or cutting machine.  Additionally, the final PPC deck surface shall 

not deviate from the line and elevation indicated on the plans by more than 0.3” over any 

50’ length.  If approved by the Engineer, correct low areas in an acceptable manner.   

(G) Corrective Work 

(1) Repair of Surface Defects: The repair materials and finishing methods for surface defects 

in the overlay shall be in accordance to those used for the application of the overlay.  All 

surface defects shall be repaired to the satisfaction of the Engineer before acceptance of 

the work is made. 

(2) Correction for Smoothness:  Areas showing high spots of more than ⅛”in 10’ shall be 

marked and ground until the high spot does not exceed ⅛”in 10’.  Ground surface may be 

sawcut grooved to restore the texture if ordered by the Engineer.  Areas showing low 

spots of more than ⅛”in 10’ shall be marked and a proposed repair procedure shall be 

submitted to the Engineer.  The use of the proposed repair procedure shall be as 

recommended by the System Provider and approved by the Engineer. 
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(3) Replacement of Defective Overlay: A defective overlay, or portion thereof, resulting in 

failing overlay pull bond test results shall be removed and replaced at the Contractor’s 

expense.  The Contractor shall submit a written corrective work proposal to the Engineer, 

which shall include the methods and procedures that will be used.  The Contractor shall 

not commence corrective work until the methods and procedures have been approved in 

writing by the Engineer.  The Engineers approval shall not relieve the Contractor of the 

responsibility of producing work in conformity with the Contract. 

(4) Repair of Cracking:  After a one-week cure period, if cracks are in the overlay, the 

Contractor shall fill the cracks with properly catalyzed and mixed HMWM primer material 

at no cost to the Department.  Care shall be taken to fill the cracks only and ensure minimal 

HMWM primer is left on the finished surface of the overlay.   

MEASUREMENT AND PAYMENT 

 

Concrete Deck Repair for Polyester Polymer Concrete Overlay will be measured and paid for at 

the contract unit price bid per square yard and will be full compensation for placement of 

concrete deck repair material and shall include the cost of labor, tools, equipment and incidentals 

necessary to complete the work. 

Polyester Polymer Concrete Materials will be measured as the actual volume of PPC material 

complete-in-place.  The volume shall include material used for overlay, patching of existing 

unsound concrete deck surface or overlays, and bridge deck concrete repairs as directed by the 

Engineer.  Tickets provided to the project inspector, showing quantities of PPC produced, shall 

be sufficient to calculate volume of material placed.  Materials placed for trial application(s) 

shall be included in this Pay Item if placed and remaining on the bridge deck as part of the 

permanent overlay.  Polyester Polymer Concrete Materials will be paid for at the contract unit 

price per cubic yard and will be full compensation to furnish the PPC material, including 

HMWM primer, freight to the project site, receiving, storage, and disposal of any unused PPC 

overlay material.  Payment by cubic foot will be based on a 135 lbs/ ft3 unit weight and 

quantities recorded by calibrated mixer unit readouts. 

Placing and Finishing Polyester Polymer Concrete Overlay will be measured and paid for as the 

contract unit price bid per square yard of overlay placement and final surface finishing.  Payment 

will be full compensation for all labor, equipment, and all incidentals necessary to complete the 

PPC overlay placement.  Construction and removal (if required) of trial application(s), including 

concrete base surfaces, will not be measured and paid for separately, but shall be incidental to 

complete the work.    

 

Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Deck Repair for Polyester Polymer Concrete Overlay Square Yard 

Polyester Polymer Concrete Materials Cubic Yard 

Placing & Finishing Polyester Polymer Concrete Overlay Square Yard 

 

 

DocuSign Envelope ID: 67B5C2B8-67E0-415E-8A29-A1FB5CFAF58C
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ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0002

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0030000000-N TYPE II MODIFIED APPROACH
FILL, STATION *******
(27+02.26 -L-)

0003

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

950225 0036000000-E UNDERCUT EXCAVATION0004

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.226 0043000000-N GRADING0005

ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1226 0050000000-E SUPPLEMENTARY CLEARING & GRUB-
BING

0006

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500265 0195000000-E SELECT GRANULAR MATERIAL0007

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,500270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0008

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

140SP  0199000000-E TEMPORARY SHORING0009

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SP  0255000000-E GENERIC GRADING ITEM
HAULING & DISPOSAL OF PETRO-
LEUM CONTAMINATED SOIL

0010

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

430300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0011

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,800300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0012

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

960310 0343000000-E 15" SIDE DRAIN PIPE0013

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

124310 0344000000-E 18" SIDE DRAIN PIPE0014

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

280310 0345000000-E 24" SIDE DRAIN PIPE0015

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6310 0348000000-E **" SIDE DRAIN PIPE ELBOWS
(15")

0016

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44310 0378000000-E 24" RC PIPE CULVERTS, CLASS
III

0017

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,648310 0448200000-E 15" RC PIPE CULVERTS, CLASS IV0018
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LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

240310 0448300000-E 18" RC PIPE CULVERTS, CLASS IV0019

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

584310 0448400000-E 24" RC PIPE CULVERTS, CLASS IV0020

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,034340 0995000000-E PIPE REMOVAL0021

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

350505 1099500000-E SHALLOW UNDERCUT0022

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

650505 1099700000-E CLASS IV SUBGRADE STABILIZA-
TION

0023

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,000545 1220000000-E INCIDENTAL STONE BASE0024

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,400607 1297000000-E MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0025

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,150607 1297000000-E MILLING ASPHALT PAVEMENT, ***"
DEPTH
(3")

0026

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,110607 1330000000-E INCIDENTAL MILLING0027

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,100610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0028

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,800610 1503000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0029

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,700610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0030

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,200610 1523000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0031

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,100610 1524200000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5D

0032

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,145620 1575000000-E ASPHALT BINDER FOR PLANT MIX0033

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120620 1577000000-E POLYMER MODIFIED ASPHALT BIN-
DER FOR PLANT MIX

0034

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,000654 1693000000-E ASPHALT PLANT MIX, PAVEMENT
REPAIR

0035
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LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,900665 1840000000-E MILLED RUMBLE STRIPS (ASPHALT
CONCRETE)

0036

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.029840 2264000000-E PIPE PLUGS0037

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

56840 2286000000-N MASONRY DRAINAGE STRUCTURES0038

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2.4840 2308000000-E MASONRY DRAINAGE STRUCTURES0039

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4840 2363000000-N FRAME WITH TWO GRATES, STD
840.*****
(840.15)

0040

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4840 2364000000-N FRAME WITH TWO GRATES, STD
840.16

0041

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2365000000-N FRAME WITH TWO GRATES, STD
840.22

0042

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0043

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0044

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0045

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3852 2451000000-N CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

0046

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30846 2535000000-E **"X **" CONCRETE CURB
(8" X 12")

0047

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,920846 2549000000-E 2'-6" CONCRETE CURB & GUTTER0048

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,260848 2591000000-E 4" CONCRETE SIDEWALK0049

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60848 2605000000-N CONCRETE CURB RAMPS0050

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80848 2612000000-E 6" CONCRETE DRIVEWAY0051

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

140852 2627000000-E 4" CONCRETE ISLAND COVER0052
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SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

140852 2647000000-E 5" MONOLITHIC CONCRETE ISLANDS
(SURFACE MOUNTED)

0053

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

600852 2655000000-E 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0054

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2854 2710000000-N CONCRETE BARRIER TRANSITION
SECTION

0055

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

140857 2724000000-E PRECAST REINFORCED CONCRETE
BARRIER, SINGLE FACED

0056

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1858 2800000000-N ADJUSTMENT OF CATCH BASINS0057

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

700862 3030000000-E STEEL BEAM GUARDRAIL0058

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

175862 3045000000-E STEEL BEAM GUARDRAIL, SHOP
CURVED

0059

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41862 3145000000-E EXTRA LENGTH GUARDRAIL POST
(**' STEEL)
(8')

0060

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5862 3150000000-N ADDITIONAL GUARDRAIL POSTS0061

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3862 3195000000-N GUARDRAIL END UNITS, TYPE AT-10062

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  3215000000-N GUARDRAIL ANCHOR UNITS, TYPE
III

0063

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  3287000000-N GUARDRAIL END UNITS, TYPE TL-30064

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  3317000000-N GUARDRAIL ANCHOR UNITS, TYPE
B-77

0065

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

605863 3360000000-E REMOVE EXISTING GUARDRAIL0066

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

700866 3503000000-E WOVEN WIRE FENCE, 47" FABRIC0067

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

35866 3509000000-E 4" TIMBER FENCE POSTS, 7'-6"
LONG

0068

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28866 3515000000-E 5" TIMBER FENCE POSTS, 8'-0"
LONG

0069

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30876 3649000000-E RIP RAP, CLASS B0070
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SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,415876 3656000000-E GEOTEXTILE FOR DRAINAGE0071

CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2902 4048000000-E REINFORCED CONCRETE SIGN FOUN-
DATIONS

0072

CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1902 4054000000-E PLAIN CONCRETE SIGN FOUNDA-
TIONS

0073

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36SP  4057000000-E OVERHEAD FOOTING0074

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,886903 4060000000-E SUPPORTS, BREAKAWAY STEEL BEAM0075

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

317903 4066000000-E SUPPORTS, SIMPLE STEEL BEAM0076

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

900903 4072000000-E SUPPORTS, 3-LB STEEL U-CHANNEL0077

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.906 4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(23+15 -L-)

0078

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.906 4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(30+75 -L-)

0079

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4904 4096000000-N SIGN ERECTION, TYPE D0080

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

51904 4102000000-N SIGN ERECTION, TYPE E0081

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2904 4108000000-N SIGN ERECTION, TYPE F0082

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4904 4109000000-N SIGN ERECTION, TYPE *** (OVER-
HEAD)
(A)

0083

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6904 4110000000-N SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(A)

0084

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1904 4110000000-N SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(B)

0085

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1904 4116100000-N SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(GM RESTAURANT LOGO SIGNS)

0086

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1907 4149000000-N DISPOSAL OF SIGN SYSTEM, OVER-
HEAD

0087
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2907 4152000000-N DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

0088

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

56907 4155000000-N DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0089

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2907 4158000000-N DISPOSAL OF SIGN SYSTEM, WOOD0090

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1907 4192000000-N DISPOSAL OF SUPPORT, U-CHANNEL0091

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52411104400000000-E WORK ZONE SIGNS (STATIONARY)0092

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

62411104405000000-E WORK ZONE SIGNS (PORTABLE)0093

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14211104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0094

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

611154415000000-N FLASHING ARROW BOARD0095

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

611204420000000-N PORTABLE CHANGEABLE MESSAGE
SIGN

0096

DAY    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4011204422000000-N PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

0097

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

58011304430000000-N DRUMS0098

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40SP  4434000000-N SEQUENTIAL FLASHING WARNING
LIGHTS

0099

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6011354435000000-N CONES0100

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9611454445000000-E BARRICADES (TYPE III)0101

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

72SP  4447000000-E PEDESTRIAN CHANNELIZING DE-
VICES

0102

DAY    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48011504455000000-N FLAGGER0103

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

711604465000000-N TEMPORARY CRASH CUSHIONS0104

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

311604470000000-N REMOVE & RESET TEMPORARY CRASH
CUSHION

0105

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

411654480000000-N TMA0106
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LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,20511704485000000-E PORTABLE CONCRETE BARRIER0107

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,15011704490000000-E PORTABLE CONCRETE BARRIER
(ANCHORED)

0108

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41011704505000000-E REMOVE & RESET PORTABLE CONC-
RETE BARRIER (ANCHORED)

0109

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SP  4600000000-N GENERIC TRAFFIC CONTROL ITEM
AUDIBLE WARNING DEVICES

0110

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,500SP  4600000000-N GENERIC TRAFFIC CONTROL ITEM
PEDESTRIAN TRANSPORT SERVICE
(PER TRIP)

0111

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

57012514650000000-N TEMPORARY RAISED PAVEMENT
MARKERS

0112

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,16812054685000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

0113

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,83212054688000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (6", 90 MILS)

0114

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,15212054695000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

0115

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,25912054700000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

0116

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

312054720000000-E THERMOPLASTIC PAVEMENT MARKING
CHARACTER (90 MILS)

0117

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8412054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0118

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2412054726110000-E HEATED-IN-PLACE THERMOPLASTIC
PAVEMENT MARKING SYMBOL
(90 MILS)

0119

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,90212054770000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(II)

0120

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31012054770000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(IV)

0121
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1212054805000000-N COLD APPLIED PLASTIC PAVEMENT
MARKING SYMBOL, TYPE **
(II)

0122

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

212054805000000-N COLD APPLIED PLASTIC PAVEMENT
MARKING SYMBOL, TYPE **
(IV)

0123

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33,60012054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0124

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33,00012054815000000-E PAINT PAVEMENT MARKING LINES
(6")

0125

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,82012054820000000-E PAINT PAVEMENT MARKING LINES
(8")

0126

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40012054825000000-E PAINT PAVEMENT MARKING LINES
(12")

0127

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

73012054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0128

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3612054840000000-N PAINT PAVEMENT MARKING CHARAC-
TER

0129

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10912054845000000-N PAINT PAVEMENT MARKING SYMBOL0130

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,20012054850000000-E REMOVAL OF PAVEMENT MARKING
LINES (4")

0131

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22,00012054855000000-E REMOVAL OF PAVEMENT MARKING
LINES (6")

0132

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80012054860000000-E REMOVAL OF PAVEMENT MARKING
LINES (8")

0133

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12012054870000000-E REMOVAL OF PAVEMENT MARKING
LINES (24")

0134

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1812054875000000-N REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0135

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,18312054891000000-E GENERIC PAVEMENT MARKING ITEM
THERMOPLASTIC PAVEMENT MARKING
LINES (24", 90 MILS)

0136

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3512514900000000-N PERMANENT RAISED PAVEMENT
MARKERS

0137
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

42212534905000000-N SNOWPLOWABLE PAVEMENT MARKERS0138

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  5070000000-N STANDARD FOUNDATION *********
(TYPE R1)

0139

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15514095155000000-E ELECTRICAL DUCT, TYPE BD, SIZE
*****
(2")

0140

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4514095160000000-E ELECTRICAL DUCT, TYPE JA, SIZE
*****
(3")

0141

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13514095160000000-E ELECTRICAL DUCT, TYPE JA, SIZE
*****
(4")

0142

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31014105185000000-E ** #2 W/G FEEDER CIRCUIT
(2)

0143

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65014105215000000-E ** #4 W/G FEEDER CIRCUIT IN
*****" CONDUIT
(2, 1.5")

0144

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33014105220000000-E ** #2 W/G FEEDER CIRCUIT IN
*****" CONDUIT
(2, 1.5")

0145

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

314115240000000-N ELECTRICAL JUNCTION BOXES
************
(IG18)

0146

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

314115240000000-N ELECTRICAL JUNCTION BOXES
************
(LS18)

0147

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.14135255000000-N PORTABLE LIGHTING0148

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  5260000000-N GENERIC LIGHTING ITEM
LUMINAIRE STORAGE

0149

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5270000000-N GENERIC LIGHTING ITEM
RELOCATE LIGHT STANDARD

0150

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5270000000-N GENERIC LIGHTING ITEM
REMOVE LIGHT STANDARD FOUNDA-
TION

0151

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5270000000-N GENERIC LIGHTING ITEM
REMOVE SINGLE ARM LIGHT
STANDARD

0152



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 10 of 17 ITEMIZED PROPOSAL FOR CONTRACT NO. C204352Mar 11, 2020 10:50 am

County : Alamance

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1015105325800000-E 8" WATER LINE0153

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32515105326200000-E 12" WATER LINE0154

LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,11515105329000000-E DUCTILE IRON WATER PIPE
FITTINGS

0155

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155540000000-E 6" VALVE0156

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155546000000-E 8" VALVE0157

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

415155558000000-E 12" VALVE0158

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155571000000-E **" TAPPING SLEEVE & VALVE
(2")

0159

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

815155648000000-N RELOCATE WATER METER0160

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215155649000000-N RECONNECT WATER METER0161

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315155653100000-E RELOCATE **" DCV BACKFLOW PRE-
VENTION ASSEMBLY
(1")

0162

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315155653100000-E RELOCATE **" DCV BACKFLOW PRE-
VENTION ASSEMBLY
(2")

0163

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315155672000000-N RELOCATE FIRE HYDRANT0164

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8015155673000000-E FIRE HYDRANT LEG0165

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7015155686000000-E **" WATER SERVICE LINE
(1")

0166

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9515155686000000-E **" WATER SERVICE LINE
(2")

0167

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1015205691200000-E 6" SANITARY GRAVITY SEWER0168

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16515205691300000-E 8" SANITARY GRAVITY SEWER0169

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315255775000000-E 4' DIA UTILITY MANHOLE0170

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13415305801000000-E ABANDON 8" UTILITY PIPE0171
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215305828000000-N REMOVE UTILITY MANHOLE0172

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  5882000000-N GENERIC UTILITY ITEM
12" INSERT VALVE

0173

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,27016056000000000-E TEMPORARY SILT FENCE0174

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52516106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0175

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

42016106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0176

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

71516106012000000-E SEDIMENT CONTROL STONE0177

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

716156015000000-E TEMPORARY MULCHING0178

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50016206018000000-E SEED FOR TEMPORARY SEEDING0179

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2.516206021000000-E FERTILIZER FOR TEMPORARY SEED-
ING

0180

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20016226024000000-E TEMPORARY SLOPE DRAINS0181

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200SP  6029000000-E SAFETY FENCE0182

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

55016306030000000-E SILT EXCAVATION0183

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,35516316036000000-E MATTING FOR EROSION CONTROL0184

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,89016326042000000-E 1/4" HARDWARE CLOTH0185

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90SP  6071012000-E COIR FIBER WATTLE0186

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60SP  6071020000-E POLYACRYLAMIDE (PAM)0187

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2016406071030000-E COIR FIBER BAFFLE0188

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

616606084000000-E SEEDING & MULCHING0189

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

616606087000000-E MOWING0190

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10016616090000000-E SEED FOR REPAIR SEEDING0191
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TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.2516616093000000-E FERTILIZER FOR REPAIR SEEDING0192

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15016626096000000-E SEED FOR SUPPLEMENTAL SEEDING0193

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4.516656108000000-E FERTILIZER TOPDRESSING0194

MHR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1016676114500000-N SPECIALIZED HAND MOWING0195

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25SP  6117000000-N RESPONSE FOR EROSION CONTROL0196

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12SP  6117500000-N CONCRETE WASHOUT STRUCTURE0197

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40SP  6132000000-N GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE

0198

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  6132000000-N GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE CLEANOUT

0199

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3517057048500000-E PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

0200

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23,80017057060000000-E SIGNAL CABLE0201

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10417057120000000-E VEHICLE SIGNAL HEAD (12", 3
SECTION)

0202

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2017057132000000-E VEHICLE SIGNAL HEAD (12", 4
SECTION)

0203

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

717057144000000-E VEHICLE SIGNAL HEAD (12", 5
SECTION)

0204

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SP  7229000000-N APS DETECTOR STATION0205

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7230000000-N CENTRAL CONTROL UNIT APS
DETECTOR STATION

0206

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

95017107252000000-E MESSENGER CABLE (1/4")0207

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,30017107264000000-E MESSENGER CABLE (3/8")0208

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,50017157279000000-E TRACER WIRE0209
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LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37517157288000000-E PAVED TRENCHING (***********)
(1, 2")

0210

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,22517157300000000-E UNPAVED TRENCHING (**********)
(1, 2")

0211

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,40017157300000000-E UNPAVED TRENCHING (**********)
(2, 2")

0212

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10017157300000000-E UNPAVED TRENCHING (**********)
(3, 2")

0213

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7517157301000000-E DIRECTIONAL DRILL (**********)
(1, 2")

0214

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,15017157301000000-E DIRECTIONAL DRILL (**********)
(2, 2")

0215

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4817167324000000-N JUNCTION BOX (STANDARD SIZE)0216

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2017167348000000-N JUNCTION BOX (OVER-SIZED, HEA-
VY DUTY)

0217

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1917207360000000-N WOOD POLE0218

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4117217372000000-N GUY ASSEMBLY0219

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217227396000000-E 1/2" RISER WITH WEATHERHEAD0220

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

517227408000000-E 1" RISER WITH WEATHERHEAD0221

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2217227420000000-E 2" RISER WITH WEATHERHEAD0222

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

517227430000000-N HEAT SHRINK TUBING RETROFIT
KIT

0223

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

317227432000000-E 2" RISER WITH HEAT SHRINK
TUBING

0224

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,02517257444000000-E INDUCTIVE LOOP SAWCUT0225

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31,37517267456000000-E LEAD-IN CABLE (************)
(14-2)

0226

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  7481000000-N SITE SURVEY0227
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#
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17SP  7481240000-N CAMERA WITHOUT INTERNAL LOOP
EMULATOR PROCESSING UNIT

0228

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  7481260000-N EXTERNAL LOOP EMULATOR PRO-
CESSING UNIT

0229

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23SP  7481280000-N RELOCATE CAMERA SENSOR UNIT0230

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,42517307516000000-E COMMUNICATIONS CABLE (**FIBER)
(12)

0231

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45017307528000000-E DROP CABLE0232

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

517317540000000-N SPLICE ENCLOSURE0233

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

317317541000000-N MODIFY SPLICE ENCLOSURE0234

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

617317552000000-N INTERCONNECT CENTER0235

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1117337566000000-N DELINEATOR MARKER0236

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

817367575142010-N 900MHZ SERIAL/ETHERNET SPREAD
SPECTRUM RADIO

0237

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7575142060-N MODIFY RADIO INSTALLATION0238

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,17517347575160000-E REMOVE EXISTING COMMUNICATIONS
CABLE

0239

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117357575180000-N CABLE TRANSFER0240

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SP  7576000000-N METAL STRAIN SIGNAL POLE0241

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SP  7613000000-N SOIL TEST0242

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120SP  7614100000-E DRILLED PIER FOUNDATION0243

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6117457636000000-N SIGN FOR SIGNALS0244

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1717437642100000-N TYPE I POST WITH FOUNDATION0245

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1517437642200000-N TYPE II PEDESTAL WITH FOUND-
ATION

0246



Line
#
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117467648000000-N RELOCATE EXISTING SIGN0247

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

817507684000000-N SIGNAL CABINET FOUNDATION0248

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

917517696000000-N CONTROLLERS WITH CABINET
(************************)
(TYPE 2070LX, BASE MOUNTED)

0250

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8317517744000000-N DETECTOR CARD (TYPE 170)0251

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

917537901000000-N CABINET BASE EXTENDER0252

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7960000000-N METAL POLE FOUNDATION REMOVAL0253

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7972000000-N METAL POLE REMOVAL0254

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9SP  7980000000-N GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

0255

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SP  7980000000-N GENERIC SIGNAL ITEM
JUNCTION BOX MARKER

0256

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SP  7980000000-N GENERIC SIGNAL ITEM
REMOVE RADIO INSTALLATION

0257

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

425SP  7990000000-E GENERIC SIGNAL ITEM
BACK PULL FIBER OPTIC CABLE

0258

WALL ITEMS

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,160SP  8801000000-E MSE RETAINING WALL NO ****
(1)

0259

STRUCTURE ITEMS

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65411 8105540000-E 3'-6" DIA DRILLED PIERS IN
SOIL

0260

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

124411 8105640000-E 3'-6" DIA DRILLED PIERS NOT IN
SOIL

0261
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3411 8113000000-N SID INSPECTIONS0262

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6411 8114000000-N SPT TESTING0263

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3411 8115000000-N CSL TESTING0264

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15,562420 8147000000-E REINFORCED CONCRETE DECK SLAB0265

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25,401.6420 8161000000-E GROOVING BRIDGE FLOORS0266

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

297.4420 8182000000-E CLASS A CONCRETE (BRIDGE)0267

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(27+02.26 -L-)

0268

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52,536425 8217000000-E REINFORCING STEEL (BRIDGE)0269

LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

911425 8224000000-E EPOXY COATED REINFORCING STEEL
(BRIDGE)

0270

LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,630425 8238000000-E SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

0271

LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

441,500440 8280000000-E APPROX ........ LBS STRUCTURAL
STEEL

0272

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16450 8328200000-E PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

0273

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

360450 8364000000-E HP12X53 STEEL PILES0274

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16450 8391000000-N STEEL PILE POINTS0275

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

422.5460 8482000000-E THREE BAR METAL RAIL0276

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

427.83SP  8524000000-E **" CHAIN LINK FENCE
(104")

0277

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

635462 8531000000-E 4" SLOPE PROTECTION0278

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4.2SP  8559000000-E CLASS II, SURFACE PREPARATION0279

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.430 8657000000-N ELASTOMERIC BEARINGS0280



Line
#
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CF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6.4SP  8664000000-E SHOTCRETE REPAIRS0281

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

112SP  8678000000-E EPOXY RESIN INJECTION0282

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8692000000-N FOAM JOINT SEALS0283

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8727000000-N ELECTRICAL CONDUIT SYSTEM FOR
SIGNALS AT  STA************
(27+02.26 -L-)

0284

CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

62.1SP  8881000000-E GENERIC STRUCTURE ITEM
POLYESTER POLYMER CONCRETE
MATERIALS

0285

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

647.4SP  8892000000-E GENERIC STRUCTURE ITEM
EPOXY COATING

0286

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4.2SP  8893000000-E GENERIC STRUCTURE ITEM
CONCRETE DECK REPAIR FOR POLY-
ESTER POLYMER CONCRETE OVERLAY

0287

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,234.5SP  8893000000-E GENERIC STRUCTURE ITEM
PLACING & FINISHING POLYESTER
POLYMER CONCRETE OVERLAY

0288

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,464.5SP  8893000000-E GENERIC STRUCTURE ITEM
SCARIFYING BRIDGE DECK

0289

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,234.5SP  8893000000-E GENERIC STRUCTURE ITEM
SHOTBLASTING BRIDGE DECK

0290

Total Amount Of Bid For Entire Project :1050/Mar11/Q917626.809/D1481710656070/E289
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	INTERMEDIATE CONTRACT TIME NUMBER 12 AND LIQUIDATED DAMAGES:
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	MECHANICALLY STABILIZED EARTH RETAINING WALLS (1-16-18)
	1.0 General
	2.0 Materials
	Refer to the Standard Specifications.


	MECHANICALLY STABILIZED EARTH RETAINING WALLS (1-16-18)
	2.0 Materials
	A. Aggregate


	MECHANICALLY STABILIZED EARTH RETAINING WALLS (1-16-18)
	2.0 Materials
	B. Reinforcement
	1. Steel Reinforcement



	MECHANICALLY STABILIZED EARTH RETAINING WALLS (1-16-18)
	2.0 Materials
	B. Reinforcement
	2. Geosynthetic Reinforcement

	C. Bearing Pads


	MECHANICALLY STABILIZED EARTH RETAINING WALLS (1-16-18)
	2.0 Materials
	D. Miscellaneous Components

	3.0 Preconstruction Requirements
	A. MSE Wall Surveys
	B. MSE Wall Designs


	MECHANICALLY STABILIZED EARTH RETAINING WALLS (1-16-18)
	3.0 Preconstruction Requirements
	C. Preconstruction Meeting

	4.0 Corrosion Monitoring
	5.0 Site Assistance
	6.0 Construction Methods

	MECHANICALLY STABILIZED EARTH RETAINING WALLS (1-16-18)
	6.0 Construction Methods
	A. SRW units are level from front to back and between units when checked with a 4 ft long level,
	B. Vertical joint widths are 1/4" maximum for SRW units and 3/4", ±1/4" for panels,
	C. Final wall face is within 3/4" of horizontal and vertical alignment shown in the accepted submittals when measured along a 10 ft straightedge and
	D. Final wall plumbness (batter) is not negative (wall face leaning forward) and within 0.5  of vertical unless otherwise approved.


	MECHANICALLY STABILIZED EARTH RETAINING WALLS (1-16-18)
	7.0 Measurement and Payment

	ADA COMPLIANT PEDESTRIAN TRAFFIC CONTROL DEVICES:
	Description
	PEDESTRIAN TRANSPORT SERVICE:
	Description
	The Contractor shall provide a Pedestrian Transport Service through and/or around the project when a traversable, firm, stable, and slip-resistant path for pedestrians cannot be maintained through the work area. At minimum, the Pedestrian Transport Se...
	The Contractor shall enlist the services of a registered, licensed, and insured transportation service (which may include ride-sharing or taxi services) during the times listed above.
	The Pedestrian Transport Service shall operate on an on-call basis with wait times not exceeding 15 minutes. Pedestrians shall be able to request a ride by calling or text messaging a conspicuously posted number using standard cellular phone.  The pos...
	Solely requiring pedestrians to use a third-party cellular phone application (smart phone app) to dispatch the transport vehicle shall be considered non-compliant with this section, but offering a smart phone app to directly dispatch the service is en...
	Pedestrians shall not be required to present any form of payment for the service, and shall not be required to provide any form of identification other than their name.
	The Contractor shall install notification signage and Audible Warning Devices at pedestrian path closure points to notify pedestrians of the Pedestrian Transport Service, instruct them how to dispatch the service (by either texting or calling the post...
	The Pedestrian Transport Service shall operate at a prudent speed and have designated, safe, accessible, and traversable areas for pedestrians to wait for the pedestrian transport vehicle.  There shall be a location for the Pedestrian Transport Servic...
	If flaggers are present on the job, the flaggers shall direct pedestrians to use the Pedestrian Transport Service to pass through or around the work zone.
	Pedestrian Transport Service (per trip) will be measured and paid as the actual number of completed trips provided to pedestrians. Multiple pedestrians transported using a single trip will be paid as a single trip. No direct payment will be made for t...
	Audible Warning Devices will be measured and paid under the ADA Compliant Pedestrian Traffic Control Devices special provision.
	Project Special Provisions
	Structure
	Maintenance and Protection of Traffic Beneath Proposed  (8-13-04) BP-2
	Structure at Station 27+02.26-L-

	Electrical Conduit System for Signals (9-30-11) BP-7
	Steel Reinforced Elastomeric Bearings  (6-22-16) BP-16

	Submittal of Working Drawings (6-28-17) BP-28
	Crane Safety (6-20-19) BP-34
	Grout for Structures (12-1-17) BP-35
	Foam Joint Seals (SPECIAL) BP-37
	Epoxy Coating (SPECIAL) BP-41
	Overlay Surface Preparation for Polyester Polymer Concrete (SPECIAL) BP-42
	Polyester Polymer Concrete Bridge Deck Overlay (SPECIAL) BP-48
	Polyester Polymer Concrete Bridge Deck Overlay (SPECIAL) BP-48
	MAINTENANCE AND PROTECTION OF TRAFFIC (8-13-04)

	BENEATH PROPOSED STRUCTURE AT STATION 27+02.26-l-_
	1.0 General
	2.0 Protection of Traffic
	3.0 Bracing Girders
	4.0 Basis of Payment

	EPOXY RESIN INJECTION (2-11-19)
	General
	Scope of Work
	Cooperation
	Testing
	Material Properties

	EPOXY RESIN INJECTION (2-11-19)
	Equipment for Injection
	Preparation
	Epoxy Injection

	EPOXY RESIN INJECTION (2-11-19)
	Finishing
	Basis of Payment

	ELECTRICAL CONDUIT SYSTEM FOR Signals (9-30-11)
	1.0 General
	2.0 Materials

	ELECTRICAL CONDUIT SYSTEM FOR Signals (9-30-11)
	3.0 Installation

	ELECTRICAL CONDUIT SYSTEM FOR Signals (9-30-11)
	4.0 Basis of Payment

	SHOTCRETE REPAIRS (2-11-19)
	1.0 General
	2.0 Material Requirements
	Admixtures are not allowed unless approved by the Engineer.  Store shotcrete in an environment where temperatures remain above 40 F and less than 95 F


	SHOTCRETE REPAIRS (2-11-19)
	3.0 Quality Control
	(A) Qualification of Shotcrete Contractor
	The shotcrete Contractor shall provide proof of experience by submitting a description of jobs similar in size and character that have been completed within the last five (5) years.  The name, address and telephone number of references for the submitt...

	(B) Qualification of Nozzleman
	The shotcrete Contractor’s nozzleman shall be certified by the American Concrete Institute (ACI).  Submit proof of certification to the Engineer prior to beginning repair work. The nozzleman shall maintain certification at all times while work is bein...


	4.0 Temporary Work Platform
	5.0 Surface Preparation

	SHOTCRETE REPAIRS (2-11-19)
	6.0 Application and Surface Finish

	SHOTCRETE REPAIRS (2-11-19)
	7.0 Material Testing & Acceptance

	SHOTCRETE REPAIRS (2-11-19)
	8.0 Measurement And Payment

	STEEL REINFORCED ELASTOMERIC BEARINGS   (6-22-16)
	CONCRETE REPAIRS (2-11-19)
	Description
	Surface Preparation

	CONCRETE REPAIRS (2-11-19)
	Application and Surface Finish
	Repair Material Options

	CONCRETE REPAIRS (2-11-19)
	Temporary Work Platform
	Measurement And Payment

	THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017)
	1.0 Description
	2.0 Qualifications
	3.0 Materials
	4.0  Surface Preparation and TSC Application
	5.0 Inspection and Testing
	6.0 Repairs

	THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017)
	6.0 Repairs
	1. Minor localized areas less than or equal to 0.1 ft2 with exposed substrate shall be repaired as outlined above for marine and non-marine environments.
	2. Large localized areas greater than 0.1 ft2 with exposed substrate shall require the Contractor to submit a detailed repair procedure to the Engineer for review and approval.

	7.0 Twelve Month Observation Period
	8. Basis of Payment

	FALSEWORK AND FORMWORK              (4-5-12)
	1.0 Description
	2.0  Materials
	3.0 Design Requirements
	A. Working Drawings


	FALSEWORK AND FORMWORK              (4-5-12)
	3.0 Design Requirements
	A. Working Drawings
	1. Wind Loads
	2. Time of Removal



	FALSEWORK AND FORMWORK              (4-5-12)
	3.0 Design Requirements
	B. Review and Approval

	4.0 Construction Requirements
	A. Maintenance and Inspection


	FALSEWORK AND FORMWORK              (4-5-12)
	4.0 Construction Requirements
	B. Foundations

	5.0 Removal
	6.0 Method of Measurement
	7.0 Basis of Payment

	Submittal of Working Drawings (6-28-17)
	1.0 General
	2.0 Addresses and Contacts

	Submittal of Working Drawings (6-28-17)
	3.0 Submittal Copies

	CRANE SAFETY (6-20-19)
	Crane Safety Submittal List
	Competent Person:  Provide the name and qualifications of the “Competent Person” responsible for crane safety and lifting operations. The named competent person will have the responsibility and authority to stop any work activity due to safety concerns.
	Riggers:  Provide the qualifications and experience of the persons responsible for rigging operations.  Qualifications and experience should include, but not be limited to, weight calculations, center of gravity determinations, selection and inspectio...
	Crane Inspections:  Inspection records for all cranes shall be current and readily accessible for review upon request.
	Certifications:  Crane operators shall be certified by the National Commission for the Certification of Crane Operators (NCCCO) or the National Center for Construction Education and Research (NCCER). Other approved nationally accredited programs will ...


	Grout for Structures (12-1-17)
	5.0 Description
	6.0 Material Requirements
	7.0 Sampling and Placement
	8.0 Basis Of Payment

	Foam JOINT SEALS (SPECIAL)
	1.0 Seals

	Foam JOINT SEALS (SPECIAL)
	2.0 Bonding Adhesive
	3.0 Sawing the Joint

	Foam JOINT SEALS (SPECIAL)
	4.0 Preparation of Sawed Joint for Seal installation
	5.0 Seal Installation

	Foam JOINT SEALS (SPECIAL)
	6.0 Basis of Payment

	EPOXY COATING (SPECIAL)
	1.0 General
	2.0 Surface
	3.0 application
	4.0 basis of payment

	OVERLAY SURFACE PREPARATION FOR
	POLYESTER POLYMER CONCRETE (SPECIAL)
	Description
	Definitions

	POLYESTER POLYMER CONCRETE (SPECIAL)
	Management and Disposal of Concrete Debris
	Surface Preparation

	POLYESTER POLYMER CONCRETE (SPECIAL)
	Surface Preparation
	(B) Scarifying Bridge Deck: Remove any asphalt wearing surface from the bridge deck and scarify the concrete deck to remove the entire concrete surface of the deck to the uniform depth and limits shown on the plans.
	(C) Class II Surface Preparation (Partial Depth):  At locations specified on the plans or identified by the Engineer for Class II Surface Preparation, verify the depth of removal achieved by the scarification.  Remove by additional scarification or ch...


	POLYESTER POLYMER CONCRETE (SPECIAL)
	Measurement and Payment

	POLYESTER POLYMER CONCRETE BRIDGE DECK OVERLAY (SPECIAL)
	Description
	Qualifications And Submittals

	POLYESTER POLYMER CONCRETE BRIDGE DECK OVERLAY (SPECIAL)
	Materials

	(A) Polyester Resin Binder: Polyester resin binder shall have the following properties:
	POLYESTER RESIN BINDER PROPERTIES
	(Each lot sent to job shall be tested)
	(1) No more than 45 percent crushed particles retained on the No. 8 sieve when tested in accordance with American Association of State Highway and Transportation Officials (AASHTO) Test Method T335.
	(2) Fine aggregate consists of natural sand only.
	(3) Weighted-average aggregate absorption of no more than 1.0 percent when tested under AASHTO Test Methods T84 and T85.
	(4) At the time of mixing with resin, have moisture content of not more than one-half (½) of the weighted-average aggregate absorption when tested under AASHTO Test Method T255.
	(5) Moh’s hardness of seven (7) or greater.
	(6) Comply with the requirements for the aggregate gradation indicated in Table 3, below:
	(1) Commercial-quality blast sand.
	(2) Not less than 95 percent pass the No. 8 sieve and not less than 95 percent retained on the No. 20 sieve when tested under AASHTO Test Method T27.
	(3) Shall be dry at the time of application.
	(3) Shall be dry at the time of application.
	Construction Requirements

	(3) Shall be dry at the time of application.
	Measurement and Payment
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