



MESSAGE NO. 1	MESSAGE NO. 2
NEW SIGNAL AHEAD	STARTS ON **/**
CHANGEABLE MESSAGE SIGN	

INSERT DATE

MESSAGE NO. 1	MESSAGE NO. 2
NEW SIGNAL AHEAD	
CHANGEABLE MESSAGE SIGN	

RUN THIS CMS MESSAGE FOR 2 WEEKS PRIOR TO TRAFFIC SIGNAL IMPLEMENTATION DATE

RUN THIS CMS MESSAGE FOR MINIMUM OF 4 WEEKS AFTER TRAFFIC SIGNAL IMPLEMENTATION DATE

- NOTES**
- ENGINEER WILL PROVIDE CONTRACTOR WITH THE TMP CAD FILES TO BE UTILIZED FOR LAYING OUT TEMPORARY PAVEMENT WIDTHS, TEMPORARY PAVEMENT MARKING LOCATIONS, AND PORTABLE CONCRETE BARRIER TRANSITIONS.
 - ALL PAVEMENT MARKINGS ARE EXISTING OR FROM PREVIOUS PHASE UNLESS OTHERWISE NOTED. ALL TEMPORARY LANE WIDTHS ARE 11' UNLESS OTHERWISE NOTED.

1223 Jones Franklin Rd.
Raleigh, N.C. 27606
License No. F-0377
Bus: 919 851 8077
Fax: 919 851 8107

TRANSPORTATION PLANNING/DESIGN - BRIDGE/STRUCTURE DESIGN
CIVIL/SITE DESIGN - GIS/GPS - CONSTRUCTION OBSERVATION

PLAN PREPARED IN THE OFFICE OF:

PROGRESSIVE
DESIGN GROUP, INC.

ENGINEERS • CONSULTANTS

APPROVED: *Jim King* DATE: 5/5/2020

SEAL

**TRANSPORTATION
MANAGEMENT PLAN
AREA 1 PHASE II DETAIL**