

-RPD- 14+15+/-
 BEGIN CONSTRUCTION
 -L- 60+40+/-
 BEGIN MILL & OVERLAY

-RPD- 10+00+/-
 -L- 64+50+/-
 END MILL & OVERLAY

USE RSD 1101.02 (SHT 4 OF 14)
 FOR TEMPORARY CLOSURE
 OF I-95 NB LANES.

SEE SHEET TMP-26 FOR
 I-95 NORTHBOUND OFF-SITE
 DETOUR ROUTE

	WORK ZONE
	MILL & OVERLAY
	PAVEMENT REMOVAL
	PREVIOUS CONSTRUCTION


MATCHLINE -YI- 49+00
 SEE SHEET TMP-28

2/21/2020
 R:\Tr\offic\TrafficControl\CP\B5980.TC.TMP_27_Phase IV.RPD.dgn
 User:jeff.koontz

APPROVED:

DATE: 4/15/2020

**DOCUMENT NOT CONSIDERED FINAL
 UNLESS ALL SIGNATURES COMPLETED**



PHASE IV RAMP D DETAILS