



- 9 QUANTITY = 204.5 SF
 TEMPORARY SHORING ON -Y4- FROM STA 66+14.6+/-, 5.8+/- RT TO STA 66+55.5+/-, 5.8+/- RT
 (SEE SHEET TMP-2B FOR TEMPORARY SHORING NOTES)
- 10 QUANTITY = 204.5 SF
 TEMPORARY SHORING ON -Y4- FROM STA 66+14.6+/-, 5.8+/- LT TO STA 66+55.5+/-, 5.8+/- LT
 (SEE SHEET TMP-2B FOR TEMPORARY SHORING NOTES)
- 11 QUANTITY = 131.25 SF
 TEMPORARY SHORING ON -Y4- TO STA 66+05.8+/-, 61.8+/- LT TO STA 66+43.3+/-, 61.8+/- LT
 (SEE SHEET TMP-2B FOR TEMPORARY SHORING NOTES)

SEE SHEETS TMP-26A AND TMP-26B FOR SECTIONS SEE PHASE I SECTION G-G' FOR STAGE II BRIDGE SIMILAR (TMP-8B)

APPROVED: *Lori D. Stouchko*
 DATE: _____
 SEAL
 DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED



TEMPORARY TRAFFIC CONTROL PHASE V DETAIL
 DIVISION OF HIGHWAYS
 NORTH CAROLINA
 DEPARTMENT OF TRANSPORTATION
 WORK ZONE TRAFFIC CONTROL

2/21/2023
 G:\308350_DDC\2\ARC-U-2729\TrafficControl\Top\200_255_U-2729_TC_TMP-26_Phase-5.dgn
 User:ST086227