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WEDGE ALONG EX. MONTEITH GAP RD
TO MAINTAIN THRU TRAFFIC WHILE
COMPLETING TIE-IN OF /PROPOSED -Y2-

-Y2- STA. 12+00 +/-
END CONSTRUCTION
END WEDGING
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Ci COMPLETE SLOPE AND DITCH WORK
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-L- (MONTEITH GAP RD)

PROJ. REFERENCE NO. SHEET NO.
17BP.14.R.212 TMP -7

HDR Engineering, Inc. of the Carolinas
F)? 555 Fayetteville St, Suite 900 Raleigh, N.C. 27601

N.C.B.E.L.S. License Number: F-0116

-L- STA. 26+50 +/-

PHASE 1
STEP 2A

INCIDENTAL STONE
AS NEEDED

-L- STA. 27+50 +/-

BEGIN TRANSITION FROM
RECONSTRUCTION TO OVERLAY
(LEFT SIDE)
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-L- STA. 28+00 +/-

END CONSTRUCTION

BEGIN FULL DEPTH RECONSTRUCTION
(LEFT SIDE)

(MONTEITH GAP RD)
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_1-MAINTAIN 1-10" LANE
USING INCIDENTAL
STONE ON SHOULDER,
IF NEEDED
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MAINTAIN 1-10" LANE
USING INCIDENTAL
STONE ON SHOULDER
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