

PROJECT SPECIAL PROVISIONS

Utilities by Others

**General:**

The following utility companies have facilities that will be in conflict with the construction of this project:

- **Gas**
 - Piedmont Natural Gas

- **Power**
 - Duke Energy- Distribution

- **Telecommunications**
 - CenturyLink
 - Conterra Ultra Broadband

- **CATV**
 - Charter

- **Other**

The conflicting facilities of these concerns will be adjusted prior to the LET date, unless otherwise noted, and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein, unless otherwise indicated, will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the 2018 Standard Specifications.

Utilities Requiring Adjustment:

Utility relocations are shown on the Utilities by Others Plans.

PROJECT SPECIAL PROVISIONS

Utilities by Others

Gas –

(Duke Energy/Piedmont Natural Gas) EA packet approved 7/28/2021. To begin relocations in November, 2021.

- PNG's relocation work will be completed by the date of availability.
- Jason Bingham (919) 222-8147 / Jason.Bingham@duke-energy.com

Power –

(Duke Energy-Distribution) URA packet approved 9/9/2021

- Duke's Distribution relocation work will be completed by the date of availability.
- Jimmy Sharpe (919) 573-66963 / Jimmy.Sharpe@duke-energy.com

Telecommunications –

(CenturyLink) EA packet submitted to NCDOT 9/29/2021

- CenturyLink's relocation work will be completed by the date of availability.
- Joe Cowart (252) 458-3149 / Joe.Cowart@lumen.com

(Conterra- Ultra Broadband) EA packet approved 7/30/2021

- Conterra-Ultra Broadband's relocation work will be completed by the date of availability.
- Reid McCumber (980)244-0089 / b.McCumber@goACP.com

CATV –

(Charter) EA packet approved 8/24/2021.

- Charter's relocation work will be completed by the date of availability.
- Mark Jarvis (919) 995-7773 / Mark.Jarvis@charter.com

Other –