



MATCHLINE -L- STATION 162+00 SEE SHEET TMP-45

IN ACCORDANCE WITH THE TIME RESTRICTIONS ON TMP-2,
CLOSE THE OUTSIDE TRAVEL LANE ON -L- (US 421) AS
NEEDED TO CONSTRUCT THE RIGHT SIDE OF -L-. SEE RSD
1101.02, SHEET 3 OF 14 FOR DETAIL.

NOTE: INSTALL TEMPORARY PAINT PAVEMENT MARKINGS
IN ACCORDANCE WITH FINAL PAVEMENT MARKING PLANS
UNLESS SPECIFIED OTHERWISE.

8/9/2023
R:\TrafficControl\CP\U532- tc_ tmp44.dgn
User:jtownsend

APPROVED: _____
DATE: _____

8/10/2023

**DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED**



PHASE 8 DETAIL