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PHASE III DETAILS
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OFF 13.00' LT

STA 35+90 +/-

BEGIN RESET PCB -DET01WB- 

RETAINING WALL #5
CONSTRUCT STAGE 2 OF

BRIDGE
REMOVE EXISTING 

THIS PHASE

TEMPORARILY BURIED IN

RETAINING WALL #5

W1-2R
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24'' X 24''
W13-1

M.P.H.
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(SEE SIGNING PLANS)

REPLACE EX SIGN

(SEE SIGNING PLANS)

INSTALL NEW EXIT SIGN

RESET TCC
OFF 13.00' LT
STA 37+70 +/-
END RESET PCB -DET01WB-
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Z22Z30

SEE TMP-14A FOR SECTION DETAILS
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11'

11'

11'

WIDENING

WEDGING &

TEMPORARY PAVEMENT
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