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STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

WBS

T.I.P NO.

COUNTY

CONTRACT ID

ROUTE NO.

LOCATION

TYPE OF WORK

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

DF18314.2045155, DF18314.2045181, DF18314.2045211, DF18314.2045220,

DF18314.2045222, DF18314.2045223, DF18314.2045224

HENDERSON

C205180

SR-1188

MILES 0.756

SITES 821, 925, 670, 641-644: SR-1188(DAVIS MOUNTAIN) FROM SR-1171

(HEBRON RD) TO 3.3 M N OF SR-1171(HEBRON). W03294

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

THIS IS A ROADWAY & STRUCTURE  PROPOSAL

DATE AND TIME OF BID OPENING:

FEDERAL-AID NO. HELENE

5% BID BOND OR BID DEPOSIT REQUIRED

Apr 21, 2026 AT 02:00 PM

INCLUDES ADDENDUM No. 1 DATED 04-13-2026
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C205180 IN HENDERSON COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C205180 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or 
lump sum prices, as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete Contract No. C205180 in Henderson County, for the unit or lump sum 
prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by 
said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a 
part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 
portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages 
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the 
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of 
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
State Proposals and  

                          Specifications Engineer  
 
 

04/13/2026
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PROJECT SPECIAL PROVISIONS 

GENERAL 
 
HAUL ROADS: 
(7-16-24) 105 SP1 G04 

 
Revise the Standard Specifications as follows: 
 
Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following 
after second sentence of the second paragraph:   
 
At least 30 days prior to use, the Contractor shall notify the Engineer of any public road 
proposed for use as a haul road for the project. 
 
BUILD AMERICA, BUY AMERICA (BABA): 
(11-15-22)(Rev. 4-21-26) 106 SP1 G05 B 

 
Revise the Standard Specifications as follows: 
 
Page 1-47 and 1-48, Article 106-1 GENERAL REQUIREMENTS, lines 30-47 and 1-49, 
delete and replace Article 106-1 with the following:   
 
106-1      MATERIALS AND MANUFACTURING 

(A) General Requirements 

The Contractor shall furnish materials that conform to all contract requirements, are suitable 
for their intended use, and are free from defects. All materials used in the work shall meet the 
requirements of the contract and shall be subject to inspection, test, or rejection by the 
Engineer. All materials permanently incorporated into the completed work shall be new, 
unless otherwise specified in the contract or as approved by the Engineer.  

The Contractor is responsible for selecting, procuring, and delivering materials of the types 
and quantities necessary to perform the work and meet contract requirements. Delays in 
material delivery or quality control do not relieve the Contractor of obligations for schedule 
or quality. 

All materials incorporated into the work shall be approved before use. Approval is based on 
testing, certification, or both, as required by the contract. Department review or acceptance 
does not relieve the Contractor of responsibility for material compliance. The Department 
may inspect, sample, and test materials at any time before, during, or after installation. 

Materials shall be handled, stored, and protected to prevent damage, contamination, or 
deterioration. Materials determined to be defective, damaged, contaminated, or otherwise not 
in compliance shall be rejected and promptly removed from the project. 

To facilitate inspection and testing, the Contractor shall furnish a complete statement of 
origin for all materials, including certifications or samples when requested. This information 
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shall be submitted to the Materials and Tests Unit when required by the contract or as 
directed by the Engineer, in advance of fabrication, shipment, or use to allow for appropriate 
inspection. 

The Contractor shall furnish Safety Data Sheets (SDS) for all paints and hazardous chemicals 
proposed for use on the project, in accordance with the North Carolina Hazard 
Communication Standard, 29 CFR 1910.1200 and NCGS § 95-174.  

The Contractor shall provide access, equipment, means and assistance for the verification and 
calibration of any devices used in testing, measurement, or documentation of materials. 

If the Contractor proposes to use materials from local deposits not identified in the contract, 
the Contractor shall be responsible for preliminary sampling, source approval, and 
production of acceptable material. Preliminary samples shall be furnished at no cost to the 
Department. If requested in writing, the Department may perform sampling, with costs to be 
charged to the Contractor as determined by the Engineer. 

Sampling or testing by the Department does not constitute pre-approval or acceptance of 
material. The Contractor remains responsible for ensuring quality and uniformity of all 
materials produced or delivered, including those from local deposits. The Contractor shall 
indemnify and hold harmless the Department from any claims, costs, or damages related to 
the development or use of such sources, including, but not limited to, failure to meet quantity 
or quality requirements. 

Materials covered by Subarticles 106-1(B) and 106-1(C) shall comply with applicable 
domestic content requirements, including those for iron and steel, construction materials, and 
manufactured products. 

(B) Domestic Material Requirements 

Domestic material requirements apply to iron and steel products permanently incorporated 
into any project in accordance with 23 U.S.C. § 313, 23 CFR 635.410, and NCGS § 136-
28.7. Construction materials and manufactured products permanently incorporated into the 
work are subject to domestic-content requirements only on Federal-aid projects, in 
accordance with 23 U.S.C. § 313, Build America Buy America Act (IIJA § 70914), 2 CFR 
184, and as implemented for the Federal-aid highway program through 23 CFR Part 635.410.  

All iron or steel products, construction materials, and manufactured products subject to 
domestic content requirements shall be of domestic origin and meet the applicable 
requirements of the contract based on the project’s funding source. 

Before any materials are delivered to the project, the Contractor shall submit a notarized 
letter acknowledging their understanding of the domestic material requirements for the 
specific contract. This acknowledgment is a contract-level affirmation that the Contractor is 
responsible for ensuring that no iron or steel product, construction material, or manufactured 
product subject to domestic content requirements is permanently incorporated into the work 
without the required certification. This acknowledgment does not substitute for product-level 
certifications from the manufacturer or supplier. The Department reserves the right to deny or 
recover payment for any material incorporated into the work without valid documentation. 
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For iron and steel, all manufacturing processes must occur in the United States. 

For construction materials, all manufacturing processes must occur in the United States. 

For manufactured products, final assembly must occur in the United States. 

Before any iron or steel product, construction material, or manufactured product subject to 
domestic content requirements is eligible for payment, the Contractor shall submit a 
certification from the manufacturer or supplier confirming compliance with the applicable 
regulations. A separate certification is required for each shipment or delivery and must 
clearly identify the items covered, linked to the associated bill of lading, invoice, or packing 
list. 

The Contractor shall ensure that all required certifications from the manufacturer or supplier 
are obtained and submitted to the Engineer prior to payment for any iron or steel product, 
construction material, or manufactured product subject to domestic content requirements. 
The Engineer will retain documentation in accordance with Department procedures. 
Compliance with domestic material requirements is the responsibility of the Contractor, 
based on certifications and documentation provided by the manufacturer or supplier. 

(C) Material Category Requirements 

(1) Iron and Steel Products 

Items are considered iron or steel products if they consist wholly or predominantly of iron 
or steel. Predominantly means the cost of iron or steel components exceeds 50% of the 
total cost of all product components. 

All steel and iron products that are permanently incorporated into the work shall be 
produced in the United States. This includes any such item that is melted, cast, rolled, 
formed, shaped, drawn, extruded, forged, fabricated, finished or otherwise processed in 
the manufacture of the product. Coatings applied to iron and steel products shall also be 
applied in the United States. 

A minimal amount of foreign iron or steel products may be permitted provided the total 
value of such foreign material, as delivered to the project, does not exceed 0.1% of the 
total contract cost or $2,500, whichever is greater. Documentation establishing the value 
of the foreign material shall be submitted when requested. This allowance is intended 
only for incidental quantities that may arise despite good-faith compliance efforts and 
may not be used to intentionally procure foreign iron or steel. 

Domestically produced high-strength fasteners are required, and foreign-produced high-
strength fasteners are not permitted under any circumstance. 

Raw materials such as pig iron, processed pelletized iron ore, and reduced iron ore may 
be sourced internationally; however, all manufacturing processes to produce the final 
product, including coatings, must occur within the United States. 

(2) Construction Materials 
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Construction materials shall consist of a single, listed material type permanently 
incorporated into the work as defined in 2 CFR 184.3. The following are classified as 
construction materials: 

(a) Non-ferrous metals (such as aluminum, copper, and zinc); 
(b) Plastic and polymer-based products (including polyvinylchloride, composite 

building materials, and polymers used in fiber optic cables); 
(c) Glass (including optical glass); 
(d) Fiber optic cable (including drop cable); 
(e) Optical fiber; 
(f) Lumber; 
(g) Engineered wood; 
(h) Drywall 

For construction materials, all manufacturing processes must occur in the United States. 
If a construction material is combined with other materials, components, or features to 
form a product with new properties or functions, it shall be classified as a manufactured 
product. 

Minor additions such as binding agents, dyes, or adhesives that do not materially alter the 
item’s properties do not affect classification. 

(3) Manufactured Products 

Manufactured products are articles, materials, or supplies that are made by combining one or 
more materials to create a product with new or different properties, functions, or uses. This 
includes items that incorporate multiple components, materials, or assemblies and cannot be 
classified as a single listed construction material. 

Final assembly of all manufactured products must occur in the United States. Certification 
must address the product as a whole, including all incorporated components. 

Items that meet the definition of construction materials or iron and steel products shall not be 
reclassified as manufactured products. 

(4) Materials Not Subject to Domestic Content Requirements 
 

The following materials are not subject to domestic content requirements and do not require 
certification, as identified below: 

(a) Materials Excluded by Federal Statute or Regulation 

The following materials are excluded from domestic content requirements under 
applicable Federal law or regulation: 

(i)  Cement and cementitious materials 
(ii)  Aggregates such as stone, sand, or gravel 
(iii) Aggregate binding agents or additives 

(b) Materials Not Permanently Incorporated into the Work 
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Materials that are not permanently incorporated into the completed project are not 
subject to domestic content requirements. Materials are not permanently incorporated 
when they are used solely to facilitate construction activities and do not perform an 
ongoing structural, operational, or functional role after construction is complete. 
Determinations regarding whether a material is permanently incorporated will be 
made by the Engineer. 

(D) Classification and Clarification of Materials 
 

All items subject to domestic content requirements shall be classified as either an iron or 
steel product, construction material, manufactured product, or a material not subject to 
domestic content requirements based on their final form as delivered to the project site. Each 
item may be classified into only one category and shall not be reclassified to avoid more 
stringent requirements. Classification of a manufactured product does not relieve the 
Contractor of compliance with iron and steel domestic manufacturing requirements 
applicable to embedded iron or steel components when required by Federal law or regulation. 
When an item’s classification is uncertain or does not clearly fall within the listed categories, 
the Contractor shall submit the item for review by the Engineer. Approval must be obtained 
prior to procurement or incorporation into the project. 

 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 5-16-23) 108 SP1 G08 A 
 

The date of availability for this contract is June 1, 2026 for Site #821, except August 3, 2026 
for Sites #642, #644, #641 & #670, except November 1, 2026 for Site #643, except June 1, 
2027 for the remainder of the project, except that work in jurisdictional waters and wetlands 
shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor is 
held as stipulated in the permits contained elsewhere in this proposal.  This delay in availability 
has been considered in determining the contract time for this project. 
 
The completion date for this contract is May 1, 2029. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may 
become chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 

Except for that work required under the Project Special Provisions entitled Planting, 
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal, 
the Contractor will be required to complete all work included in this contract and shall place and 
maintain traffic on same. 
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The date of availability for this intermediate contract time is June 1, 2026 for Site #821, except 
August 3, 2026 for Sites #642, #644, #641 & #670, except November 1, 2026 for Site #643, 
except June 1, 2027 for the remainder of the project. 
 
The completion date for this intermediate contract time is September 15, 2028. 
 
The liquidated damages for this intermediate contract time are  Two Thousand Four Hundred 
Dollars ($ 2,400.00) per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible 
for and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 
 

The Contractor shall complete the work required of Phase I, Step #3, as shown on Sheet TMP-3 
and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to 
begin the work. 
 
The completion date for this intermediate contract time is the date which is sixty (60) 
consecutive calendar days after and including the date the Contractor begins this work. 
 
The liquidated damages are Two Thousand Dollars ($ 2,000.00) per calendar day. 
 
 
PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12)(Rev. 1-16-24) 104 SP1 G16 
 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the Standard Specifications.  All work required for initial vegetation 
planting shall be performed as a part of the work necessary for the completion and acceptance of 
the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be 
responsible for preparing the required National Pollutant Discharge Elimination System 
(NPDES) inspection records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
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to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
notified to remove the remaining erosion control devices that are no longer needed.  
The Contractor will be responsible for, and shall correct any areas disturbed by operations 
performed in permanent vegetation establishment and the removal of temporary erosion control 
measures, whether occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion 
Control will be made at contract unit prices for the affected items.  Work required that is not 
represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 
Standard Specifications.  No additional compensation will be made for maintenance and removal 
of temporary erosion control items. 
 
DELAY IN RIGHT OF ENTRY: 
(7-1-95) (Rev. 7-15-14) 108 SP1 G22 
 

The Contractor will not be allowed right of entry to the following parcel(s) prior to the listed 
date(s) unless otherwise permitted by the Engineer. 
 

Parcel No. Property Owner Date 
1 Barbara Jean Rhodes 08-01-26 
2 Laurel Oakes POA, Inc. 08-01-26 
3 Mary V. Starner 08-01-26 
4 Justin L. Blaine and Ana Blaine 08-01-26 
6 Todd Williams and Jennifer Williams 08-01-26 
7 WXZ SG Acquisition LLC 08-01-26 
8 Aaron Thomas Lodge and Michelle Lodge 08-01-26 
9 James C. Jarrell and Deborah H. Mack 08-01-26 

10 Ryan Childs and David Lawrence 08-01-26 
11 Sixth Ave Psychiatric Rehabilitation Partners, Inc. 08-01-26 

 
MAJOR CONTRACT ITEMS: 
(2-19-02)(Rev. 1-16-24) 104 SP1 G28 
 

The following listed items are the major contract items for this contract (see Article 104-5 of the 
Standard Specifications): 
 
Line #   Description 
113 Soldier Pile Retaining Walls 
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SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37 
 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 
Standard Specifications). 
 
Line # Description 
45-50 Guardrail 
55-60, 74 Signing 
68-69 Long-Life Pavement Markings 
75-76 Utility Construction 
77-102, 104-106 Erosion Control 
103 Reforestation 
115 Micropiles 
 
FUEL PRICE ADJUSTMENT: 
(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43 
 

 
Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.6007 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
 



C205180   DF18314.2045155, etc.  G-9 Henderson County 

 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 
 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 
the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 
remain in effect for the duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 
not be permitted to change the Fuel Usage Factor after the bids are submitted. 
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STEEL PRICE ADJUSTMENT: 
(4-19-22)(Rev. 12-20-22)                                                                                        SP1 G47 
  
 

Description and Purpose 
 
Steel price adjustments will be made to the payments due the Contractor for items as defined 
herein that are permanently incorporated into the work, when the price of raw steel mill products 
utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 
up or down as appropriate for cost changes in steel according to this provision.  
 
Eligible Items 
 
The list of eligible bid items for steel price adjustment can be found on the Departments website 
at the following address:   
 
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price
%20Adjustment.xlsx  
 
Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 
associated with these items shall not be included in the price adjustment. 
 
Adjustments will only be made for fluctuations in the material cost of the steel used in the above 
products as specified in the Product Relationship Table below.  The producing mill is defined as 
the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 
shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 
shipping, storage, etc.  
 
No steel price adjustments will be made for any products manufactured from steel having an 
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  
  
Bid Submittal Requirements 
 
The successful bidder, within 14 calendar days after the notice of award is received by him, shall 
provide the completed Form SPA-1 to the Department (State Contract Officer or Division 
Contract Engineer) along with the payment bonds, performance bonds and contract execution 
signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 
payment bonds, performance bonds and contract execution signature sheets, the Contractor will 
not be eligible for any steel price adjustment for any item in the contract for the life of the 
contract.  Form SPA-1 can be found on the Department’s website at the following address:     
 
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 
 
The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 
Item Number, Item Description, and Category) for the steel products they wish to have an 
adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 
for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 
steel price adjustment applied to any, all, or none of the eligible items. However, the 
Contractor’s selection of items for steel price adjustment or non-selection (non-participation) 
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may not be changed once Form SPA-1 has been received by the Department.  Items the Bidder 
chooses for steel price adjustment must be designated by writing the word “Yes” in the column 
titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 
price item, the entire quantity of the line item will be subject to the price adjustment for the 
duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or 
typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not 
properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will 
automatically be removed from consideration for adjustment.  No steel items will be eligible for 
steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 
this provision. 
 
Establishing the Base Price 
 
The Department will use a blend of monthly average prices as reported from the Fastmarkets 
platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 
available on the first day of the month for the preceding month. The indices will be calculated by 
the Department for the different categories found on the Product Relationship Table below.  For 
item numbers that include multiple types of steel products, the category listed for that item 
number will be used for adjusting each steel component. 
 
The bidding index for Category 1 Steel items is $ 48.00 per hundredweight. 
The bidding index for Category 2 Steel items is $ 55.81 per hundredweight. 
The bidding index for Category 3 Steel items is $ 75.00 per hundredweight. 
The bidding index for Category 4 Steel items is $ 50.26 per hundredweight. 
The bidding index for Category 5 Steel items is $ 57.44 per hundredweight. 
The bidding index for Category 6 Steel items is $ 66.87 per hundredweight. 
The bidding index for Category 7 Steel items is $ 50.10 per hundredweight. 

The bidding index represents a selling price of steel based on Fastmarkets data for the month of 
February 2026. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

 
Product Relationship Table 

Steel Product (Title) 
 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 
Deck, and SIP Forms 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

1 

Structural Steel and 
Encasement Pipe 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

2 

Steel H-Piles, Soldier Pile 
Walls 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

3 

Guardrail Items and Pipe Based on one or more Material Received Date** 4 
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Piles Fastmarkets indices 
Fence Items Based on one or more 

Fastmarkets indices 
Material Received Date** 5 

Overhead Sign Assembly, 
Signal Poles, High Mount 
Standards 

Based on one or more 
Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 
Members 

Based on one or more 
Fastmarkets indices 

Cast Date of Member 7 

* BI and MI are in converted units of Dollars per Hundredweight ($/CWT) 
** Material Received Date is defined as the date the materials are received on the project site.  
If a material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will 
be the date of the prepayment request instead of the Materials Received Date.  
 
Submit documentation to the Engineer for all items listed in the Contract for which the 
Contractor is requesting a steel price adjustment. 
 
Submittal Requirements 
 
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 
by color marking, and identifiable by Project for inspection and audit verification immediately 
upon arrival at the fabricator.  
 
Furnish the following documentation for all steel products to be incorporated into the work and 
documented on Form SPA-2, found on the Departments website at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 
 
Submit all documentation to the Engineer prior to incorporation of the steel into the completed 
work.  The Department will withhold progress payments for the affected contract line item if the 
documentation is not provided and at the discretion of the Engineer the work is allowed to 
proceed.  Progress payments will be made upon receipt of the delinquent documentation. 
 
Step 1 (Form SPA -2) 
 
Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 
SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 
components of steel, each component should be listed separately.  Label each SPA-2 
documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 
sequential package number beginning with “1”).   
Example:  412 - 1,  

412 - 2,  
424 – 1,  
424 – 2,  
424 – 3, etc. 

b. The steel product quantity in pounds 
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i. The following sources should be used, in declining order of 
precedence, to determine the weight of steel/iron, based on the 
Engineers decision:   

1. Department established weights of steel/iron by contract pay 
item per pay unit;  

2. Approved Shop Drawings;  
3. Verified Shipping Documents;  
4. Contract Plans;  
5. Standard Drawing Sheets;  
6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  
7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 
steel calculated and shown on the shop drawings or submitted and 
certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 
producing mill (Categories 1-3), received on the project (Categories 4-6), or 
casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 
 
For each month, upon the incorporation of the steel product into the work, provide the Engineer 
the following: 

 
1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 
work in the given month.   

a. Contract Number 
b. Bidding Index Reference Month 
c. Contract Completion Date or Revised Completion Date 
d. County, Route, and Project TIP information 
e. Item Number  
f. Line-Item Description 
g. Submittal Number from Form SPA-2 
h. Adjustment date  
i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 
NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 
 

Price Adjustment Conditions  
 
Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 
the Department’s website each month at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 
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If the monthly Fastmarkets data is not available, the data for the most recent immediately 
preceding month will be used as the basis for adjustment. 
 
Price Adjustment Calculations 
 
The price adjustment will be determined by comparing the percentage of change in index value 
listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  
Weights and date of shipment must be documented as required herein.  The final price 
adjustment dollar value will be determined by multiplying this percentage increase or decrease in 
the index by the represented quantity of steel incorporated into the work, and the established 
bidding index (BI) subject to the limitations herein.  
 
Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;   

SPA =  Steel price adjustment in dollars  
MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
Calculations for price adjustment shall be shown separate from the monthly progress estimate 
and will not be included in the total cost of work for determination of progress or for extension 
of Contract time in accordance with Subarticle 108-10(B)(1).  
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 
in rejection of the bid proposal. 
 
Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 
adjustment under this provision shall distribute the proper proportional part of such adjustments 
to the subcontractor who performed the applicable work.  
 
Delays to the work caused by steel shortages may be justification for a Contract time extension 
but will not constitute grounds for claims for standby equipment, extended office overhead, or 
other costs associated with such delays.  
 
If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 
the contractor must notify the Department within 7 days prior to purchasing the material. Upon 
receipt of such notification, the Department will direct the Contractor to either (1) proceed with 
the work or (2) suspend the work and explore the use of alternate options. 
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If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 
submit to the Department additional market index information specific to the item in question to 
dispute the decrease.  The Department will review this information and determine if the decrease 
is warranted. 
 
When the steel product adjustment date, as defined in the Product Relationship Table, is after the 
approved contract completion date, the steel price adjustments will be based on the lesser value 
of either the MI for the month of the approved contract completion date or the MI for the actual 
adjustment date. 
 
If the price adjustment is based on estimated material quantities for that time, and a revision to 
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 
will be made to the price adjustment previously calculated. The adjustment will be based on the 
same indices used to calculate the price adjustment which is being revised. If the adjustment date 
of the revised material quantity cannot be determined, the adjustment for the quantity in 
question, will be based on the indices utilized to calculate the steel price adjustment for the last 
initial documentation package submission, for the steel product subject to adjustment, that was 
incorporated into the particular item of work, for which quantities are being finalized.  
Example: Structural steel for a particular bridge was provided for in three different shipments 
with each having a different mill shipping date. The quantity of structural steel actually used for 
the bridge was calculated and a steel price adjustment was made in a progress payment. At the 
conclusion of the work an error was found in the plans of the final quantity of structural steel 
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 
mill shipping dates. The steel price adjustment for the quantity in question would be calculated 
using the indices that were utilized to calculate the steel price adjustment for the quantity of 
structural steel represented by the last initial structural steel documentation package submission.  
The package used will be the one with the greatest sequential number. 
 
Extra Work/Force Account:  
 
When steel products, as specified herein, are added to the contract as extra work, in accordance 
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 
supplemental agreement, the need for application of steel price adjustments on a case-by-case 
basis.  No steel price adjustments will be made for any products manufactured from steel having 
an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 
be made as provided herein, except the Bidding Index will be based on the month in which the 
supplemental agreement pricing was executed. 
 
For work performed on force account basis, reimbursement of actual material costs, along with 
the specified overhead and profit markup, will be considered to include full compensation for the 
current cost of steel and no steel price adjustments will be made. 
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Examples  Form SPA-2 
Steel Price Adjustment Submission Form 

 
Contract Number __C203394_______________ Bid Reference Month __January 2019__ 
 
Submittal Date  ___8/31/2019____________ 
 
Contract Line Item ______237_______________ 
 
Line Item Description __APPROX….LBS Structural Steel______________________ 
 
Sequential Submittal  
Number  _________2______________ 
 
 
Supplier Description of material Location information Quantity 

in lbs. 
Adjustment 
Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 
     
ABC 
distributing 

Various channel & angle 
shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     
     
     
     
     
     
  Total Pounds of Steel 1,235,000  
 
Note: Attach the following supporting documentation to this form. 

 Bill of Lading to support the shipping dates 
 Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
_______________________________                             ______________________________________ 



C205180   DF18314.2045155, etc.  G-17 Henderson County 

 

 

Examples  Form SPA-2 
Steel Price Adjustment Submission Form 

 
Contract Number C203394   Bid Reference Month __January 2019__ 
 
Submittal Date  August 31, 2019 
 
Contract Line Item 237 
 
Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 
 
Sequential Submittal  
Number  _________2______________ 
 
 
Supplier Description of material Location 

information 
Quantity 
in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical 
legs) 

-DFEB – STA 36+00 12000 December 11, 2021 

PDQ Mill 4” Tubular steel (Horizontal 
legs) 

-DFEB – STA 36+00 5900 December 11, 2021 

ABC 
distributing 

Various channel & angle 
shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 
Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 
     
     
  Total Pounds of Steel 21,850  
 
Note: Attach the following supporting documentation to this form. 

 Bill of Lading to support the shipping dates 
 Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
_______________________________                              ______________________________________ 
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Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on September 17, 2019 
 
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 
 
450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  
producing mill in same month, May 2021. 
 
Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 
 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table.  

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $36.12/ CWT 
 
MI = $64.89 / CWT 
 
% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 
 
Q = 450,000 lbs. 
 
 
SPA = 0.79651162791x $36.12 x (450,000/100) 
 
SPA =  0.79651162791* $36.12 *4,500 
 
SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
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Price Adjustment Sample Calculation (decrease) 
_____________________________________________________________________________________ 
 
Project bid on December 18, 2018 
 
Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 
 
600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 
producing mill in same month, August 2020. 
 
Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $46.72/ CWT 
 
MI = $27.03 / CWT 
 
% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 
 
Q = 600,000 lbs. 
 
 
SPA = -0.421446917808 * $46.72 * (600,000/100) 
 
SPA =  -0.421446917808 * $46.72 *6,000 
 
SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
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Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on July 16, 2020 
 
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 
 
Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 
(Category 1) in the proposal was $29.21/CWT = BI 
 
51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 
 
Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $29.21/ CWT 
 
MI = $43.13 / CWT 
 
% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 
 
Q = 103932 lbs. 
 
 
SPA = 0. 47654912701 * $29.21 * (103,932/100) 
 
SPA =  0. 47654912701 * $29.21 *1,039.32 
 
SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 
Station 107+45.55 -L- 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08)(Rev. 6-17-25) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
DISADVANTAGED BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 10-21-25) 102-15(J) SP1 G61 
 

Description 
 
The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in 
whole or in part with Federal funds.  This provision is guided by 49 CFR Part 26. 
 
Definitions 
 
Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 
meet the DBE goal.  No submittal of a Letter of Intent is required. 
 
Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to 
meet the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 
a previously committed DBE firm. 
 
Contract Goal Requirement - The approved DBE participation at time of award, but not greater 
than the advertised contract goal. 
 
DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed DBE subcontractor(s). 
 
Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed DBE participation along with a listing of the committed 
DBE firms. 

2026 (7/01/25 - 6/30/26) 6% of Total Amount Bid 
2027 (7/01/26 - 6/30/27) 51% of Total Amount Bid 
2028 (7/01/27 - 6/30/28) 38% of Total Amount Bid 
2029 (7/01/28 - 6/30/29) 5% of Total Amount Bid 
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Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment 
that produces on the premises, the materials or supplies obtained by the Contractor.  A firm that 
makes minor modifications to the materials, supplies, articles, or equipment is not a 
manufacturer. 
 
Regular Dealer - A firm that owns (or leases), and operates a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the purchase 
and sale or lease of the products in question.  A regular dealer in such bulk items as steel, 
concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such 
products in stock, if it owns and operates distribution equipment for the products.  Any 
supplement of regular dealers’ own distribution equipment shall be by a long-term operating 
lease and not on an ad hoc or contract-by-contract basis. 
 
Distributor – A firm that engages in the regular sale or lease of the items specified by the 
contract. A distributor assumes responsibility for the items it purchases once they leave the point 
of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by 
the carrier’s insurance. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) DBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for DBE certification, such that 
an applicant is required to apply only once for a DBE certification that will be honored by all 
recipients of USDOT funds in the state and not limited to the Department of Transportation only.  
The Certification Program is in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
Forms and Websites Referenced in this Provision 
 
DBE Payment Tracking System - On-line system in which the Contractor enters the payments 
made to DBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
DBE firms working on the project.  This form is for paper bid projects only.  
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf 
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SAF Subcontract Approval Form - Form required for approval to sublet the contract. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the 
signed DBE for the estimated amount (based on quantities and unit prices) listed at the time of 
bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that 
will meet this DBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D
BE%20Subcontractors%20(Federal).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where DBEs quoted on the project.  This sheet is submitted with good faith 
effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
DBE Regular Dealer/Distributor Affirmation Form – Form is used to make a preliminary 
counting determination for each DBE listed as a regular dealer or distributor to assess its 
eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its 
demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in 
section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form 
with the Letter of Intent. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De
aler-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf 
 
DBE Goal 
 
There is NO goal for participation by Disadvantaged Business Enterprises for this contract. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
in the Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be 
found at the following link.  https:// www.ebs.nc.gov/VendorDirectory/default.html 
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The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of DBE Subcontractors 
 
At the time of bid, bidders shall submit all DBE participation that they anticipate to use during 
the life of the contract.  Only those identified to meet the DBE goal will be considered 
committed, even though the listing shall include both committed DBE subcontractors and 
additional DBE subcontractors.  Additional DBE subcontractor participation submitted at the 
time of bid will be used toward the Department’s overall race-neutral goal.  Only those firms 
with current DBE certification at the time of bid opening will be acceptable for listing in the 
bidder's submittal of DBE participation.  The Contractor shall indicate the following required 
information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of DBE participation in the appropriate section of the 
electronic submittal file. 

 
(1) Submit the names and addresses of DBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of DBE firms shown in the 
electronic submittal file, the bidder may use the dropdown menu to access the 
name and address of the DBE firm. 

 
(2) Submit the contract line numbers of work to be performed by each DBE firm.  

When no figures or firms are entered, the bidder will be considered to have no 
DBE participation. 

 
(3) The bidder shall be responsible for ensuring that the DBE is certified at the time 

of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that DBE's participation will not count 
towards achieving the DBE goal. 

 
(B) Paper Bids 
 

(1) If the DBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
DBE participation, including the names and addresses on Listing of DBE 
Subcontractors contained elsewhere in the contract documents in order for 
the bid to be considered responsive.  Bidders shall indicate the total dollar 
value of the DBE participation for the contract. 

 
(b) If bidders have no DBE participation, they shall indicate this on the 

Listing of DBE Subcontractors by entering the word “None” or the 
number “0.”  This form shall be completed in its entirety.  Blank forms 
will not be deemed to represent zero participation. Bids submitted that 
do not have DBE participation indicated on the appropriate form will not 
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be read publicly during the opening of bids.  The Department will not 
consider these bids for award and the proposal will be rejected. 

 
(c) The bidder shall be responsible for ensuring that the DBE is certified at 

the time of bid by checking the Directory of Transportation Firms.  If the 
firm is not certified at the time of the bid-letting, that DBE’s participation 
will not count towards achieving the corresponding goal. 

 
(2) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not 

required for the zero goal, however any DBE participation that is achieved during 
the project shall be reported in accordance with requirements contained elsewhere 
in the special provision. 

 
DBE Prime Contractor 
 
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 
bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work 
it performs on the contract with its own forces.  However, all the work that is performed by the 
DBE bidder and any other DBE subcontractors will count toward the DBE goal.  The DBE 
bidder shall list itself along with any DBE subcontractors, if any, in order to receive credit 
toward the DBE goal. 
 
For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 
DBE participation with DBE subcontractors or documented through a good faith effort. 
 
DBE prime contractors shall also follow Sections A and B listed under Listing of 
DBE Subcontractor just as a non-DBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each DBE that will be used to meet the 
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  
This documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of 
the State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state 
business day. 
 
If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the 
DBE participation will not count toward meeting the DBE goal.  If the lack of this participation 
drops the commitment below the DBE goal, the Contractor shall submit evidence of good faith 
efforts, completed in its entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov 
no later than 10:00 a.m. on the eighth calendar day following opening of bids, unless the eighth 
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day falls on an official state holiday.  In that situation, it is due in the office of the 
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall 
submit to the Department documentation of adequate good faith efforts made to reach the 
DBE goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the 
State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  
In that situation, it is due in the office of the State Contractor Utilization Engineer no later than 
10:00 a.m. on the next official state business day.  If the contractor cannot send the information 
electronically, then one complete set and 5 copies of this information shall be received under the 
same time constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal.  
This documentation may include written subcontractor quotations, telephone log notations of 
verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient DBE participation.  Adequate good faith efforts also mean that the 
bidder actively and aggressively sought DBE participation.  Mere pro forma efforts are not 
considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts 
a bidder has made.  Listed below are examples of the types of actions a bidder will take in 
making a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, 
nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 
of the NCDOT Directory of Transportation Firms) the interest of all certified DBEs who 
have the capability to perform the work of the contract.  The bidder must solicit this 
interest within at least 10 days prior to bid opening to allow the DBEs to respond to the 
solicitation.  Solicitation shall provide the opportunity to DBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial 
solicitations. 
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(B) Selecting portions of the work to be performed by DBEs in order to increase the 
likelihood that the DBE goals will be achieved. 

 
(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate DBE participation, even when the prime contractor might otherwise 
prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract DBE goal when the work to be sublet includes potential for DBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to 
a solicitation. 

 
(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, to facilitate DBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of DBEs 
that were considered; a description of the information provided regarding the 
plans and specifications for the work selected for subcontracting; and evidence as 
to why additional agreements could not be reached for DBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the 
contract DBE goal, as long as such costs are reasonable.  Also, the ability 
or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidding contractors are not, however, required to accept higher quotes 
from DBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership 
in specific groups, organizations, or associates and political or social affiliations 
(for example, union vs. non-union employee status) are not legitimate causes for the 
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
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(H) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 
opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get DBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the DBE goal. 

 
(2) The bidders’ past performance in meeting the DBE goals. 

 
(3) The performance of other bidders in meeting the DBE goal.  For example, when 

the apparent successful bidder fails to meet the DBE goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts 
the apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the DBE goal, but meets or exceeds the average 
DBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort 
has been made to meet the DBE goal. 
 
Non-Good Faith Appeal 
 
The State Prequalification Engineer will notify the Contractor verbally and in writing of non-
good faith.  A Contractor may appeal a determination of non-good faith made by the Goal 
Compliance Committee.  If a Contractor wishes to appeal the determination made by the 
Committee, they shall provide written notification to the State Prequalification Engineer.  The 
appeal shall be made within 2 business days of notification of the determination of non-good 
faith. 
 
Counting DBE Participation Toward Meeting DBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted toward 
the contract goal requirement.  The total dollar value of participation by a committed 
DBE will be based upon the value of work performed by the DBE and the actual 
payments to DBE firms by the Contractor. 
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(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE participation 
for services or purchases that involves the use of a joint check.  Notification shall be 
through submission of Form JC-1 (Joint Check Notification Form) and the use of joint 
checks shall be in accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 
may be counted toward the contract goal requirement.  Work that a DBE subcontracts to 
a non-DBE firm does not count toward the contract goal requirement.  
If a DBE contractor or subcontractor subcontracts a significantly greater portion of the 
work of the contract than would be expected on the basis of standard industry practices, 
it shall be presumed that the DBE is not performing a commercially useful function.  
The DBE may present evidence to rebut this presumption to the Department.  
The Department's decision on the rebuttal of this presumption is subject to review by the 
Federal Highway Administration but is not administratively appealable to USDOT. 

 
(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may count 
toward its contract goal requirement a portion of the total value of participation with the 
DBE in the joint venture, that portion of the total dollar value being a distinct clearly 
defined portion of work that the DBE performs with its forces. 

 
(E) Manufacturer, Regular Dealer, Distributor 
 

A Contractor may count toward its DBE requirement 40 percent of its expenditures for 
materials or supplies (including transportation costs) from a DBE distributor, 60 percent 
of its expenditures for materials or supplies (including transportation costs) from a DBE 
regular dealer and 100 percent of such expenditures obtained from a DBE manufacturer. 
 
A Contractor may count toward its DBE requirement the following expenditures to 
DBE firms that are not manufacturers, regular dealers or distributors: 

 
(1) The fees or commissions charged by a DBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer, regular dealer, nor a distributor count the entire amount of fees or 
commissions charged that the Department deems to be reasonable, including 
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transportation charges for the delivery of materials or supplies. Do not count any 
portion of the cost of the materials and supplies themselves. 

 
A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form 
with the Letter of Intent to the State Contractor Utilization Engineer or DBE@ncdot.gov. 
The State Contractor Utilization Engineer will make a preliminary assessment as to 
whether a DBE supplier has the demonstrated capacity to perform a commercially useful 
function (CUF) on a contract-by-contract basis prior to its participation. 

 
Commercially Useful Function 
 
(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
DBEs that perform a commercially useful function in the work of a contract.  
A DBE performs a commercially useful function when it is responsible for execution of 
the work of the contract and is carrying out its responsibilities by performing, managing, 
and supervising the work involved.  To perform a commercially useful function, the DBE 
shall also be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and installing 
(where applicable) and paying for the material itself.  To determine whether a DBE is 
performing a commercially useful function, the Department will evaluate the amount of 
work subcontracted, industry practices, whether the amount the firm is to be paid under 
the contract is commensurate with the work it is performing and the DBE credit claimed 
for its performance of the work, and any other relevant factors. 

 
(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is performing 
a commercially useful function: 

 
(1) The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there 
shall not be a contrived arrangement for the purpose of meeting DBE goals. 

 
(2) The DBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers 
it employs. 

 
(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 
another DBE receives credit for the total value of the transportation services the 
subcontracted DBE provides on the contract. 
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(5) The DBE may also subcontract the work to a non-DBE firm, including from 
an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled 
to credit for the total value of transportation services provided by the  
non-DBE subcontractor not to exceed the value of transportation services 
provided by DBE-owned trucks on the contract.  Additional participation by  
non-DBE subcontractors receives credit only for the fee or commission it receives 
as a result of the subcontract arrangement.  The value of services performed under 
subcontract agreements between the DBE and the Contractor will not count 
towards the DBE contract requirement. 

 
(6) A DBE may lease truck(s) from an established equipment leasing business open 

to the general public.  The lease must indicate that the DBE has exclusive use of 
and control over the truck.  This requirement does not preclude the leased truck 
from working for others during the term of the lease with the consent of the DBE, 
so long as the lease gives the DBE absolute priority for use of the leased truck.  
This type of lease may count toward the DBE’s credit as long as the driver is 
under the DBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

DBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door  signs are not permitted. 

 
DBE Replacement 
 
When a Contractor has relied on a commitment to a DBE subcontractor (or an approved 
substitute DBE subcontractor) to meet all or part of a contract goal requirement, the contractor 
shall not terminate the DBE subcontractor or any portion of its work for convenience.  This 
includes, but is not limited to, instances in which the Contractor seeks to perform the work of the 
terminated subcontractor with another DBE subcontractor, a non-DBE subcontractor, or with the 
Contractor’s own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the DBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate a DBE 
subcontractor or any portion of its work, and the reason for the request.  The Contractor must 
give the DBE subcontractor five (5) business days to respond to the Contractor’s Notice of Intent 
to Request Termination and/or Substitution.  If the DBE subcontractor objects to the intended 
termination/substitution, the DBE, within five (5) business days must advise the Contractor and 
the Department of the reasons why the action should not be approved. The five-day notice period 
shall begin on the next business day after written notice is provided to the DBE subcontractor. 
 
A committed DBE subcontractor may only be terminated or any portion of its work after 
receiving the Department’s written approval based upon a finding of good cause for the proposed 
termination and/or substitution.  Good cause does not exist if the Contractor seeks to terminate a 
DBE or any portion of its work that it relied upon to obtain the contract so that the Contractor 
can self-perform the work for which the DBE was engaged, or so that the Contractor can 
substitute another DBE or non-DBE contractor after contract award.  For purposes of this 
section, good cause shall include the following circumstances: 
 



C205180   DF18314.2045155, etc.  G-32 Henderson County 

 

 

(a) The listed DBE subcontractor fails or refuses to execute a written contract; 
(b) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a 

way consistent with normal industry standards.  Provided, however, that good cause does 
not exist if the failure or refusal of the DBE subcontractor to perform its work on the 
subcontract results from the bad faith or discriminatory action of the prime contractor; 

(c) The listed DBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 
nondiscriminatory bond requirements; 

(d) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and 1200 or 
applicable State law; 

(f) The listed DBE subcontractor is not a responsible contractor; 
(g) The listed DBE voluntarily withdraws from the project and provides written notice of 

withdrawal; 
(h) The listed DBE is ineligible to receive DBE credit for the type of work required; 
(i) A DBE owner dies or becomes disabled with the result that the listed DBE contractor is 

unable to complete its work on the contract; and 
(j) Other documented good cause that compels the termination of the DBE subcontractor. 

 
The Contractor shall comply with the following for replacement of a committed DBE: 
 
(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an additional DBE 
that was submitted at the time of bid may be used to fulfill the DBE commitment.  
A good faith effort will only be required for removing a committed DBE if there were no 
additional DBEs submitted at the time of bid to cover the same amount of work as the 
DBE that was terminated. 

 
If a replacement DBE is not found that can perform at least the same amount of work as 
the terminated DBE, the Contractor shall submit a good faith effort documenting the 
steps taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to DBEs that their interest is solicited in contracting 

the work defaulted by the previous DBE or in subcontracting other items of work 
in the contract. 

 
(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 
(b) A description of the information provided to DBEs regarding the plans 

and specifications for portions of the work to be performed. 
 

(3) A list of reasons why DBE quotes were not accepted. 
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(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 
insurance required by the Contractor. 

 
(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
DBE participation equal to the remaining work to be performed by the decertified 
firm.  The participation equal to the remaining work performed by the decertified 
firm will count toward the contract goal requirement but not the overall goal. 

 
(i) If the DBE's ineligibility is caused solely by its having exceeded the size 

standard during the performance of the contract. The Department may 
continue to count participation equal to the remaining work performed by 
the decertified firm which will count toward the contract goal requirement 
and overall goal. 

 
(ii) If the DBE’s ineligibility is caused solely by its acquisition by or merger 

with a non-DBE during the performance of the contract. The Department 
may not continue to count the portion of the decertified firm’s 
performance on the contract remaining toward either the contract goal or 
the overall goal, even if the Contractor has executed a subcontract with the 
firm or the Department has executed a prime contract with the DBE that 
was later decertified. 

 
(2) When a committed DBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the DBE subcontractor with 
another DBE subcontractor to perform at least the same amount of work to meet 
the DBE goal requirement.  If a DBE firm is not found to do the same amount of 
work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
All requests for replacement of a committed DBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 
6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed DBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work 
to the same extent as the DBE participated in the original contract work. 
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When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by DBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed DBE, the 
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a DBE, the Contractor shall seek 
additional participation by DBEs equal to the reduced DBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a DBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving DBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall 
furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 
percentage (60% or 100%) of expenditures claimed for DBE credit. 
 
Reporting Disadvantaged Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all 
DBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
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Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 

 
Contractors reporting transportation services provided by non-DBE lessees shall evaluate the 
value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the Standard 
Specifications may be cause to disqualify the Contractor. 
 
CERTIFICATION FOR FEDERAL-AID CONTRACTS: 
(3-21-90)  SP1 G85 
 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best 
of his or her knowledge and belief, that: 
 
(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

 
(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, 
Disclosure Form to Report Lobbying, in accordance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure. 
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The prospective participant also agrees by submitting his or her bid or proposal that he or she 
shall require that the language of this certification be included in all lower tier subcontracts, 
which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)  SP01 G090 
 

All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, 
COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 
200.216 Prohibition on certain telecommunications and video surveillance services or 
equipment. 
 
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)(Rev. 3-17-26)  SP1 G092 

 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107, 
NC GS 15A-300, American Security Drone Act of 2023 (ASDA), Office of Management and 
Budget (OMB) Memorandum M-26-02, all FAA rules, regulations and policies and all NCDOT 
UAS Policies.  The required operator certifications include possessing a current Federal Aviation 
Administration (FAA) Remote Pilot Certificate, as well as operating a UAS registered with the 
FAA. 
 
All UAS operations shall be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
  
 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
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5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 
(11-22-94) 108-5 SP1 G100 
 

To report bid rigging activities call:     1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 
activities. 
 
The hotline is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
 
SUBSURFACE INFORMATION: 
(7-1-95)(Rev. 8-16-22) 450 SP1 G112 B 
 

Subsurface information is available on the structure portion of this project. 
 
MAINTENANCE OF THE PROJECT: 
(11-20-07)(Rev. 1-16-24) 104-10 SP1 G125 
 

Revise the Standard Specifications as follows: 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 3, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, line 8, add the following as 
the last sentence of the first paragraph: 
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The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail 
or guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  
 
Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, lines 20-22, replace the 
last sentence of the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, 
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the 
work covered by the various contract items.  The provisions of Article 104-7, Extra Work, and 
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
 
TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent 
defects arising from faulty materials, faulty workmanship or negligence for a period of 
twelve months following the date of final acceptance of the work for maintenance and 
shall replace such defective materials and workmanship without cost to the Department. 
The Contractor will not be responsible for damage due to faulty design, normal wear and 
tear, for negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair 
work with the manufacturer.  The Contractor’s responsibility shall be limited to the term 
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as 
provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are 
not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev. 10-15-24) 105-16, 225-2, 16 SP1 G180 
 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that 
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 
with Federal, State and Local ordinances and regulations, and manage the Quality 
Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for the 
design of the project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 
control/stormwater plan is adequately implemented and maintained on the project and for 
conducting the quality control program.  The Certified Supervisor shall be on the project 
within 24 hours notice from initial exposure of an erodible surface to the project’s final 
acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 
each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 
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(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 
agencies on resolution of erosion and sediment control/stormwater issues 
due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management 
Practices.  These practices shall include temporary and permanent 
groundcover and be properly updated to reflect necessary plan and field 
changes for use and review by Department personnel as well as regulatory 
agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references 
NCG010000, General Permit to Discharge Stormwater under the NPDES, and 
states that the Department shall incorporate the applicable requirements into its 
delegated Erosion and Sediment Control Program for construction activities 
disturbing one or more acres of land.  The Department further incorporates these 
requirements on all contracted bridge and culvert work at jurisdictional waters, 
regardless of size.  Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 
construction materials, concrete washout, chemicals, litter, fuels, 
lubricants, coolants, hydraulic fluids, any other petroleum products, and 
sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event equal to or greater than 1.0 inch that occurs within a 
24 hour period.  Additional monitoring may be required at the discretion 
of Division of Water Resources personnel if the receiving stream is 303(d) 
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listed for turbidity and the project has had documented problems 
managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall 
amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 
needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 
subject to review by the Engineer.  Maintain NPDES inspection records 
and make records available at all times for verification by the Engineer. 
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(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 
listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and 
Level II Foreman.  This person shall be onsite whenever construction activities as 
described above are taking place.  This request shall be approved by the Engineer prior to 
work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III Certified Designer on the design of 
the project erosion and sediment control/stormwater plan. 
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Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 
changes in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 
issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar 
days after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
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will result in a waiver of all future appeal rights regarding the adverse action taken.  The 
certificant will not be allowed to perform duties associated with the certification during the 
appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension 
period, prior to having the certification reinstated. 
 
Measurement and Payment 
 
All work described within this provision and the role of Certified Erosion and Sediment 
Control/Stormwater Supervisor, Certified Foremen, Certified Installers and Certified Designer 
will be incidental to the project for which no direct compensation will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 1-16-24) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to 
natural background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the Standard Specifications, 
the Contractor shall define the point at which the discharge enters into the State’s surface waters 
and the appropriate sampling locations.  Sampling locations shall include points upstream and 
downstream from the point at which the discharge enters these waters.  Upstream sampling 
location shall be located so that it is not influenced by backwater conditions and represents 
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natural background conditions.  Downstream sampling location shall be located at the point 
where complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in 
the stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results 
superseding the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 
water quality standards.  Tier I Methods include stilling basins which are standard compensatory 
BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 
stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental conditions 
exist at the site which have led to additional requirements being placed in the DWQ’s 401 
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 
DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 
environmental conditions, Tier II Methods may be required by regulators on a case by case basis 
per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to 
plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 
100 grams of soil may indicate a high potential for turbidity and should be avoided when 
dewatering into surface water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
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NOTE TO CONTRACTOR: 
 
The contractor’s attention is directed to the U.S. Fish and Wildlife Service’s (USFWS’s) 
Programmatic Biological (PBO) and Conference Opinion (PCO) and Programmatic Conference 
Report titled “Five Imperiled Bat Species in Western North Carolina” dated April 1, 2025 
document that can be found and referenced at this link WNC Bats PBO Div 9-14 (2025).pdf. 
Within the document there are mandatory  terms and conditions to implement reasonable and 
prudent conservation measures. As an example, on page 9 General Measure 1 notes “Ensure all 
NCDOT Operators, employees and contractors working in areas of known or presumed bat 
habitat are aware of all NCDOT environmental commitments, including all applicable 
conservation measures”. While much of the document is not specifically related to the contractor 
and their construction activities, there are conservation measures the contractor shall be aware of. 
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PROJECT SPECIAL PROVISIONS 

ROADWAY 

CLEARING AND GRUBBING - METHOD II: 
(9-17-02)(Rev. 3-19-24) 200 SP2 R02A 
 

Perform clearing on this project to the limits established by Method - II shown on Standard 
Drawing No. 200.02 of the Roadway Standard Drawings. Conventional clearing methods may 
be used except where permit drawings or conditions have been included in the proposal which 
require certain areas to be cleared by hand methods.  
 
SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02)(Rev. 1-16-24) 235, 560 SP2 R45 A 
 

Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the Standard Specifications. 
 
Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source and 
Borrow Excavation is not included in the contract, no direct payment will be made for this work, 
as the cost of this work will be part of the work being paid at the contract lump sum price for 
Grading.  If Borrow Excavation is included in this contract and the material has been obtained 
from an authorized stockpile or from a borrow source, measurement and payment will be as 
provided in Section 230 of the Standard Specifications for Borrow Excavation. 
 
MANUFACTURED QUARRY FINES IN EMBANKMENTS: 
(01-17-17)(Rev. 4-16-24) 235 SP02 R72 
 

Description 
 
This specification addresses the use of manufactured quarry fines that are not classified as select 
materials. The specification allows the Contractor an option, with the approval of the Engineer, 
to use manufactured quarry fines (MQFs) in embankments as a substitute for conventional 
borrow material. Furnish and place geotextile for subgrade stabilization in accordance with the 
contract.  Geotextile for subgrade stabilization is required to prevent pavement cracking and 
provide separation between the subgrade and pavement section at embankment locations where 
manufactured quarry fines are utilized and as directed by the Engineer. 
 
Materials 
 
Manufactured Quarry Fines. 
 
Site specific approval of MQFs material will be required prior to beginning construction as 
detailed in the preconstruction requirements of this provision. 
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The following MQFs are unacceptable: 
(A) Frozen material, 
(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when 

tested in accordance with AASHTO T 99 Method A or C. 
(C) Material with greater than 80% by weight Passing the #200 sieve 
 
Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health 
and safety.  Moisture condition the MQFs as needed and transport in covered trucks to prevent 
dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018 
of the Standard Specifications. 
 
Preconstruction Requirements 
 
When MQFs are to be used as a substitute for earth borrow material, request written approval 
from the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the 
following details: 
 
(A) Description, purpose and location of project. 
(B) Estimated start and completion dates of project. 
(C) Estimated volume of MQFs to be used on project with specific locations and construction 

details of the placement. 
(D) The names, address, and contact information for the generator of the MQFs. 
(E) Physical location of the site at which the MQFs were generated. 
 
The Engineer will forward this information to the State Materials Engineer for review and 
material approval. 
 
Construction Methods 
 
Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the 
outside limits of the embankments or subgrade.  
 
Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10 
inches and compacted to at least a density of 95 percent as determined by test methods in 
AASHTO T 99, Determination of Maximum Dry Density and Optimum Moisture Content, 
Method A or C depending upon particle size of the product.  Provide a moisture content at the 
time of compaction of within 4 percent of optimum but not greater than one percent above 
optimum as determined by AASHTO T 99, Method A or C. 
 
In embankments where MQFs are incorporated, geotextile for subgrade stabilization shall be 
used. Refer to Article 505-2 of the Standard Specifications for geotextile type and Article 505-3 
of the Standard Specifications for the geotextile construction methods.  
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Measurement and Payment 
 
Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance 
with Article 230-5 of the Standard Specifications. As an alternate weigh tickets can be provided 
and payment made by converting weight to cubic yards based on the verifiable unit weight.  
Where the pay item for Borrow Excavation is not included in the original contract then no 
separate payment will be made for this item and payment will be included in the lump sum price 
bid for Grading.  
 
Geotextile for Subgrade Stabilization will be measured and paid in accordance with Article 505-
4 of the Standard Specifications.  When the pay item for Geotextile for Subgrade Stabilization is 
not included in the original contract then no payment will be made for this item and will be 
considered incidental to the use of MQFs in embankment.  
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00)(Rev. 1-16-24) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 
of the Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 542.50 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on March 1, 2026. 
 
DELETION OF FINAL SURFACE TESTING REQUIREMENTS: 
(1-20-25) 610 SP6 R045A 
 

Revise the Standard Specifications as follows: 
 
Pages 6-24 to 6-30, Article 610-13 FINAL SURFACE TESTING AND ACCEPTANCE, 
delete Article 610-13 in its entirety. 
 
ELECTRONIC TICKETING SYSTEM: 
(7-16-24)(Rev. 12-17-24) 1020 SP10 R20 
 

Description 
 
At the contractor’s option, the use of an electronic ticketing system for reporting individual and 
cumulative asphalt material deliveries may be utilized on this project.   At the preconstruction 
conference, the contractor shall notify the Engineer if they intend to utilize an electronic 
ticketing system for reporting individual and cumulative asphalt material deliveries to the 
project. 
 
Electronic Ticketing Requirements 
 

a. The electronic ticketing system must be fully integrated with the load read-out system 
at the plant.  The system shall be designed so data inputs from scales cannot be 
altered by either the Contractor or the Department. 
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b. Material supplier must test to confirm that ticketing data can be shared from the 
originating system no less than 30 days prior to project start.  

 
c. After each truck is loaded, ticket data must be electronically captured, and ticket 

information uploaded via Application Programming Interface (API) to the 
Department.    

 
d. Obtain security token from NCDOT for access to E-Ticketing portal (to send tickets). 

To request a Security Key, fill out the below E-Ticketing Security Request Form: 
https://forms.office.com/g/XnT7QeRtgt  

 
e. Obtain API from NCDOT containing the required e-ticketing data fields and format. 

Download the API from the NCDOT E-ticketing Webpage:   
https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx  

 
f. Provide all ticket information in real time and daily summaries to the Department’s 

designated web portal. If the project contains locations with limited cellular service, 
an alternative course of action must be agreed upon. 

 
g. Electronic ticketing submissions must be sent between the Material Supplier and the 

Department. 
 
h. The electronic ticket shall contain the following information: 
  

Date 
Contract Number 
Supplier Name 
Contractor Name 
Material 
JMF 
Gross Weight 
Tare Weight 
Net Weight  
Load Number 
Cumulative Weight  
Truck Number 
Weighmaster Certification 
Weighmaster Expiration 
Weighmaster Name 
Facility Name 
Plant Certification Number 
Ticket Number 
Hauling Firm (optional) 
Voided Ticket Number (if necessary) 
Original Ticket Number (if necessary) 
Supplier Revision (If necessary) 
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The Contractor/supplier can use the electronic ticketing system of their choice to meet the 
requirements of this provision. 
 
Measurement and Payment 
 
No measurement or payment will be made for utilizing an electronic ticketing system as the cost 
of such shall be included in the contract price bid for the material being provided. 
 
TIMBER AND LUMBER: 
(4-21-26) 235, 866, 1046, 1050, 1082, 1084, 1089, 1540 SP10 R82 

 
Page 2-23, Article 235-2 MATERIALS, line 26, add the following as the third sentence of the 
fourth paragraph. 
 
Use pressure treated wood bases meeting the requirements of Section 1082. 
 
Page 8-45, Article 866-2 MATERIALS, line 26, replace “1076-7” with “1050-8”. 
 
Page 10-73, Subarticle 1046-3(C) Treated Timber Posts, line 8, replace “treated southern 
pine” with “pressure treated southern pine”. 
 
Page 10-76, Subarticle 1050-2(A) General, line 3, replace “Use treated southern pine meeting 
Articles 1082-2 and 1082-3” with “Use pressure treated southern pine meeting Articles 1082-2 
and 1082-3”. 
 
Page 10-76, Subarticle 1050-2(A) General, lines 15-16, replace “All round posts” with “All 
round wood posts and braces”.  
 
Page 10-76, Subarticle 1050-2(A) General, lines 19-20, delete the last sentence of the third 
paragraph and replace with the following: 
 
The pieces shall show at least 3 annual rings per inch and shall be at least 30% summerwood.  
All timber and lumber shall conform to the material characteristics detailed in the Southern Pine 
Inspection Bureau (SPIB) grading rules for the designated grade and may bear the mark of an 
American Lumber Standards Committee (ALSC) accredited agency. 
 
Page 10-177, Article 1082-1 GENERAL, lines 32-33, delete the first sentence of the first 
paragraph and replace with the following: 
 
Use southern pine timber and lumber graded in accordance with the current grading rules of the 
SPIB and manufactured by a Department pre-approved producer/supplier. All timber and lumber 
shall conform to the material characteristics detailed in the SPIB grading rules for No. 1 Dense 
or Select Structural (Sel Str.) and bear the mark of an ALSC-accredited agency. 
 
Page 10-177 and 10-178, Article 1082-1 GENERAL, lines 38-42 and line 1, delete the second 
through fourth sentence of the second paragraph and replace with the following: 
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Use approved inspection companies listed on the Department’s pre-approved producer/suppliers 
list. The inspection agency must perform inspections of preservative treated materials in 
accordance with AWPA Standard M2. Each item shall bear the brand, hammer mark, ink stamp 
or tag of the inspection agency to indicate it has been inspected. In lieu of commercial 
inspection, materials in Section 1082 manufactured by a facility that is audited by an ALSC-
accredited agency and bearing the quality mark of that agency shall be acceptable for use. In 
addition, the Supplier must furnish Type 4 – Certified Test Reports and Type 6 – Supplier’s 
Certifications in accordance with Article 106-3. Type 6 – Supplier’s Certifications are required 
for each producer/supplier to include any chain of custody changes from the mill to the 
Department.  
 
Page 10-178, Article 1082-2 UNTREATED TIMBER AND LUMBER, line 7, replace 
“Dense” with “Grade No. 1 Dense MC19”. 
 
Page 10-178, Subarticle 1082-3(A) General, line 13, replace “lumber” with “timber and 
lumber” and replace “will not” with “with”. 
 
Page 10-178, Subarticle 1082-3(B) Bridges, Fender Systems and Piles, lines 22 and 24, 
replace “Grade No. 1 Dense” with “Grade No. 1 Dense or Select Structural (Sel Str.)”. 
 
Page 10-178, Subarticle 1082-3(B) Bridges, Fender Systems and Piles, lines 24-27, delete the 
third and fourth sentence of the first paragraph and replace with the following: 
 
Timbers for bridges or fender systems that are 5 inches and thicker along the least dimension 
shall conform to Grade No. 1 Dense or Select Structural (Sel Str.). 
 
Page 10-178, Subarticle 1082-3(B) Bridges, Fender Systems and Piles, line 28, delete and 
replace the second paragraph with the following: 
 
Timber for piles shall be southern pine and meet the requirements of ASTM D25. 
 
Page 10-178, Subarticle 1082-3(C) Guardrail Posts, Blockouts and related components, 
lines 33-34, replace “Southern Pine, conforming to Grade No. 1.  Rough lumber will be 
acceptable.” with “southern pine, conforming to Grade No. 1 Dense.”. 
 
Page 10-178, Subarticle 1082-3(D) Fence Posts and Braces, lines 37-39, delete the first 
paragraph and replace with the following: 
 
Sawn fence posts and braces shall be southern pine, S4S, and conform to Grade No. 1 Dense. 
 
Page 10-178, Subarticle 1082-3(E) Sign Posts and Battens, lines 42-44, delete the first and 
second sentence of the first paragraph and replace with the following: 
 
Lumber or timbers for sign posts shall conform to Structural Light Framing, Grade No. 1 Dense. 
 
Page 10-178, Subarticle 1082-3(E) Sign Posts and Battens, line 46, delete the first sentence of 
the second paragraph. 
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Page 10-179, Subarticle 1082-3(F) Poles, lines 2-3, delete the first sentence of the first 
paragraph and replace with the following: 
 
Timber for poles shall be either treated southern pine or coastal douglas-fir and meet the 
requirements of ANSI O5.1. 
 
Page 10-179, Subarticle 1082-4(A) General, line 8, replace “AASHTO M 133 or AWPA 
Standards” with “AASHTO M 133 and AWPA Standards”. 
 
Page 10-179, Subarticle 1082-4(A) General, lines 14-15, delete the third paragraph. 
 
Page 10-179, Subarticle 1082-4(A) General, line 19, replace “”areas include” with “areas 
including, but not limited to,”. 
 
Page 10-179, Subarticle 1082-4(B) Timber Preservatives, line 24, replace “AASHTO M 133 
or AWPA Standards U1” with “AASHTO M 133 and AWPA Standards U1”. 
 
Page 10-179, Subarticle 1082-4(C) Bridges, Fender Systems and Piles, lines 27-28, replace 
“AASHTO M-133 or AWPA Standard U1” with “AASHTO M 133 and AWPA Standard U1”. 
 
Page 10-179, Subarticle 1082-4(D) Guardrail Posts, Blockouts and Related Components, 
lines 32-33, replace “AASHTO M-133 or AWPA Standard U1” with “AASHTO M 133 and 
AWPA Standard U1”. 
 
Page 10-179, Subarticle 1082-4(E) Fence Posts and Braces, lines 36 and 38, replace 
“AASHTO M-133 or AWPA Standard U1” with “AASHTO M 133 and AWPA Standard U1”. 
 
Page 10-179, Subarticle 1082-4(E) Fence Posts and Braces, line 39, replace “except require 
retention of preservative as below” with “Commodity Specification B. Posts, UC4A”. 
 
Page 10-180, Subarticle 1082-4(F) Sign Posts and Battens, line 2, replace “AASHTO M-133 
or AWPA Standard U1” with “AASHTO M 133 and AWPA Standard U1”. 
 
Page 10-180, Subarticle 1082-4(G) Poles, line 9, replace “AASHTO M-133 or AWPA 
Standard U1” with “AASHTO M 133 and AWPA Standard U1”. 
 
Page 10-180, Subarticle 1084-1(A) Treated Timber Pile, line 16-17, delete and replace the 
first paragraph with the following: 
 
Treated timber piles shall meet the requirements of Section 1082. 
 
Page 10-195, Subarticle 1089-2(A)(1) Work Zone Signs (Stationary), line 44, add the 
following sentence to the second paragraph: 
 
Pressure treat wood posts in accordance with Section 1082. 
 
Page 15-18, Article 1540-2 MATERIALS, line 8, replace “1082-3” with “1082”. 
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GLASS BEAD GRADATION FOR PAVEMENT MARKINGS: 
(9-17-24) 1087 SP10 R87 
 

Revise the Standard Specifications as follows: 
 

Page 10-187, Subarticle 1087-4(C), Gradation & Roundness, after line 6, delete and replace 
Table 1087-2 with the following: 

TABLE 1087-2 
GLASS BEAD GRADATION REQUIREMENTS 

Sieve Size 
Gradation Requirements 

Minimum Maximum 
Passing #20 100% -- 

Retained on #30 5% 15% 
Retained on #50 40% 80% 
Retained on #80 15% 40% 

Passing #80 0% 10% 
Retained on #200 0% 5% 

 
WORK ZONE INSTALLER: 
(7-20-21)(Rev. 4-21-26) 1101 SP11 R04 
 

Page 11-4, Article 1101-14 WORK ZONE INSTALLER, lines 25-26, delete the first sentence 
of the first paragraph and replace with the following: 
 
When temporary traffic control consists of more than flagging operations, the Contractor shall 
provide the service of at least one qualified work zone installer during the setup, installation, and 
removal of temporary traffic control within the highway right of way. 
 
FLAGGERS: 
(12-17-24)(Rev. 12-23-25) 1150 SP11 R50 
 

Revise Section 1150 of the Standard Specification as follows: 
 
Page 11-13, Article 1150-1, DESCRIPTION, add the following after line 31:  
 
Alternatively, at the discretion of the Contractor, the Contractor may furnish, install, place in 
operation, repair, maintain, relocate, and remove remotely controlled Automated Flagging 
Assistance Devices (AFAD) or Temporary Portable Traffic Signal units (PTS units) to assist, 
supplement, or replace human flaggers for one-lane, two-way traffic maintenance during 
construction in accordance with this provision and the Standard Specifications.  
 
For the purpose of this provision, an "approach" refers to a single lane of traffic moving in one 
direction toward a point of control or work zone.  Flaggers, AFAD and PTS units are only used 
to control one lane of approaching traffic in a specific direction. 
 
Page 11-13, Article 1150-2, MATERIALS, add the following after line 34:  
 
Provide documentation to the Engineer that the AFAD or PTS units meets or exceeds the 
requirements of this special provision and is on the NCDOT APL or ITS and Signals QPL. 
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(A) Automated Flagging Assistance Devices (AFAD) 
 
(1) AFAD General 
 
Cover the automated gate arm with Department approved Type VII, VIII or IX 
retroreflective sheeting of vertical alternating red and white stripes at 16 inch intervals 
measured horizontally.  When the gate arm is in the down position the minimum vertical 
aspect of the arm and sheeting shall be 4 inches.  The retroreflectorized sheeting shall be 
on both sides of the gate arm. With the AFAD parked or positioned 2 feet outside or in a 
location deemed acceptable for the lane being controlled, the gate arm shall reach at least 
to the center of the lane but shall not exceed the width of the lane being controlled. 
 
Design the system to be fail-safe.  Provide a conflict monitor, malfunction monitoring 
unit, or similar device that monitors for malfunctions and prevents the display of 
conflicting indications.  This system shall be electronic and operated by remote control.   
 
(2)  AFAD Type I System: RED/YELLOW 

 
Provide a Red/Yellow AFAD with at least one set of CIRCULAR RED and CIRCULAR 
YELLOW lenses in a vertical configuration that are 12 inches in diameter.  The bottom of 
the housing (including brackets) shall be at least 7 feet (2.1 meters) above the pavement.   

 
This system is required to have yellow 12 inch aluminum or polycarbonate vehicle signal 
heads with 10 inch tunnel visors, backplates, and Light Emitting Diode (LED) modules.  
Provide signal heads, backplates, and LED modules listed on the ITS and Signals QPL 
available on the Department’s website. 

 
Provide an automated gate arm on the AFAD that descends to a down position across the 
approaching lane of traffic when the steady CIRCULAR RED lens is illuminated and 
then ascends to an upright position when the flashing CIRCULAR YELLOW lens is 
illuminated. The automated gate arm is to be designed such that if a motorist pulls 
underneath the gate arm while lowering, no damage to the vehicle occurs. 

  
A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 
of the approach at the point at which drivers are expected to stop when the steady 
CIRCULAR RED lens is illuminated. 

 
To stop traffic, the AFAD shall transition from the flashing CIRCULAR YELLOW 
lens by initiating a minimum 5 second steadily illuminated CIRCULAR YELLOW 
lens followed by the CIRCULAR RED lens.  

 
Once the CIRCULAR RED lens is displayed, the system is to have a minimum 2 
second delay between the time the steady CIRCULAR RED is displayed and the 
time the gate arm begins to lower. The maximum delay between CIRCULAR RED 
and the time the gate arm lowers is 4 seconds. To permit stopped road users to 
proceed, the AFAD shall display the flashing CIRCULAR YELLOW lens and the 
gate arm shall be placed in the upright position. 
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Ensure the system monitors for a lack of yellow or red signal voltage, total loss of 
indication in any direction, presence of multiple indications on any approach and low 
power conditions. 

  
Additional sets of CIRCULAR RED and CIRCULAR YELLOW lenses located over the 
roadway or on the left side of the approach and operated in unison with the primary set, 
may be used to improve visibility of the AFAD.  If the set of lenses is located over any 
portion of the roadway that can be used by motor vehicles, the bottom of the housing 
(including brackets) shall be at least 15 feet (4.6 meters) above the pavement. 

 
(3)  AFAD Type II System: STOP/SLOW 

 
Provide STOP/SLOW signs that are octagonal in shape, made of rigid material, and at 
least 36 inch x 36 inch in size.  Letters shall be a minimum of 8 inches high.  The STOP 
face shall have a red background with white letters and border. 

 
The SLOW face shall be diamond shaped, orange, or yellow background with black 
letters and border.  Cover both faces in a Department approved Type VII, VIII or IX 
retroreflective sheeting.  The minimum mounting height for the sign faces shall be 7 feet 
above the pavement to the bottom of the sign. 

 
The AFAD’s STOP/SLOW signs shall be supplemented with active conspicuity devices 
by incorporating a stop beacon (red lens) and a warning beacon (yellow lens).  The stop 
beacon shall be no more than 24 inches above the STOP face. Mount the warning beacon 
no more than 24 inches above or beside of the SLOW face.  Except for the mounting 
locations, the beacons shall conform to the provisions of Chapter 4L of the MUTCD and 
have 12 inch signal lenses.  

 
Strobe/flashing lights are an acceptable alternative to flashing beacons.  If utilized, they 
shall be either white or red flashing lights located within the STOP face and white or 
yellow flashing lights within the SLOW face and conform to the provisions of Chapter 
6D of the MUTCD.  If used, the lens diameter shall be a minimum of 5 inches with a 
minimum height of 6 inches.  Equip strobes/flashing lights for both dual and quad flash 
patterns. 

 
Type B warning lights shall not be used in lieu of the beacons or the strobe lights. 

 
The faces of the AFADs STOP/SLOW sign may include louvers.  If louvers are used, 
design the louvers such that the aspect of the sign face to approaching traffic is a full sign 
face at a distance of 50 feet or greater. 

 
A WAIT ON STOP (R1-7) sign and a GO ON SLOW (R1-8) sign shall be displayed to 
traffic approaching the AFAD.  Position signs on the same support structure as the AFAD.  
Both signs shall have black legends and borders on white Type III sheeting backgrounds.  
Each of these signs shall be rectangular in shape and be at least 24 inch x 30 inch size 
with letters at least 6 inches high. 
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Provide an automated gate arm on the AFAD that descends to a down position across the 
approaching lane of traffic when the STOP face is displayed and then ascends to an 
upright position when the SLOW face is displayed. 

 
The automated gate arm is to be designed such that if a motorist pulls underneath the gate 
arm while lowering, no damage to the vehicle occurs. 

 
A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 
of the approach at the point at which drivers are expected to stop when the STOP face is 
displayed. 

 
When approaching motorists are to proceed, display the SLOW face and the warning 
beacon or strobes are to flash on the AFAD. When approaching motorists are will be 
stopped, display the STOP face and the stop beacon or strobes are to flash on the AFAD. 

 
To stop traffic, the AFAD will transition from the SLOW face to the STOP face by 
initiating a minimum 5 second change cycle.  First, the warning beacon is to be 
steadily illuminated for the change cycle.  If strobes are used in lieu of a warning 
beacon, they are to be placed in the quad flash pattern.  At the end of the change 
cycle, the STOP face is to be displayed with the stop beacon flashing and the 
warning beacon or strobes are to stop flashing.  Once the STOP face is displayed, 
the system is to have a minimum 2 second delay between the time the STOP face is 
displayed and the time the gate arm begins to lower. The maximum delay between 
the time the STOP face is displayed and the time the gate arm lowers is 4 seconds. 

 
To permit stopped road users to proceed, the gate arm shall be placed in the upright 
position and the AFAD shall display the SLOW face and the warning beacon or 
strobes are to flash in the dual flash pattern. 

 
Do not flash the stop beacon when the SLOW face is displayed, and do not flash the 
warning beacon when the STOP face is displayed. 

 
(B) Portable Traffic Signals (PTS) Units 

 

Provide PTS units with at least one set of CIRCULAR RED, CIRCULAR YELLOW, and 
CIRCULAR GREEN lenses in a vertical configuration that are 12 inch diameter 
aluminum or polycarbonate vehicle signal heads with 10 inch tunnel visors, backplates, 
and Light Emitting Diode (LED) modules.  All signal heads, tunnel visors, and backplates 
shall be yellow in color.  

  
The bottom of the housing (including brackets) shall be at least 7 feet above the 
pavement for single set units.  Additional signal heads on units with more than one signal 
head shall be capable of extending over the travel lane.   

 
Communication Requirements 
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All PTS units within the signal set up systems shall maintain communication at all times 
by either hardwire cable or wireless radio link communication.  If the hardwire cable 
communication is utilized the communication cable shall be deployed in a manner that 
will not intrude in the direct work area of the project or obstruct vehicular and pedestrian 
traffic.  Utilize radio communication with 900MHz frequency band and frequency 
hopping capability.  The radio link communication system shall have a minimum range of 
1 mile.  

 
Fault Mode Requirements 

 
Revert PTS units to a flashing red mode upon system default unless otherwise specified 
by the Engineer.  Equip the PTS units with a remote monitoring system.  Where cell 
communication availability exists, the remote monitoring system shall adhere to the 
remote monitoring system section of this provision. 

 
Remote Monitoring System 

 
The remote monitoring system (RMS) shall be capable of reporting signal location, 
battery voltage / battery history and system default.  Provide a password protected 
website viewable from any computer with internet capability for the RMS.  In the event 
of a system default, the RMS shall provide specific information concerning the cause of 
the system default (i.e. red lamp on signal number 1).  Equip the RMS with a mechanism 
capable of immediately contacting a minimum of three previously designated individuals 
via text messaging and/or email upon a default.  

 
The running program operating the PTS units shall be always available and viewable 
through the RMS website. Maintain a history of the RMS operating system in each signal 
including operating hours and events and the location of the PTS units.   

 
Trailer / Cart 
 
The AFAD and PTS units may be mounted on either a trailer or a moveable cart system. 
 
Finish all exterior metal surfaces with Federal orange enamel per AMS-STD-595, color chip ID# 
13538 or 12473 respectively with a minimum paint thickness of 2.5 mils (64 microns). 
 
Design and test the AFAD or PTS units trailer / cart to withstand an 80 MPH wind load while in 
the operational position.  Provide independent certification that the assembly meets the design 
wind load. 
 
Equip the AFAD or PTS units with leveling jacks capable of stabilizing the unit in a horizontal 
position when located on slopes 6:1 or flatter. 
 
Equip trailers in compliance with North Carolina Law governing motor vehicles and include a 
12-volt trailer lighting system complying with Federal Motor Carrier Safety Regulations 393, 
safety chains and a minimum 2 inch ball hitch. 
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Provide a minimum 4 inch wide strip of fluorescent conspicuity sheeting retroreflective sheeting 
to the frame of the trailer.  Apply the sheeting to all sides of the trailer. The sheeting shall meet 
the ASTM requirements of Type VII, VIII or IX. 
 
Power System 
 
Design the systems to operate both with and without an external power source.  Furnish 
transmitters, generators, batteries, controls and all other components necessary to operate the 
device. 
 
Provide equipment that is solar powered and supplemented with a battery backup system that 
includes a minimum 110/120 VAC powered on-board charging system capable of powering the 
unit for 7 continuous days with no solar power.  Each unit shall also be capable of being powered 
by standard 110/120 VAC power sources, if applicable.  
 
Locate batteries and electronic controls in a locked, weather and vandal resistant  housings. 
 
Page 11-14, Article 1150-3, CONSTRUCTION METHODS, add the following after line 11:  
 
Flaggers shall have a path to escape an errant approaching vehicle at all times, unimpeded by 
barrier, guardrail, guiderail, parked vehicles, construction materials, slopes steeper than 2:1, or 
any other obstruction at all times. If an unimpeded path cannot be maintained, the Contractor 
shall use AFAD or PTS units in lieu of a flagger.   
 
Provide documentation to the Engineer prior to deploying the device that the AFAD or PTS units 
operator(s) are qualified flagger(s) that have been properly trained through an NCDOT approved 
training agency or other NCDOT approved training provider and that the qualified flagger(s) 
have received manufacturer training to operate that specific device.  This training shall include 
proper installation, remote control operation, central control systems and maintenance of the 
AFAD or PTS units.  The training shall take place off the project site where training conditions 
are removed from live traffic.  The documentation shall include the names of the authorized 
trainer, the trainees, the device on which they have been trained and the date of the training.  
Provide updated documentation to the Engineer prior to deploying any additional operators.   
  
Install advance warning signs and operate AFADs in accordance with the attached detail 
drawings in this provision. 

 
Install advance warning signs and operate PTS units in accordance with NCDOT Roadway 
Standard Drawings No. 1101.02, Sheet 17. 
 
AFAD and PTS units shall only be used in situations where there is only one lane of approaching 
traffic in the direction to be controlled. At no time shall an AFAD unit controlling traffic 
through the work area be placed in an autonomous mode and/or left unattended. 
 
Signal timing and operation of PTS units shall be field verified and accepted by the Engineer 
before use. 
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Do not use AFAD or PTS units in locations where queueing from the AFAD or PTS units will 
extend to within 150 feet of a signalized intersection or railroad crossing. Do not use AFAD and 
PTS units as a substitute for or a replacement for a continuously operating temporary traffic 
control signal as described in Section 6F.84 of the MUTCD.   
 
If used at night, illuminate each AFAD or PTS units as described in Section 6D of the MUTCD. 
 
Provide a complete AFAD or PTS units that is capable of being relocated as traffic conditions 
demand.   

 
If AFADs or PTS units become inoperative, be prepared at all times to replace the unit with the 
same type and model of AFAD or PTS units, revert to human flagging operations or terminate all 
construction activities requiring the use of the AFAD or PTS units until the AFAD or PTS units 
become operative or qualified human flaggers are available. 
 
When the work requiring the AFAD or PTS units is not pursued for 30 minutes or longer, power 
off each AFAD or PTS units. Removed the AFAD or PTS units from the travel lane and relocated 
to a minimum of 5 feet from the edge line. AFAD gate arms shall be in the upright position. 
Remove all traffic control devices from the road, place two cones by each AFAD or PTS units 
and all signs associated with the lane closure operation shall be removed or laid down.  At the 
end of each workday, remove all AFADs or PTS units from the roadway and shoulder areas. 

 
Ensure the system’s wireless communication links continuously monitor and verify proper 
transmission and reception of data used to monitor and control each AFAD or PTS units.  Ensure 
ambient mobile or other radio transmissions or adverse weather conditions do not affect the 
system.  
 
In the event of a loss of communications, immediately display the flashing RED or STOP 
indication on all AFAD or PTS units. 
 
AFAD Specific Construction Methods  

 
The flagger/operator controlling the AFAD units shall be on the project site at all times.  If 
multiple AFAD units are used, one AFAD unit shall be the Main AFAD unit and all other units 
shall be remote AFAD units.  Ensure that each device meets the physical display and operational 
characteristics as specified in the MUTCD. 
 
Multiple AFAD units may be controlled with one flagger/operator when the AFAD units meet 
each of the following requirements: 
  

(1) AFAD units are spaced no greater than the manufacturer’s recommendations. 
 

(2) Both AFAD units can be seen at the same time from the flagger/operator’s position, or 
the AFAD is operating on its own secure network with malfunction detection and 
notification to the flagger/operator. 

 
(3) The flagger/operator has an unobstructed view of approaching traffic in both 
directions from the flagger/operator position or the AFAD is operating on its own secure 
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network, with cameras that provide the flagger/operator an unobstructed view of 
approaching traffic from both directions.  The flagger/operator may control the AFAD 
units from a pilot vehicle. 
 

If any of the above requirements are not met, flagger/operator control each AFAD unit. 
 
AFAD operators may either control traffic at side streets or driveways between the AFAD units 
or operate the pilot car while operating the AFAD system if approved by the Engineer. AFAD 
units must continue to be within clear sight of the operator during these work activities. 
 
Page 11-14, Article 1150-4, MEASUREMENT AND PAYMENT, add the following after line 
24:  
 
Each AFAD or PTS unit will be measured and paid for as Flaggers paid by day in accordance 
with Article 1150-4 of the Standard Specifications.  Where the pay item for Flaggers is not 
included in the original contract then no separate payment will be made for this item and 
payment will be included in the lump sum price bid for Temporary Traffic Control found 
elsewhere in this contract.  Each approach controlled by AFAD or PTS units will be measured 
and paid as one flagger, irrespective of the number of devices used.  If multiple PTS units are 
required to control a single approach, these units will collectively be considered as replacing one 
flagger.    
 
No separate measurement or payment will be made for AFAD or PTS unit operators, as the cost 
of such including their training and operational costs shall be included in the unit or lump sum 
price for Flaggers or Temporary Traffic Control.  Such price and payment also includes the 
relocation, maintenance, and removal during repair periods of AFAD or PTS units as well as the 
signal controller, communication, vehicle detection system, traffic signal software of PTS units 
and any other incidentals necessary to complete the work. 
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COIR FIBER MAT: 
   (9-16-25) 1629 SP16 R05 

 
Page 16-9, Article 1629-2 MATERIALS, lines 22-24, delete and replace the last paragraph 
with the following: 
 
Provide #3 or #4 uncoated reinforcing steel anchors, 24 inches in length, bent into a U-shape 
with a 4-inch diameter bend and a 4-inch straight leg extending from the bend to catch and 
secure the coir fiber mat. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08)(Rev. 1-16-24) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the 
estimated payments for transportation project contract work to be performed in the appropriation 
fiscal year.  The allotments shall be multiyear allotments and shall be based on estimated 
revenues and shall be subject to the maximum contract authority contained in General Statute 
143C-6-11(c).  Payment for transportation project work performed pursuant to contract in any 
fiscal year other than the current fiscal year is subject to appropriations by the General 
Assembly.  Transportation project contracts shall contain a schedule of estimated completion 
progress, and any acceleration of this progress shall be subject to the approval of the Department 
of Transportation provided funds are available.  The State reserves the right to terminate or 
suspend any transportation project contract, and any transportation project contract shall be so 
terminated or suspended if funds will not be available for payment of the work to be performed 
during that fiscal year pursuant to the contract.  In the event of termination of any contract, the 
contractor shall be given a written notice of termination at least 60 days before completion of 
scheduled work for which funds are available.  In the event of termination, the contractor shall 
be paid for the work already performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in 
accordance with Subarticle 108-13(D) of the Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor 
shall supply an independent laboratory report for each lot to be tested.  Results from seed so 
sampled shall be final.  Seed not meeting the specifications shall be rejected by the Department 
of Transportation and shall not be delivered to North Carolina Department of Transportation 
warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 
supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 
herein shall be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 
on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be 
recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 
germination percentages as reported by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 
NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 
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shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 
germination rate as tested by the North Carolina Department of Agriculture shall not fall below 
70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 
weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage 
situation.  Those purchase orders of deficient seed lots will be credited with the percentage that 
the seed is deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 
will not be approved. 
 

 Sericea Lespedeza 
 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 
not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 
will not be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 
will not be approved. 
 

 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 
be approved. 
 

 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
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 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 
ERRATA 

(1-16-24)(Rev. 4-21-26)  Z-4 
 

Revise the 2024 Standard Specifications as follows: 
 

Division 1 
 
Page 1-1, Article 101-2 ABBREVIATIONS, line 25, replace "American Wood-Preservers’ 
Association” with “American Wood Protection Association”. 
 
Page 1-36, Subarticle 104-12(B) Evaluation of Proposals, line 21, replace "Design-Build 
Unit” with “Alternative Delivery Unit”. 
 
Page 1-36, Subarticle 104-12(D) Preliminary Review, line 37, replace "Design-Build Unit” 
with “Alternative Delivery Unit”. 
 
Page 1-37, Subarticle 104-12(E) Final Proposal, line 3, replace "Design-Build Unit” with 
“Alternative Delivery Unit”. 
 
Page 1-37, Subarticle 104-12(F) Design-Build VEPs, line 36, replace "Design-Build Unit” 
with “Alternative Delivery Unit”. 
 
Page 1-38, Subarticle 104-12(G) Modifications, line 1, replace "Design-Build Unit” with 
“Alternative Delivery Unit”. 
 

Division 3 
 
Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 
 
Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated 
Steel Pipe” with Section “1032-3”. 
 

Division 6 
 
Page 6-15, Article 610-1 DESCRIPTION, line 20, replace “The work includes” with “The 
work includes, but is not limited to,”. 
 
Page 6-15, Article 610-1 DESCRIPTION, line 22, replace “applying the tack coat as 
specified.” with “applying the tack coat in accordance with Section 605.”. 
 
Page 6-30, Article 610-14 DENSITY ACCEPTANCE, line 39, replace “QC process.” with 
“QC process in accordance with Section 609.”. 
 
Page 6-31, Article 610-16 MEASUREMENT AND PAYMENT, line 13, replace "Hot Mix 
Asphalt Pavement” with “Asphalt Concrete ___________ Course, Type ______”. 
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Page 6-50, Subarticle 661-4(A) Equipment, lines 4-7, replace the first two sentences of the 
seventh paragraph with the following: 
 
When an erected fixed stringline is utilized for longitudinal profile and cross slope control 
furnish and erect the necessary guide line for the equipment. 
 

Division 7 
 
Page 7-18, Subarticle 710-10(A) General, lines 7-8, delete “for Surface Testing Concrete 
Pavement” from the last paragraph. 

 
Division 8 

 
Page 8-27, Article 846-1 DESCRIPTION, line 8, delete “4 inch” from the first paragraph. 
 

Division 9 
 
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 
Mounted)”. 
 

Division 10 
 
Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 
Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 
 
Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 
“minimum”. 
 

Division 11 
 
Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 
barrier units are moved more than one” with “Where barrier units are moved more than once”. 
 

Division 15 
 
Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 
 

Division 16 
 
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to 
line 25, delete and replace with the following " Flocculant will be measured and paid in 
accordance with Article 1642-5 applied to the temporary rock silt checks.” 
 
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 
 
Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 
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Division 17 

 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 23, delete and replace 
“1.25” with “1-1/4”. 
 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 24, delete and replace 
“)(1.25” with “, 1-1/4”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Guava Root Knot Nematode, Spongy Moth (formerly known as gypsy 
moth), Witchweed, Cogon Grass, And Any Other Regulated Noxious Weed or Plant Pest) 

(3-18-03)(Rev. 3-18-25) Z-04a 
 

Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 
a certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United 
States Department of Agriculture.  Have the certificate or limited permit accompany the article 
when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/divisions/plant-industry/plant-
protection/plant-industry-plant-pest-quarantines to determine those specific project sites located 
in the quarantined area or for any regulated article used on this project originating in a 
quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance of any character, if determined by an 
inspector present a hazard of spreading imported fire ant, guava root knot nematode, spongy 
moth (formerly known as gypsy moth), witchweed, cogon grass, or other regulated noxious 
weed or plant pest. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 1/16/2024)  Z-6 
 

 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically 
set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they 
may be amended from time to time, which are herein incorporated by reference and 
made a part of this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the 
contractor for work to be performed under a subcontract, including procurements of 
materials, or leases of equipment, each potential subcontractor or supplier shall be 
notified by the contractor of the contractor's obligations under this contract and the 
Acts and the Regulations relative to Nondiscrimination on the grounds of race, color, 
or national origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its 
books, records, accounts, other sources of information, and its facilities as may be 
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determined by the Recipient or the FHWA to be pertinent to ascertain compliance 
with such Acts, Regulations, and instructions. Where any information required of a 
contractor is in the exclusive possession of another who fails or refuses to furnish the 
information, the contractor shall so certify to the Recipient or the FHWA, as 
appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions 
of this contract, the Recipient will impose such contract sanctions as it and/or the 
FHWA may determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions 
including sanctions for noncompliance. Provided, that if the contractor becomes 
involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to 
protect the interests of the Recipient. In addition, the contractor may request the 
United States to enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT 
that, as a condition to receiving federal financial assistance, NCDOT will comply with 
Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR 
part 21 and related nondiscrimination authorities to ensure that no person shall, on the 
ground of race, color, national origin, limited English proficiency, sex, age, or disability 
(including religion/creed or income-level, where applicable), be excluded from 
participation in, be denied the benefits of, or be subjected to discrimination under any 
programs, activities, or services conducted or funded by NCDOT. Contractors and other 
organizations under contract or agreement with NCDOT must also comply with Title VI 
and related authorities, therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., 
subcontractors, consultants, vendors, prime contractors) are responsible for 
complying with NCDOT’s Title VI Program. Contractors are not required to prepare 
or submit Title VI Programs. To comply with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 
Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 



C205180    DF18314.2045155, etc.  SSP-11 Henderson County 
 

 

2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, 
regardless of funding source: 

“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact 
NCDOT OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required 
to prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances 
and/or agreements. Subrecipients must also ensure compliance by their contractors 
and subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 
CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 
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2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, 
aviation, or transit) may file a written complaint. The law also prohibits 
intimidation or retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and 
must be filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that 
conduct was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-
800-522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a 
representative, and include the complainant’s name, address, and telephone 
number. Complaints received by fax or e-mail will be acknowledged and 
processed. Allegations received by telephone will be reduced to writing and 
provided to the complainant for confirmation or revision before processing. 
Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 
COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes 
and authorities, including, but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR 
Part 21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits 
discrimination on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 
(prohibits discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or 
sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities 
(42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation 
regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 
47123) (prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in 
Minority Populations and Low-Income Populations, which ensures 
Nondiscrimination against minority populations by discouraging programs, policies, 
and activities with disproportionately high and adverse human health or 
environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you 
from discriminating because of sex in education programs or activities (20 U.S.C. 
1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
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The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from 
the United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law 
and upon the condition that the North Carolina Department of Transportation 
(NCDOT) will accept title to the lands and maintain the project constructed thereon 
in accordance with the North Carolina General Assembly, the Regulations for the 
Administration of the Federal-Aid Highway Program, and the policies and 
procedures prescribed by the Federal Highway Administration of the U.S. 
Department of Transportation in accordance and in compliance with all requirements 
imposed by Title 49, Code of Federal Regulations, U.S. Department of 
Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in 
Federally-assisted programs of the U.S Department of Transportation pertaining to 
and effectuating the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 
252; 42 U.S.C. § 2000d to 2000d-4), does hereby remise, release, quitclaim and 
convey unto the NCDOT all the right, title and interest of the U.S. Department of 
Transportation in and to said lands described in Exhibit A attached hereto and made 
a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, 
however, to the covenants, conditions, restrictions and reservations herein contained 
as follows, which will remain in effect for the period during which the real property 
or structures are used for a purpose for which Federal financial assistance is extended 
or for another purpose involving the provision of similar services or benefits and will 
be binding on the NCDOT, its successors and assigns. 
The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or 
national origin, be excluded from participation in, be denied the benefits of, or be 
otherwise subjected to discrimination with regard to any facility located wholly or in 
part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT 
will use the lands and interests in lands and interests in lands so conveyed, in 
compliance with all requirements imposed by or pursuant to Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Effectuation of Title VI of the Civil Rights Act of 
1964, and as said Regulations and Acts may be amended [, and (3) that in the event 
of breach of any of the above-mentioned nondiscrimination conditions, the 
Department will have a right to enter or re-enter said lands and facilities on said land, 
and that above described land and facilities will thereon revert to and vest in and 
become the absolute property of the U.S. Department of Transportation and its 
assigns as such interest existed prior to this instruction].* 
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(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on 
the property described in this (deed, license, lease, permit, etc.) for a purpose 
for which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and 
operate such facilities and services in compliance with all requirements 
imposed by the Acts and Regulations (as may be amended) such that no 
person on the grounds of race, color, or national origin, will be excluded from 
participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands 
and facilities thereon, and hold the same as if the (lease, license, permit, etc.) had 
never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter 
the lands and facilities thereon, and the above described lands and facilities will 
there upon revert to and vest in and become the absolute property of the NCDOT 
and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the 
ground of race, color, or national origin, will be excluded from participation in, 
denied the benefits of, or be otherwise subjected to discrimination in the use of 
said facilities, (2) that in the construction of any improvements on, over, or under 
such land, and the furnishing of services thereon, no person on the ground of 
race, color, or national origin, will be excluded from participation in, denied the 
benefits of, or otherwise be subjected to discrimination, (3) that the (grantee, 
licensee, lessee, permittee, etc.) will use the premises in compliance with all 
other requirements imposed by or pursuant to the Acts and Regulations, as 
amended, set forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of 
the above Non¬ discrimination covenants, the NCDOT will have the right to 
terminate the (license, permit, etc., as appropriate) and to enter or re-enter and 
repossess said land and the facilities thereon, and hold the same as if said 
(license, permit, etc., as appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will there upon revert to and vest in 
and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 
NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 
 
1. The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor’s aggregate workforce in each trade on all construction work in the 
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and 
Female participation”. 
 
 These goals are applicable to all the Contractor’s construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the Contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply the 
goals established for such geographical area where the work is actually performed.  With regard 
to this second area, the Contractor also is subject to the goals for both its federally involved and 
nonfederally involved construction. 
 
 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and 
its effort to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade and the Contractor 
shall make a good faith effort to employ minorities and women evenly on each of its projects.  
The transfer of minority or female employees or trainees from Contractor to Contractor or from 
project to project for the sole purpose of meeting the Contractor’s goals shall be a violation of 
the contract, the executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the 
goals will be measured against the total work hours performed. 
 
2. As used in this Notice and in the contract resulting from this solicitation, the “covered 
area” is the county or counties shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 
AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 
Camden County Hoke County Anson County 
Chowan County Richmond County Burke County 
Gates County Robeson County Cabarrus County 
Hertford County Sampson County Caldwell County 
Pasquotank County Scotland County Catawba County 
Perquimans County  Cleveland County 
 Area  027  24.7% Iredell County 
Area 024   31.7% Chatham County Lincoln County 
Beaufort County Franklin County Polk County 
Carteret County Granville County Rowan County 
Craven County Harnett County Rutherford County 
Dare County Johnston County Stanly County 
Edgecombe County Lee County  
Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 
Hyde County Warren County Madison County 
Jones County   
Lenoir County Area  028   15.5% Area  030   6.3% 
Martin County Alleghany County Avery County 
Nash County Ashe County Cherokee County 
Northampton County Caswell County Clay County 
Pamlico County Davie County Graham County 
Pitt County Montgomery County Haywood County 
Tyrrell County Moore County Henderson County 
Washington County Rockingham County Jackson County 
Wayne County Surry County McDowell County 
Wilson County Watauga County Macon County 
 Wilkes County Mitchell County 
Area   025   23.5%  Swain County 
Columbus County  Transylvania County 
Duplin County  Yancey County 
Onslow County   
Pender County   
   
 
_____________________________________________________________________________
_ 
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SMSA Areas 
 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 
 Orange County Forsyth County 
Area   9200   20.7% Wake County Guilford County 
Brunswick County  Randolph County 
New Hanover County Area  1300   16.2% Stokes County 
 Alamance County Yadkin County 
Area 2560    24.2%   
Cumberland County  Area  1520   18.3% 
  Gaston County 
  Mecklenburg County 
  Union County 
   
   
 
_____________________________________________________________________________
_ 
 
 

Goals for Female 
 
 

Participation in Each Trade 
 

(Statewide)   6.9% 
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FHWA-1273 -- Revised October 23, 2023 

 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels:  
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access      
Road Contracts (included in Appalachian contracts only) 

 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States                  
Code, as required in 23 CFR 633.102(b) (excluding                        
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements                 
and other agreements for supplies or services). 23 CFR                       
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are               
incorporated by reference for work done under any purchase                 
order, rental agreement or agreement for other services. The                
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23                
CFR 633.102(e). 

 
Form FHWA-1273 must be included in all Federal-aid design-                  
build contracts, in all subcontracts and in lower tier              
subcontracts (excluding subcontracts for design services,              
purchase orders, rental agreements and other agreements for                 
supplies or services) in accordance with 23 CFR 633.102. The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents,             
however, the Form FHWA-1273 must be physically                  
incorporated (not referenced) in all contracts, subcontracts and             
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services                   
related to a construction contract). 23 CFR 633.102(b). 

 
2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization            
and with the assistance of workers under the contractor's               
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23             
CFR 633.102(d). 

 
3. A breach of any of the stipulations contained in these              
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final                
payment, termination of the contract, suspension / debarment                   
or any other action determined to be appropriate by the                 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract,             
the contractor shall not use convict labor for any purpose                
within the limits of a construction project on a Federal-aid                  
highway unless it is labor performed by convicts who are on             
parole, supervised release, or probation. 23 U.S.C. 114(b).              
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.                 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 

 
The provisions of this section related to 23 CFR Part 230,             
Subpart A, Appendix A are applicable to all Federal-aid               
construction contracts and to all related construction                
subcontracts of $10,000 or more. The provisions of 23 CFR              
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 

 
In addition, the contractor and all subcontractors must comply          
with the following policies: Executive Order 11246, 41 CFR             
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),           
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.              
2000d et seq.), and related regulations including 49 CFR Parts              
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60-             
1.4(b) and, for all construction contracts exceeding $10,000,            
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the              
policies of the Secretary of Labor including 41 CFR Part 60,          
and 29 CFR Parts 1625-1627. The contracting agency and           
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the              
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and              
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts              
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

 
The following provision is adopted from 23 CFR Part 230,           
Subpart A, Appendix A, with appropriate revisions to conform                
to the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to            
take affirmative action to assure equal opportunity as set forth   
under laws, executive orders, rules, regulations (see 28 CFR        
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of                
Labor as modified by the provisions prescribed herein, and    
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO          
and specific affirmative action standards for the contractor's    
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et      
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630            
are incorporated by reference in this contract. In the execution             
of this contract, the contractor agrees to comply with the               
following minimum specific requirement activities of EEO: 

 
a. The contractor will work with the contracting agency and      

the Federal Government to ensure that it has made every                
good faith effort to provide equal opportunity with respect to all      
of its terms and conditions of employment and in their review         
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 

"It is the policy of this Company to assure that applicants        
are employed, and that employees are treated during   
employment, without regard to their race, religion, sex,         
sexual orientation, gender identity, color, national origin, age        
or disability. Such action shall include: employment,     
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms       
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job        
training." 

 
2. EEO Officer: The contractor will designate and make       
known to the contracting officers an EEO Officer who will have    
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who   
must be assigned adequate authority and responsibility to do          
so. 

 
3. Dissemination of Policy: All members of the contractor's    
staff who are authorized to hire, supervise, promote, and    
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully    
cognizant of and will implement the contractor's EEO policy       
and contractual responsibilities to provide EEO in each grade      
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then       
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be         
reviewed and explained. The meetings will be conducted by        
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering        
all major aspects of the contractor's EEO obligations within            
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for     

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or   
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from  
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid  

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To  
meet this requirement, the contractor will identify sources of  
potential minority group employees and establish with such  
identified sources procedures whereby minority and women  
applicants may be referred to the contractor for employment  
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates  
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any  
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection  
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant,      
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform        
every complainant of all of their avenues of appeal. 

 
6. Training and Promotion: 
 
    a. The contractor will assist in locating, qualifying, and       
increasing the skills of minorities and women who are             
applicants for employment or current employees. Such efforts      
should be aimed at developing full journey level status           
employees in the type of trade or job classification involved. 
 
    b. Consistent with the contractor's work force requirements             
and as permissible under Federal and State regulations, the     
contractor shall make full use of training programs (i.e.,   
apprenticeship and on-the-job training programs for the      
geographical area of contract performance). In the event a              
special provision for training is provided under this contract,             
this subparagraph will be superseded as indicated in the               
special provision. The contracting agency may reserve               
training positions for persons who receive welfare assistance               
in accordance with 23 U.S.C. 140(a). 
 
    c. The contractor will advise employees and applicants for 
employment of available training programs and entrance    
requirements for each. 
 
    d. The contractor will periodically review the training and   
promotion potential of employees who are minorities and            
women and will encourage eligible employees to apply for               
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon                 
unions as a source of employees, the contractor will use good          
faith efforts to obtain the cooperation of such unions to                  
increase opportunities for minorities and women. 23 CFR 
230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the          
procedures set forth below: 

 
a. The contractor will use good faith efforts to develop, in 

cooperation with the unions, joint training programs aimed            
toward qualifying more minorities and women for membership       
in the unions and increasing the skills of minorities and women        
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an  

EEO clause into each union agreement to the end that such        
union will be contractually bound to refer applicants without    
regard to their race, color, religion, sex, sexual orientation,       
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the      
extent such information is within the exclusive possession of      
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to     
the contracting agency and shall set forth what efforts have      
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor    

with a reasonable flow of referrals within the time limit set forth      
in the collective bargaining agreement, the contractor will,     
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable     
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 

 
8. Reasonable Accommodation for Applicants /           
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable     
accommodation in all employment activities unless to do so   
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials     
and Leasing of Equipment: The contractor shall not   
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in  
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The   
contractor shall take all necessary and reasonable steps to      
ensure nondiscrimination in the administration of this contract. 
 
    a. The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this    
contract. 

 
    b. The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 

 
 

10. Assurances Required: 
 

   a. The requirements of 49 CFR Part 26 and the State       
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 
   b. The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex   
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award    
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach    
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
   c. The Title VI and nondiscrimination provisions of U.S.    
DOT Order 1050.2A at Appendixes A and E are incorporated    
by reference. 49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 
   a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-            
minority group members and women employed in each work         
classification on the project; 
 
    (2) The progress and efforts being made in cooperation               
  with unions, when applicable, to increase employment     
  opportunities for minorities and women; and 
 
    (3) The progress and efforts being made in locating, hiring,  
  training, qualifying, and upgrading minorities and women. 

 
   b. The contractors and subcontractors will submit an annual  
report to the contracting agency each July for the duration of          
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is      
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of         
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor        
will be required to collect and report training data. The   
employment data should reflect the work force on board during       
all or any part of the last payroll period preceding the end of        
July. 

 
 

III.  NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction  
contracts and to all related construction subcontracts of more  
than $10,000. 41 CFR 60-1.5. 

 
As prescribed by 41 CFR 60-1.8, the contractor must ensure  
that facilities provided for employees are provided in such a  
manner that segregation on the basis of race, color, religion,  
sex, sexual orientation, gender identity, or national origin  
cannot result. The contractor may neither require such  
segregated use by written or oral policies nor tolerate such use  
by employee custom. The contractor's obligation extends  
further to ensure that its employees are not assigned to  
perform their services at any location under the contractor's  
control where the facilities are segregated. The term "facilities" 
includes waiting rooms, work areas, restaurants and other  
eating areas, time clocks, restrooms, washrooms, locker  
rooms and other storage or dressing areas, parking lots,  
drinking fountains, recreation or entertainment areas,  
transportation, and housing provided for employees. The  
contractor shall provide separate or single-user restrooms and  
necessary dressing or sleeping areas to assure privacy  
between sexes. 

 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA- 
1273 format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. Wage rates and fringe benefits. All laborers and 

mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers. 

 
b. Frequently recurring classifications. (1) In addition to wage 

and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 
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(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 

classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification. 

 
c. Conformance. (1) The contracting officer must require that 

any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 

 
(iii) The proposed wage rate, including any bona fide fringe 

benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

 
d. Fringe benefits not expressed as an hourly rate. 

Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
f. Interest. In the event of a failure to pay all or part of the 

wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 

 
a. Withholding requirements. The contracting agency may, 

upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
3. Records and certified payrolls (29 CFR 5.5) 

 
a. Basic record requirements (1) Length of record retention. 

All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system. 

 
(2) Information required. The certified payrolls submitted 

must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729. 

 
(7) Length of certified payroll retention. The contractor or 

subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

 
4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices 

and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

 
c. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

 
c. The penalty for making false statements is prescribed in 

the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

 
11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

 
d. Informing any other person about their rights under the 

DBA, Related Acts, this part, or 29 CFR part 1 or 3. 
 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

 
1. Overtime requirements. No contractor or subcontractor  
contracting for any part of the contract work which may require  
or involve the employment of laborers or mechanics shall  
require or permit any such laborer or mechanic in any  
workweek in which he or she is employed on such work to  
work in excess of forty hours in such workweek unless such  
laborer or mechanic receives compensation at a rate not less  
than one and one-half times the basic rate of pay for all hours  
worked in excess of forty hours in such workweek. 29 CFR  
5.5. 

 
2. Violation; liability for unpaid wages; liquidated  
damages. In the event of any violation of the clause set forth  
in paragraph 1. of this section the contractor and any  
subcontractor responsible therefor shall be liable for the  
unpaid wages and interest from the date of the underpayment.  
In addition, such contractor and subcontractor shall be liable to  
the United States (in the case of work done under contract for  
the District of Columbia or a territory, to such District or to such  
territory), for liquidated damages. Such liquidated damages  
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 

 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

 
3. Withholding for unpaid wages and liquidated damages 
 

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower- 
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate. 

 
5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under CWHSSA or this 
part; or 

 
   d. Informing any other person about their rights under 
CWHSSA or this part. 

 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction    
contracts on the National Highway System pursuant to 23 CFR 
635.116. 

 
1. The contractor shall perform with its own organization       
contract work amounting to not less than 30 percent (or a         
greater percentage if specified elsewhere in the contract) of            
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such           
specialty items performed may be deducted from the total      
original contract price before computing the amount of work 
required to be performed by the contractor's own organization       
(23 CFR 635.116). 

 
   a. The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or           
leased by the prime contractor, and equipment owned or           
rented by the prime contractor, with or without operators.          
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be           
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
       (1) the prime contractor maintains control over the               
supervision of the day-to-day activities of the leased              
employees; 
       (2) the prime contractor remains responsible for the quality    
    of the work of the leased employees; 
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       (3) the prime contractor retains all power to accept or   
exclude individual employees from work on the project; and 
       (4) the prime contractor remains ultimately responsible for  
    the payment of predetermined minimum wages, the  
    submission of payrolls, statements of compliance and all  
    other Federal regulatory requirements. 

 
       b. "Specialty Items" shall be construed to be limited to work         
that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 

 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 

 
VII. SAFETY: ACCIDENT PREVENTION 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

 
1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635).             
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of  
employees on the job and the safety of the public and to   
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance  
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her    
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.  
3704). 29 CFR 1926.10. 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract  
that the Secretary of Labor or authorized representative    
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry          
out the duties of the Secretary under Section 107 of the          
Contract Work Hours and Safety Standards Act (40 U.S.C.  
3704). 

 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction     
contracts and to all related subcontracts. 

 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high  
degree of reliability on statements and representations made            
by engineers, contractors, suppliers, and workers on Federal-         
aid highway projects, it is essential that all persons concerned      
with the project perform their functions as carefully, thoroughly,     
and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the             
project is a violation of Federal law. To prevent any 
misunderstanding regarding the seriousness of these and             
similar acts, Form FHWA-1022 shall be posted on each             
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned             
with the project: 

 

18 U.S.C. 1020 reads as follows: 
 

"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a             
person, association, firm, or corporation, knowingly makes any             
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to                 
be used, or the quantity or quality of the work performed or to             
be performed, or the cost thereof in connection with the             
submission of plans, maps, specifications, contracts, or costs            
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement, false 

representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to       
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related      
project approved by the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement or false 

representation as to material fact in any statement, certificate,          
or report submitted pursuant to provisions of the Federal-aid    
Roads Act approved July 11, 1916, (39 Stat. 355), as            
amended and supplemented; 

 
Shall be fined under this title or imprisoned not more than 5      

years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2       
CFR 200.88; EO 11738) 

 
This provision is applicable to all Federal-aid construction    
contracts in excess of $150,000 and to all related                
subcontracts. 48 CFR 2.101; 2 CFR 200.327. 

 
By submission of this bid/proposal or the execution of this            
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office  
of the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 

 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may     
direct as a means of enforcing such requirements. 2 CFR 
200.327. 

 
 

X. CERTIFICATION REGARDING DEBARMENT,  
SUSPENSION, INELIGIBILITY AND VOLUNTARY  
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 

 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime 
or general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by  

submitting this proposal that it will include the clause titled  
"Certification Regarding Debarment, Suspension, Ineligibility  
and Voluntary Exclusion-Lower Tier Covered Transactions,"  
provided by the department or contracting agency, entering  
into this covered transaction, without modification, in all lower  
tier covered transactions and in all solicitations for lower tier  
covered transactions exceeding the $25,000 threshold. 2 CFR  
180.220 and 180.300. 

 
h. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant  
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of  

these instructions, if a participant in a covered transaction  
knowingly enters into a lower tier covered transaction with a  
person who is suspended, debarred, ineligible, or voluntarily  
excluded from participation in this transaction, in addition to  
other remedies available to the Federal Government, the  
department or agency may terminate this transaction for cause  
or default. 2 CFR 180.325. 

 
* * * * * 
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2. Certification Regarding Debarment, Suspension,   
Ineligibility and Voluntary Exclusion – First Tier  
Participants: 

 
a. The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 

 
(1) Are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 

any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 

 
* * * * * 

 
  3. Instructions for Certification - Lower Tier Participants: 

 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200). 2 CFR 180.220 and 1200.220. 

 
a. By signing and submitting this proposal, the prospective 

lower tier participant is providing the certification set out below. 
 

b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide 

immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
e. The prospective lower tier participant agrees by 

submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 

 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension,            
Ineligibility and Voluntary Exclusion--Lower Tier        
Participants: 

 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 

 
(1) is presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

 
(2) is a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal. 

 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 

 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of  
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement,  
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or    
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have  
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or    

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite  
for making or entering into this transaction imposed by 31 
U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

 
  3. The prospective participant also agrees by submitting 
its bid or proposal that the participant shall require that the  
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly.  
 
XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381.  
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7.  

2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7.  
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ATTACHMENT A - EMPLOYMENT AND MATERIALS  
PREFERENCE FOR APPALACHIAN DEVELOPMENT  
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)  
This provision is applicable to all Federal-aid projects funded  
under the Appalachian Regional Development Act of 1965. 

 
1. During the performance of this contract, the contractor  

undertaking to do work which is, or reasonably may be, done  
as on-site work, shall give preference to qualified persons who  
regularly reside in the labor area as designated by the DOL  
wherein the contract work is situated, or the subregion, or the  
Appalachian counties of the State wherein the contract work is  
situated, except: 

 
a. To the extent that qualified persons regularly residing in  

the area are not available. 
 
b. For the reasonable needs of the contractor to employ  

supervisory or specially experienced personnel necessary to  
assure an efficient execution of the contract work. 

 
c. For the obligation of the contractor to offer employment to  

present or former employees as the result of a lawful collective  
bargaining contract, provided that the number of nonresident  
persons employed under this subparagraph (1c) shall not  
exceed 20 percent of the total number of employees employed  
by the contractor on the contract work, except as provided in  
subparagraph (4) below. 

 
2. The contractor shall place a job order with the State  

Employment Service indicating (a) the classifications of the  
laborers, mechanics and other employees required to perform  
the contract work, (b) the number of employees required in  
each classification, (c) the date on which the participant  
estimates such employees will be required, and (d) any other  
pertinent information required by the State Employment  
Service to complete the job order form. The job order may be  
placed with the State Employment Service in writing or by  
telephone. If during the course of the contract work, the  
information submitted by the contractor in the original job order  
is substantially modified, the participant shall promptly notify  
the State Employment Service. 

 
3. The contractor shall give full consideration to all qualified  

job applicants referred to him by the State Employment  
Service. The contractor is not required to grant employment to  
any job applicants who, in his opinion, are not qualified to  
perform the classification of work required. 

 
4. If, within one week following the placing of a job order by  

the contractor with the State Employment Service, the State  
Employment Service is unable to refer any qualified job  
applicants to the contractor, or less than the number  
requested, the State Employment Service will forward a  
certificate to the contractor indicating the unavailability of  
applicants. Such certificate shall be made a part of the  
contractor's permanent project records. Upon receipt of this  
certificate, the contractor may employ persons who do not  
normally reside in the labor area to fill positions covered by the  
certificate, notwithstanding the provisions of subparagraph (1c)  
above. 

 
5. The provisions of 23 CFR 633.207(e) allow the  

contracting agency to provide a contractual preference for the  
use of mineral resource materials native to the Appalachian  
region. 
   6. The contractor shall include the provisions of Sections 1  
through 4 of this Attachment A in every subcontract for work  
which is, or reasonably may be, done as on-site work. 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 
Program.  Standard OJT requirements typically associated with individual projects will no longer 
be applied at the project level.  Instead, these requirements will be applicable on an annual basis 
for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make 
every effort to enroll minority and women as trainees to the extent that such persons are available 
within a reasonable area of recruitment.  This training commitment is not intended, and shall not 
be used, to discriminate against any applicant for training, whether a member of a minority group 
or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar 
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 
year’s activity with the Department.  At the beginning of each year, all contractors eligible will 
be contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  
The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are 
not all-inclusive.  Where the training is oriented toward construction applications, training will 
be allowed in lower-level management positions such as office engineers and estimators.  
Contractors shall submit new classifications for specific job functions that their employees are 
performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the 
following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to 
the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 
year of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken 
off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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STANDARD SPECIAL PROVISION 
MINIMUM WAGES 

GENERAL DECISION NC20260087 01/02/2026 NC87 
Z-087 

Date:  January 2, 2026 
 

General Decision Number:  NC20260087 01/02/2026 NC87 
 

Superseded General Decision Numbers:  NC20250087 
 

State: North Carolina 
 

Construction Type:  HIGHWAY 
 

COUNTIES: 
Alexander Caldwell Henderson 
Buncombe Catawba Madison 
Burke Haywood  

 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 
projects & railroad construction; bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; and other major bridges). 
 
Modification Number Publication Date 
0 01/02/2026 

 
SUNC2014-002 11/13/2014 

 Rates Fringes 
BLASTER 20.93  
CARPENTER 13.48  
CEMENT MASON/CONCRETE FINISHER 14.40  
ELECTRICIAN   

Electrician 18.79 2.62 
Telecommunications Technician 14.67 1.67 

IRONWORKER 12.48  
LABORER   

Asphalt Raker and Spreader 11.76  
Asphalt Screed/Jackman 15.38 .08 
Carpenter Tender 10.50  
Cement Mason/Concrete Finisher Tender 11.04  
Common or General 11.90  
Guardrail/Fence Installer 13.09  
Pipelayer 12.87  
Traffic Signal/Lighting Installer 15.33 .22 

PAINTER   
Bridge 20.67  

POWER EQUIPMENT OPERATORS   
Asphalt Broom Tractor 10.00  
Bulldozer Fine 16.28  
Bulldozer Rough 14.51  
Concrete Grinder/Groover 19.20  
Crane Boom Trucks 18.19  
Crane Other 18.69  
Crane Rough/All-Terrain 19.19  
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 Rates Fringes 
Drill Operator Rock 15.00  
Drill Operator Structure 21.07  
Excavator Fine 16.02  
Excavator Rough 14.67  
Grader/Blade Fine 19.86  
Grader/Blade Rough 15.12  
Loader 2 Cubic Yards or Less 12.38  
Loader Greater Than 2 Cubic Yards 17.91  
Material Transfer Vehicle (Shuttle Buggy) 15.44  
Mechanic 17.86  
Milling Machine 15.08  
Off-Road Hauler/Water Tanker 11.95  
Oiler/Greaser 15.05  
Pavement Marking Equipment 11.99  
Paver Asphalt 17.84 .08 
Paver Concrete 18.20  
Roller Asphalt Breakdown 15.00 .08 
Roller Asphalt Finish 16.08 .07 
Roller Other 12.51 .03 
Scraper Finish 12.86  
Scraper Rough 13.83  
Slip Form Machine 20.38  
Tack Truck/Distributor Operator 14.81 .02 

TRUCK DRIVER   
GVWR of 26,001 Lbs or Greater 13.65  
GVWR of 26,000 Lbs or Less 12.48  

 

Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 
 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies 
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this contract is covered by the EO, the 
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, 
up to 56 hours of paid sick leave each year.  Employees must be permitted to use paid sick leave 
for their own illness, injury or other health-related needs, including preventive care; to assist a 
family member (or person who is like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons resulting from, or to assist a family 
member (or person who is like family to the employee) who is a victim of, domestic violence, 
sexual assault, or stalking.  Additional information on contractor requirements and worker 
protections under the EO is available at https://www.dol.gov/agencies/whd/government-
contracts. 
 

Note: Executive Order 13658 generally applies to contracts subject to the Davis-Bacon Act that 
were awarded on or between January 1, 2015 and January 29, 2022, and that have not been 
renewed or extended on or after January 30, 2022. Executive Order 13658 does not apply to 
contracts subject only to the Davis-Bacon Related Acts regardless of when they were awarded. If 
a contract is subject to Executive Order 13658, the contractor must pay all covered workers at 
least $13.30 per hour (or the applicable wage rate listed on this wage determination, if it is 
higher) for all hours spent performing on the contract in 2025.  The applicable Executive Order  
minimum wage rate will be adjusted annually.   Additional information on contractor 
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requirements and worker protections under Executive Order 13658 is available at 
www.dol.gov/whd/govcontracts. 
 

Unlisted classifications needed for work not included within the scope of the classifications 
listed may be added after award only as provided in the labor standards contract clauses  
(29 CFR 5.5(a)(1)(iii)). 
 

The body of each wage determination lists the classification and wage rates that have been found 
to be prevailing for the type(s) of construction and geographic area covered by the wage 
determination. The classifications are listed in alphabetical order under rate identifiers indicating 
whether the particular rate is a union rate (current union negotiated rate), a survey rate, a 
weighted union average rate, a state adopted rate, or a supplemental classification rate. 
 

Union Rate Identifiers 
 

A four-letter identifier beginning with characters other than "SU", "UAVG", "SA", or "SC" 
denotes that a union rate was prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2024. PLUM is an identifier of the union whose collectively bargained 
rate prevailed in the survey for this classification, which in this example would be Plumbers. 
0198 indicates the local union number or district council number where applicable, i.e., Plumbers 
Local 0198. The next number, 005 in the example, is an internal number used in processing the 
wage determination. The date, 07/01/2024 in the example, is the effective date of the most 
current negotiated rate. 
 

Union prevailing wage rates are updated to reflect all changes over time that are reported to 
WHD in the rates in the collective bargaining agreement (CBA) governing the classification. 
 

Union Average Rate Identifiers 
 

The UAVG identifier indicates that no single rate prevailed for those classifications, but that 
100% of the data reported for the classifications reflected union rates. EXAMPLE: UAVG-OH-
0010 01/01/2024. UAVG indicates that the rate is a weighted union average rate. OH indicates 
the State of Ohio. The next number, 0010 in the example, is an internal number used in 
producing the wage determination. The date, 01/01/2024 in the example, indicates the date the 
wage determination was updated to reflect the most current union average rate. 
 

A UAVG rate will be updated once a year, usually in January, to reflect a weighted average of 
the current rates in the collective bargaining agreements on which the rate is based. 
 

Survey Rate Identifiers 
 

The "SU" identifier indicates that either a single non-union rate prevailed (as defined in 29 CFR 
1.2) for this classification in the survey or that the rate was derived by computing a weighted 
average rate based on all the rates reported in the survey for that classification.  As a weighted 
average rate includes all rates reported in the survey, it may include both union and non-union 
rates. Example: SUFL2022-007 6/27/2024. SU indicates the rate is a single non-union prevailing 
rate or a weighted average of survey data for that classification. FL indicates the State of Florida.  
2022 is the year of survey on which these classifications and rates are based. The next number, 
007 in the example, is an internal number used in producing the wage determination.  
The date, 6/27/2024 in the example, indicates the survey completion date for the classifications 
and rates under that identifier. 
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"SU" wage rates typically remain in effect until a new survey is conducted. However, the Wage 
and Hour Division (WHD) has the discretion to update such rates under 29 CFR 1.6(c)(1). 
 

State Adopted Rate Identifiers 
 

The "SA" identifier indicates that the classifications and prevailing wage rates set by a state (or 
local) government were adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007 
01/03/2024. SA reflects that the rates are state adopted. ME refers to the State of Maine. 2023 is 
the year during which the state completed the survey on which the listed classifications and rates 
are based. The next number, 007 in the example, is an internal number used in producing the 
wage determination. The date, 01/03/2024 in the example, reflects the date on which the 
classifications and rates under the "SA" identifier took effect under state law in the state from 
which the rates were adopted. 
 

WAGE DETERMINATION APPEALS PROCESS 
 

1) Has there been an initial decision in the matter?  This can be: 
 

 a) a survey underlying a wage determination 
b) an existing published wage determination 
c) an initial WHD letter setting forth a position on a wage determination matter 

 d) an initial conformance (additional classification and rate) determination 
 

On survey related matters, initial contact, including requests for summaries of surveys, should be 
directed to the WHD Branch of Wage Surveys. Requests can be submitted via email to 
davisbaconinfo@dol.gov or by mail to: 
 

Branch of Wage Surveys 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 

Regarding any other wage determination matter such as conformance decisions, requests for 
initial decisions should be directed to the WHD Branch of Construction Wage Determinations. 
Requests can be submitted via email to BCWD-Office@dol.gov or by mail to: 

 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 

2) If an initial decision has been issued, then any interested party (those affected by the 
action) that disagrees with the decision can request review and reconsideration from the 
Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).  Requests for 
review and reconsideration can be submitted via mail to dba.reconsideration@dol.gov or 
by mail to: 

 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 
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The request should be accompanied by a full statement of the interested party's position and any 
information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 

3) If the decision of the Administrator is not favorable, an interested party may appeal 
directly to the Administrative Review Board (formerly the Wage Appeals Board).  Write 
to: 

 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 
END OF GENERAL DECISION 
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MICROPILE GRADE BEAM (SPECIAL) 

1.0 GENERAL

This project includes construction of an array of micropiles connected to a grade beam, knee 
wall, footing, or leveling course, which serve to stabilize existing or potential slope instability 
and support future wall construction or roadway widening. A micropile is a small diameter, 
drilled and grouted non-displacement pile. Micropiles are designed and constructed with 
reinforcing casing and typically a center reinforcing bar.  Design and construct micropiles 
with the required capacity in accordance with the contract and accepted submittals.  Use a 
prequalified Micropile Subcontractor for micropile work.  Define “pile” as a micropile and 
“footing” as a micropile grade beam, knee wall, footing, or leveling course, as noted on the 
plans. 

2.0 MATERIALS

Refer to the Standard Specifications. 

Item Section 
Neat Cement Grout, Nonshrink 1003
Reinforcing Steel 1070
Shotcrete 1002

Steel casings may be new “Structural Grade” steel pipe free from dents, cracks, cuts or any 
other defects. All steel for micropiles shall meet the requirements of Article 106-1 of the 
Standard Specifications.

Provide a Type 1 material certification that meets Article 106-3 of the Standard 
Specifications for reinforcing casings and bars.  Store steel reinforcement on blocking at least 
12" above the ground and protect it at all times from damage; and when placing in the work 
make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign 
materials. 

For testing yield strength, define a “lot” as each truckload delivered and 2 samples and tests 
are required per lot.  Use steel casings with the minimum wall thickness shown in the plans 
and outside diameters ranging from the minimum shown in the plans to 3" larger.  Provide 
casings meeting the tensile requirements of ASTM A252, Grade 3, except with an elongation 
of at least 15% and yield strength of at least 50 ksi (343 MPa) unless noted otherwise in the 
plans. 

Use deformed steel bars that meet AASHTO M 275 or M31, Grade 60 or 75.  Splice 
reinforcing bars in accordance with Article 1070-9 of the Standard Specifications. Hollow 
self-drilling bars shall meet ASTM A519 or A513 with minimum yield strengths of 100 ksi 
and 87 ksi, respectively, and shall be oversized to account for up to 1/8-inch reduction in 
diameter due to corrosion.  Locate reinforcing casing joints at least 2 ft from bar splices. 

Fabricate bar centralizers from schedule 40 PVC plastic pipe or tube, steel or other material 
not detrimental to steel reinforcement (no wood).  Size centralizers to position reinforcement 
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within 1" of drill hole centers and allow tremies to be inserted to ends of holes.  Use 
centralizers that do not interfere with grout placement or flow around reinforcement. 

Use neat cement grout for Type 2 grout that meets Section 1003 of the Standard 
Specifications. Use reinforced shotcrete for footings. 

Provide micropile head assemblies consisting of nuts, washers and bearing plates.  Use steel 
bearing plates that meet ASTM A36 and steel washers and hex nuts recommended by the 
Bar Manufacturer. 

3.0 PRECONSTRUCTION REQUIREMENTS

Two submittals are required.  These submittals include (1) micropile design and (2) micropile 
installation and testing plan.  Provide a PDF copy of each submittal.  Submit the submittals 
at least 30 days before starting micropile construction.  Do not begin micropile construction 
until the installation and testing plan is accepted. 

A Design Engineer is required to design the micropiles.  Submit documentation that the 
Design Engineer is licensed by the State of North Carolina and has at least 5 years of 
experience in designing micropiles for footing and in subsurface conditions similar to those 
for this project.  Documentation should include resumes, references, certifications, project 
lists, experience descriptions and details, etc. 

A. Micropile Footing Design Submittal 

A conceptual micropile arrangement is shown in the plans.  Review and verify existing site 
and subsurface conditions and survey information before designing micropiles. 

Design the micropile footing in accordance with the FHWA NHI-05-039 Micropile Design 
and Construction, Chapter 6.  Define “bond length” as the micropile center bar length below 
the reinforcing casing tip elevation, the reinforcing casing tip elevation if a center bar does 
not extend below the casing, or the micropile length in weathered rock or rock when only a 
bar is used for the micropile.  Perform a slope stability analysis using the soil parameters and 
the assumed design failure plane shown in the plans. Determine the required bond length and 
micropile reinforcement to provide a global factor of safety equal to 1.35.  A bond length of 
at least 10 ft into weathered rock or rock is required.  Use a bond length factor of safety equal 
to 2.0 for axial compression and uplift resistance. Evaluate the shear and bending moment 
capacity of the cased and uncased sections in the unsupported length and casing joint portions 
of the micropiles. 

Design micropile footings with the minimum dimensions shown on the plans. Reinforce 
micropile footings to resist the loading from the micropiles and slope instability. 

When the micropile footing is utilized to provide bearing support of a retaining wall system, 
design the micropiles and micropile footing to resist the vertical and horizontal retaining wall 
loads. 
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When the micropile footing is used in conjunction with additional geotechnical systems such 
as anchored soldier pile walls, permanent soil nail walls, and permanent soil nail shoring in 
Shored MSE or GRS Retaining Walls, the benefit of all of the stabilization systems may be 
combined to provide a minimum factor of safety of 1.35. The global stability benefit of a 
MSE or GRS retaining wall shall not be considered. 

Submit working drawings, slope stability analyses, and design calculations including 
estimated unit ultimate capacities for acceptance in accordance with Article 105-2 of the 
Standard Specifications.  Include all dimensions, quantities, elevations and cross-sections 
necessary to construct the micropile footing.  Have piles designed, detailed and sealed by the 
Design Engineer.  When design changes occur due to load test results, varying site conditions 
or other reasons, a revised design submittal is required. 

B. Micropile Installation and Testing Plan Submittal 

Provide detailed project specific information in the installation and testing plan that includes 
the following: 

1. List and sizes of proposed equipment including micropile drilling rigs and tools, 
tremies and grouting equipment; 

2. Sequence of micropile construction and step-by-step description of micropile 
installation including details of casing installation, drilling methods and flushing; 

3. List of reinforcement and casings including grades or yield strength and sizes; 

4. Methods for placing reinforcement with procedures for supporting and positioning 
the reinforcement including centralizers; 

5. Procedures for placing grout including how the grout will be initially placed in drill 
holes and acceptable ranges for grout pressures and volumes; 

6. Equipment and procedures for monitoring and recording grout levels, pressures and 
volumes with calibration certificates dated within 90 days of the submittal date; 

7. Examples of construction records to be provided that meet Section 8.0 of this 
provision; 

8. Procedures for containment and disposal of drilling spoils, drill flush and waste 
grout; 

9. Approved packaged grout or grout mix design with acceptable ranges for flow and 
density that meets Section 1003 of the Standard Specifications; 

10. If load testing is required, load testing details, procedures and plan sealed by the 
Design Engineer or Project Engineer for the Load Test Supplier with calibration 
certificates dated within 90 days of the submittal date; 

11. Load Test Supplier, when applicable, including Project Engineer; and 

12. Other information shown in the plans or requested by the Engineer. 

If alternate installation and testing procedures are proposed or necessary, a revised 
installation and testing plan submittal may be required.  If the work deviates from the 
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accepted submittal without prior approval, the Engineer may suspend micropile construction 
until a revised plan is accepted. 

C. Preconstruction Meeting 

Before starting micropile construction, hold a preconstruction meeting to discuss the 
installation, monitoring and testing of the piles.  Schedule this meeting after the Micropile 
Subcontractor mobilizes to the site.  If this meeting occurs before all micropile submittals 
have been accepted, additional preconstruction meetings may be required before beginning 
construction of micropiles without accepted submittals.  The Resident or Bridge Maintenance 
Engineer, Bridge Construction Engineer, Geotechnical Operations Engineer, Contractor and 
Micropile Subcontractor Superintendent and Project Manager will attend preconstruction 
meetings. 

4.0 CONSTRUCTION METHODS

Use equipment and methods accepted in the micropile installation and testing plan or 
approved by the Engineer.  Inform the Engineer of any deviations from the accepted plan.  
Install production micropiles in the same way as satisfactory demonstration micropiles, if 
applicable. 

Dispose of drilling spoils, drill flush and waste grout as directed and in accordance with 
Section 802 of the Standard Specifications.  Drilling spoils consist of all excavated material 
and fluids removed from drill holes. 

When constructing the micropile footing in cold weather, mix and place grout and shotcrete 
in accordance with Article 420-7 of the Standard Specifications, except for the following. 
Grout may be placed in the ground regardless of the air temperature. Shotcrete may be placed 
within an enclosure heated to within the air temperature range specified in Article 420-7. The 
enclosure must remain heated until the shotcrete has reached initial set. 

Control drilling and grouting to prevent excessive ground movements, damaging structures 
and fracturing rock and soil formations.  If ground heave or subsidence occurs, suspend 
micropile construction and take action to minimize movement.  If structures are damaged, 
suspend micropile construction and repair structures with an approved method at no 
additional cost to the Department.  The Engineer may require a revised micropile installation 
and testing plan when corrective action is necessary. 

A. Drilling and Reinforcement 

Use micropile drilling rigs capable of drilling through whatever materials are encountered to 
the dimensions and elevations required for the micropile design.  Install piles with tip 
elevations no higher than shown in the accepted submittals or approved by the Engineer. 

Do not install reinforcing casings or begin drilling within 6 pile diameters, center to center, 
or 5 ft (1.5 m), whichever is greater, of completed micropiles until grout in piles reaches 
initial set.  More clearance may be necessary if micropile construction affects adjacent 
micropiles. 
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Install reinforcing casings to a tip elevation no higher than that noted in the plans.  Construct 
reinforcing casing joints in accordance with the accepted submittals.  Special welding 
procedures are required for steel with yield strength greater than 50 ksi (345 MPa). 

Use drilling methods that result in the annulus between reinforcing casings and the ground 
filled with grout, as demonstrated by grout return to the ground surface. 

Check for correct micropile location and plumbness or proper inclination before beginning 
drilling.  Stabilize drill holes with casings from beginning of drilling through grouting if 
unstable material is anticipated or encountered.  After drilling, flush drill holes with water or 
air to remove drill cuttings and other loose materials unless hollow bars are used. 

With the exception of hollow bars, use centralizers to center reinforcement bars in drill holes.  
Securely attach bar centralizers at maximum 10 ft (3 m) intervals along reinforcing bars.  
Attach upper and lowermost centralizers 5 ft (1.5 m) from the top and bottom of micropiles. 

Place conventional reinforcing bars before grouting or after while grout is still fluid.  Do not 
vibrate or drive reinforcement.  Reinforcing bars may be gently pushed into grout.  If 
reinforcement can only be partially inserted, redrill or clean drill holes to permit complete 
insertion. 

B. Grouting 

Remove oil, rust inhibitors, residual drilling fluids and similar foreign materials from holding 
tanks/hoppers, stirring devices, pumps, lines, tremie pipes and all other equipment in contact 
with grout before use.  Size grouting equipment to grout each micropile in one continuous 
operation.  Field calibrate grout pumps at the beginning of construction. 

Measure grout temperature, density and flow during grouting with at least the same 
frequency grout cubes are made for compressive strength.  Perform density and flow field 
tests in the presence of the Engineer in accordance with American National Standards 
Institute/American Petroleum Institute Recommended Practice 13B-1 (Section 4, Mud 
Balance) and ASTM C939 (Flow Cone), respectively. 

Grout micropiles the same day the bond length is drilled and do not leave drill holes open 
overnight.  Place grout with a tremie in accordance with the contract and accepted submittals 
until uncontaminated grout flows from the top of the micropile.  Extend tremie pipe into 
grout at least 5 ft (1.5 m) at all times except when grout is initially placed in drill holes.  
Provide grout free of segregation, intrusions, contamination, structural damage or inadequate 
consolidation (honeycombing).  Do not extract temporary casings until the grout level 
reaches the ground surface. 

Monitor and record grout levels, pressures and volumes during placement.  To monitor grout 
pressure, use pumps equipped with a pressure gauge and locate a second pressure gauge at 
the point of injection into the drill hole.  Use pressure gauges that can measure pressures of 
at least 150 psi (1.0 MPa) or twice the actual grout pressures, whichever is greater. 
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C. Micropile Footing 

Construct reinforced shotcrete footing in accordance with Section 420 of the Standard 
Specifications and the accepted submittals.  For footing surfaces exposed to weather, finish 
footing surfaces with a crown or slope to freely shed water. 

D. Construction Records 

Provide 2 copies of micropile construction records within 24 hours of completing each pile.  
Include the following in construction records: 

1. Names of Micropile Subcontractor, Superintendent, Drill Rig Operator, Project 
Manager and Design Engineer; 

2. Site description, county, Department’s contract, TIP and WBS element number; 

3. Micropile location and identifier and required resistance; 

4. Micropile diameters, length and tip elevation and top of micropile and ground 
surface elevations; 

5. Reinforcement and casing types, grades or yield strength, sizes and elevations; 

6. Date and time drilling begins and ends, reinforcement is placed, grout is mixed and 
arrives on-site and grout placement begins and ends; 

7. Grout level, pressure, volume, temperature, flow and density records; 

8. Ground and surface water conditions and elevations; 

9. Weather conditions including air temperature at time of grout placement; and 

10. All other pertinent details related to micropile construction. 

After completing micropiles for each structure or stage of a structure, provide a PDF copy of 
all corresponding construction records. 

5.0 LOAD TESTING

When noted in the plans, load test micropiles in accordance with the accepted submittals, 
this provision and the plans.  The piles to be tested are shown in the plans or as directed.  
“Verification tests” are performed on demonstration micropiles and “proof tests” are 
performed on micropiles incorporated into the structure, i.e., production micropiles based on 
test piles acceptable in accordance with Section 10.0 of this provision. 

When using a Load Test Supplier, use a prequalified Load Test Supplier for foundation 
testing work.  Provide load test reports sealed by an engineer approved as a Project Engineer 
(key person) for the Load Test Supplier. 

Do not load test micropiles until grout attains the required 28 day compressive strength.  Do 
not begin construction of any production micropiles until verification tests are satisfactorily 
completed.  For proof tests, install only the test piles and those micropiles needed to anchor 
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the reaction frame, if applicable.  Do not install the remaining micropiles until the 
corresponding test piles are satisfactory. 

Design test piles so that applied loads do not exceed 80% of the pile’s structural capacity 
including steel yielding or buckling or grout failing.  It may be necessary to design test piles 
with additional reinforcement to allow for higher applied loads.  Use a center reinforcing bar 
for tension load tests when the reinforcement design for production micropiles does not 
include one.  Any costs associated with additional test pile reinforcement will be considered 
incidental to the load test pay items. 

If reinforcement design for production micropiles does not include a center reinforcing bar, 
tension load tests are required.  Otherwise, test micropiles in either compression or tension 
at the Contractor’s option.  Perform static compression load tests in accordance with ASTM 
D1143 and static tension load tests in accordance with ASTM D3689 except as modified 
herein. 

Set up test equipment and measuring devices so that resetting or repositioning the 
components before completing testing is not required.  Do not apply loads with known 
weights; a reaction frame and a hydraulic jack are required.  Use reaction piles or cribbing 
and a frame with sufficient strength to prevent excessive deformation, misalignment or 
racking under peak loading.  Do not use existing structures as part of the reaction frame. 

Incremental strain measurements are required for all load tests.  Use at least one strain gauge 
at the tip of the test pile, the top of the bond length and, if permanent casing is used, the tip 
of the casing.  Use a calibrated pressure gauge and load cell with the hydraulic jack for 
verification tests.  Provided the same pressure gauge and hydraulic jack are used for proof 
tests, a load cell is not required for proof tests.  Repump jack as needed to maintain the 
intended load during hold times. 

Use the quick load test method in accordance with ASTM D1143 or D3689.  For proof tests, 
load test micropiles to the test loads shown in the accepted submittals.  For verification tests, 
load test piles to at least the test loads shown in the accepted submittals, hold the test loads 
for 60 minutes and record measurements at 1, 2, 3, 5, 6, 10, 20, 30, 50 and 60 minutes. 

For demonstration micropiles, cut off piles 2 ft (0.6 m) below the ground surface when testing 
is complete. 

Submit a PDF copy of each load test report within 7 days of completing load testing.  Submit 
reports sealed by the same engineer that sealed the load testing details, procedures and plan 
in the accepted micropile installation and testing plan.  Provide load test reports that meet 
ASTM D1143, D3689 or the Load Test Supplier’s recommendations.  Also, include load 
versus movement curves for the top of micropile and pile tip. 

For static compression load tests, use Davisson’s failure criteria in accordance with the 
FHWA Design and Construction of Driven Pile Foundations, Vol. II (Publication No. 
FHWA-NHI-05-043).  For this method, define the failure load as the load corresponding to 
a movement which exceeds the elastic deformation of the micropile by 0.15" plus the 
micropile diameter divided by 120.  For static tension load tests, use the failure criteria 
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recommended in Section 18.8.3 of the FHWA Design and Construction of Driven Pile 
Foundations, Vol. II.  For this method, define the failure load as the load at which the load-
movement curve intersects the elastic lengthening of the micropile plus 0.15".  For 
calculating elastic deformation, the micropile length is the total pile length minus half the 
bond length. 

The Engineer will review the load test report and associated construction records to 
determine if results are satisfactory within 7 days of receiving the report. 

6.0 MICROPILE ACCEPTANCE

Micropile acceptance is based in part on the following criteria. 

1. Grout pressures, volumes, flow and densities are within acceptable ranges.  Grout 
is properly placed and does not have any evidence of segregation, intrusions, 
contamination, structural damage or inadequate consolidation (honeycombing).  

2. The Engineer verifies grout flow return around the reinforcing casing. Micropile is 
within 3" of plan location and 2% of plumb or required inclination.  Top of 
micropile is within 1" above and 3" below the top of micropile elevation shown in 
the plans. 

3. Reinforcement is properly placed and inclination and top of reinforcement is within 
tolerances for the micropile.  Center of reinforcement is within ¾" of the center of 
the micropile.  Tip of reinforcing casing is no higher than that noted in the plans 
and casing penetrates rock at least 5 ft when noted in the plans. 

4. Micropile is satisfactory based on results of load testing, when applicable. 

If the Engineer determines a micropile is unacceptable or unsatisfactory, additional testing, 
remedial measures or replacement micropiles are required at no additional cost to the 
Department.  Do not begin remediation work until remediation plans are approved.  No 
compensation will be made for losses or damages for remedial work or investigation of 
unacceptable or unsatisfactory micropiles. 

7.0 MEASUREMENT AND PAYMENT

Micropile Grade Beam will be measured and paid in linear feet of micropile footing as shown 
in the plans.  The micropile footing length will be determined as the difference between the 
beginning and ending stations of the micropile footing shown on the plans. No payment will 
be made for additional micropile footing length unless authorized by the Engineer. 

The contract unit prices for Micropile Grade Beam will be full compensation for all labor, 
materials, tools, equipment, and incidentals necessary to complete the work as shown on the 
plans and as specified in the contract documents. This includes, but is not limited to, 
submittals, design, monitoring and recording, micropile drilling through any material, 
furnishing and installing micropile casings and reinforcement, footing shotcrete and 
reinforcement, and all associated incidental work. 
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042642 

The contract unit prices for Micropile Grade Beam will also include all costs associated with 
demonstration micropiles, micropile verification tests, and micropile proof tests. No separate 
payment will be made for these items. Grout up to twice the theoretical drill hole volume is 
included in the retaining wall unit prices. Grout in excess of this volume will be paid as extra 
work in accordance with Article 104-7 of the Standard Specifications. No additional 
compensation will be made for unacceptable demonstration micropiles, repeated load tests, 
overexcavation, unstable excavations, additional shotcrete, or drilling through harder than 
anticipated materials. All such costs are considered incidental to the work and are fully 
covered by the unit price for Micropile Grade Beam.

Payment will be made under: 

Pay Item Pay Unit 
Micropile Grade Beam Linear Feet

03/02/2026
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SOLDIER PILE RETAINING WALLS (SPECIAL) 

1.0 GENERAL

Construct soldier pile retaining walls consisting of driven or drilled-in steel H-piles with 
either precast concrete panels in between piles or a CIP reinforced concrete face attached to 
front of piles unless required otherwise in the plans.  Timber lagging is typically used for 
temporary support of excavations during construction.  Provide CIP reinforced concrete 
coping as required.  Design and construct soldier pile retaining walls based on actual 
elevations and wall dimensions in accordance with the contract and accepted submittals.  Use 
a prequalified Cantilever Wall Contractor to construct soldier pile retaining walls.  Define 
“soldier pile wall” as a soldier pile retaining wall.  Define “panel” as a precast concrete panel 
and “concrete facing” as a CIP reinforced concrete face.  Define “pile” as a steel H-pile and 
“coping” as CIP concrete coping. 

2.0 MATERIALS

Refer to the Standard Specifications. 

Item Section
Asphalt Concrete Base Course, Type B25.0C 620
Flowable Fill, Excavatable 1000-7
Geosynthetics 1056
Grout, Type 1 1003
Joint Materials 1028
Masonry 1040
Portland Cement Concrete 1000
Reinforcing Steel 1070
Retaining Wall Panels 1077
Select Materials 1016
Shoulder Drain Materials 816-2
Steel H-Piles 1084-1
Untreated Timber 1082-2
Welded Stud Shear Connectors 1072-6

Provide Type 2 geotextile for separation geotextiles and Class VI select material (standard 
size No. 57 stone) for leveling pads and backfilling.  Use Class A concrete for concrete facing 
and coping and Class A concrete that meets Article 450-2 of the Standard Specifications or 
grout for drilled-in piles.  Use untreated timber with a thickness of at least 3" and a bending 
stress of at least 1,000 psi for timber lagging. 

Unless required otherwise in the contract, produce panels with a smooth flat final finish that 
meets Article 1077-11 of the Standard Specifications.  When noted in the plans, produce 
panels with an exposed aggregate finish that meets Article 1077-12 of the Standard 
Specifications.  Produce panels within 1/4" of the panel dimensions shown in the accepted 
submittals.  Damaged panels with excessive discoloration, chips or cracks as determined by 
the Engineer will be rejected. 
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For soldier pile walls with panels, galvanize piles in accordance with Section 1076 of the 
Standard Specifications.  When noted in the plans, paint galvanized piles in accordance with 
Article 442-13 of the Standard Specifications.  Apply the following system to paint 
galvanized piles gray with waterborne paints that meet Article 1080-9 of the Standard 
Specifications.  For painting galvanized piles other colors, contact the Materials and Tests 
(M&T) Unit for an appropriate paint system. 

GRAY PAINT SYSTEM FOR GALVANIZED PILES 

Coat Color Dry/Wet Film Thickness (Mils)

Min. Max. 

Intermediate Brown 3.0 DFT 5.0 DFT 

Stripe White 4.0 WFT 7.0 WFT 

Topcoat Gray 2.0 DFT 4.0 DFT 

Total 5.0 DFT 9.0 DFT 

Store steel materials on blocking at least 12" above the ground and protect it at all times from 
damage; and when placing in the work make sure it is free from dirt, dust, loose mill scale, 
loose rust, paint, oil or other foreign materials.  Load, transport, unload and store soldier pile 
wall materials so materials are kept clean and free of damage.  Bent, damaged or defective 
materials will be rejected. 

3.0 PRECONSTRUCTION REQUIREMENTS

A. Soldier Pile Wall Surveys 

The Retaining Wall Plans show a plan view, typical sections, details, notes and an 
elevation or profile view (wall envelope) for each soldier pile wall.  Before beginning 
soldier pile wall design, survey existing ground elevations shown in the plans and other 
elevations in the vicinity of soldier pile wall locations as needed.  For proposed slopes 
above or below soldier pile walls, survey existing ground elevations to at least 10 ft 
beyond slope stake points.  Based on these elevations, finished grades and actual soldier 
pile wall dimensions and details, submit revised wall envelopes for acceptance.  Use 
accepted wall envelopes for design. 

B. Soldier Pile Wall Designs 

For soldier pile wall designs, submit PDF files of working drawings and design 
calculations at least 30 days before the preconstruction meeting.  Do not begin soldier 
pile wall construction until a design submittal is accepted. 

Use a prequalified Cantilever Wall Design Consultant to design soldier pile walls.  
Provide designs sealed by a Design Engineer approved as a Geotechnical Engineer (key 
person) for the Cantilever Wall Design Consultant. 

Design soldier pile walls in accordance with the plans and Article 11.8 of the AASHTO 
LRFD Bridge Design Specifications unless otherwise required.  Design soldier pile walls 
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for a maximum deflection of 2" or 1.5% of H, whichever is less, with H as shown in the 
plans. 

When noted in the plans, design soldier pile walls for a live load (traffic) surcharge of 
250 psf in accordance with Article 11.5.6 of the AASHTO LRFD specifications.  For 
steel beam guardrail with 8 ft posts above soldier pile walls, analyze walls for a nominal 
horizontal load (PH1) of 300 lb/ft of wall in accordance with Figure 3.11.6.3-2(a) of the 
AASHTO LRFD specifications.  For concrete barrier rail above soldier pile walls, 
analyze walls for a nominal PH1 of 500 lb/ft of wall in accordance with Figure 3.11.6.3-
2(a). 

When a rock mass shear strength (Sm) is noted in the plans, analyze piles using the 
equation shown in Figure 3.11.5.6-2 of the AASHTO LRFD specifications to calculate 
the passive resistance of the rock ( Pp̅̅̅̅ ).  Use a maximum H-pile spacing of 10 ft.  At the 

Contractor’s option, use driven or drilled-in piles for soldier pile walls with concrete 
facing unless otherwise required.  For soldier pile walls with panels, use drilled-in piles 
unless noted otherwise in the plans.  Use concrete or grout for embedded portions of 
drilled-in piles.  Install drilled-in piles by excavating holes with diameters that will result 
in at least 3" of clearance all around piles. 

Provide temporary support of excavations for excavations more than 4 ft deep and timber 
lagging in accordance with the AASHTO Guide Design Specifications for Bridge 
Temporary Works.  At the Contractor’s option and when noted in the plans, provide 
temporary slopes instead of temporary support of excavations.  Do not extend temporary 
slopes outside right-of-way or easement limits.  Except for fill sections or when using 
temporary slopes, backfill voids behind panels, lagging and piles with No. 57 stone.  
Separation geotextiles are required between No. 57 stone and overlying fill sections.  
When placing pavement sections directly on No. 57 stone, cap stone with 4" of asphalt 
concrete base course. 

At the Contractor’s option, use panels or concrete facing unless required otherwise in the 
plans.  Design panels and concrete facing in accordance with the plans and Section 5 of 
the AASHTO LRFD Bridge Design Specifications.  Provide reinforcing steel of sufficient 
density to satisfy Article 5.7.3.4 of the AASHTO LRFD specifications.  Use panels or 
concrete facing with the dimensions shown in the plans and attach facing to front of H-
piles with welded stud shear connectors. 

Use No. 57 stone for aggregate leveling pads.  Use 6" thick leveling pads beneath panels 
and concrete facing.  Unless required otherwise in the plans, embed top of leveling pads 
at least 12" below bottom of walls shown in the plans. 

Provide wall drainage systems consisting of geocomposite sheet drains, an aggregate 
shoulder drain and outlet components.  Place sheet drains with a horizontal spacing of no 
more than 10 ft and center drains between adjacent piles.  Attach sheet drains to front of 
timber lagging or back of panels or concrete facing and connect drains to aggregate 
leveling pads.  Locate a continuous aggregate shoulder drain along the base of panels or 
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concrete facing in front of piles and leveling pads.  Provide aggregate shoulder drains 
and outlet components in accordance with Roadway Standard Drawing No. 816.02. 

Unless required otherwise in the plans, use CIP reinforced concrete coping at top of 
soldier pile walls with panels.  Use coping dimensions shown in the plans and at the 
Contractor’s option, connect coping to panels with dowels or extend coping down back 
of panels.  When concrete barrier rail is required above soldier pile walls, use concrete 
barrier rail with moment slab as shown in the plans. 

Submit working drawings and design calculations for acceptance in accordance with 
Article 105-2 of the Standard Specifications.  Submit working drawings showing plan 
views, wall profiles with pile locations, typical sections and details of piles, drainage, 
temporary support, leveling pads, panels and concrete facing.  If necessary, include 
details on working drawings for coping, concrete barrier rail with moment slab and 
obstructions extending through walls or interfering with piles, barriers or moment slabs.  
Submit design calculations including deflection calculations for each wall section with 
different surcharge loads, geometry or material parameters.  Include analysis of 
temporary conditions in design calculations.  When designing soldier pile walls with 
computer software, a hand calculation is required for the tallest wall section. 

C. Soldier Pile Wall Construction Plan 

Submit a PDF file of a soldier pile wall construction plan at least 30 days before the 
preconstruction meeting.  Do not begin soldier pile wall construction until the 
construction plan submittal is accepted.  Provide project specific information in the 
soldier pile wall construction plan including a detailed construction sequence.  For driven 
piles, submit proposed pile driving methods and equipment in accordance with Subarticle 
450-3(D)(2) of the Standard Specifications.  For drilled-in piles, submit installation 
details including drilling equipment and methods for stabilizing and filling holes.  
Provide details in the construction plan of excavations including temporary support and 
any other information shown in the plans or requested by the Engineer. 

If alternate construction procedures are proposed or necessary, a revised soldier pile wall 
construction plan submittal may be required.  If the work deviates from the accepted 
submittal without prior approval, the Engineer may suspend soldier pile wall construction 
until a revised plan is accepted. 

D. Preconstruction Meeting 

Before starting soldier pile wall construction, hold a preconstruction meeting to discuss 
the construction and inspection of the soldier pile walls.  If this meeting occurs before all 
soldier pile wall submittals have been accepted, additional preconstruction meetings may 
be required before beginning construction of soldier pile walls without accepted 
submittals.  The Resident or Bridge Maintenance Engineer, Area Construction Engineer, 
Geotechnical Operations Engineer, Contractor and Cantilever Wall Contractor 
Superintendent will attend preconstruction meetings. 
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4.0 CONSTRUCTION METHODS

Control drainage during construction in the vicinity of soldier pile walls.  Direct run off away 
from soldier pile walls and areas above and behind walls.  Contain and maintain No. 57 stone 
and backfill and protect material from erosion. 

Notify the Engineer before blasting in the vicinity of soldier pile walls.  Perform blasting in 
accordance with the contract.  Unless required otherwise in the plans, install foundations 
located behind soldier pile walls before beginning wall construction if the horizontal distance 
to the closest foundation is less than the height of the tallest wall section. 

Install soldier pile walls in accordance with the accepted submittals and as directed.  Do not 
excavate behind soldier pile walls unless a temporary slope is shown in the accepted 
submittals.  If overexcavation occurs and is not approved, repair walls with an approved 
method and a revised soldier pile wall design or construction plan may be required. 

A. Piles 

If a temporary slope is shown in the accepted submittals, excavate the slope before 
installing piles.  Otherwise, install piles before excavating for soldier pile walls.  Weld 
stud shear connectors to piles in accordance with Article 1072-6 of the Standard 
Specifications. 

Install piles within 1" of horizontal and vertical alignment shown in the accepted 
submittals and with no negative batter (piles leaning forward).  Minimize alignment 
variations between piles for soldier pile walls with concrete facing since variations can 
result in thicker concrete facing in some locations in order to provide the minimum 
required facing thickness elsewhere.  Locate piles so the minimum required concrete 
facing thickness, if applicable, and roadway clearances are maintained for variable pile 
alignments. 

Install piles to the required elevations in accordance with Subarticles 450-3(D) and 450-
3(E) of the Standard Specifications.  Piles may be installed with a vibratory hammer as 
approved by the Engineer.  Do not splice piles.  If necessary, cut off piles at elevations 
shown in the accepted submittals along a plane normal to the pile axis. 

Use pile excavation to install drilled-in piles.  If overexcavation occurs, fill to required 
elevations with No. 57 stone before setting piles.  After filling holes with concrete or 
grout to the elevations shown in the accepted submittals, remove any fluids and fill 
remaining portions of holes with flowable fill.  Cure concrete or grout at least 7 days 
before excavating. 

Notify the Engineer if refusal is reached before pile excavation or driven piles attain the 
required penetration.  When this occurs, a revised soldier pile wall design or construction 
plan submittal may be required.  When a minimum pile penetration into rock is noted in 
the plans, rock is as determined by the Engineer. 



DF18314.2045155 GT-2.6 Henderson County

B. Excavation 

If a temporary slope is shown in the accepted submittals, excavate the slope as shown.  
Otherwise, excavate in front of piles from the top down in accordance with the accepted 
submittals.  Excavate in staged horizontal lifts with a maximum height of 5 ft.  Use timber 
lagging or an alternate approved method for temporary support of excavations in 
accordance with the accepted submittals. 

Install temporary support within 24 hours of excavating each lift unless otherwise 
approved.  The installation may be delayed if it can be demonstrated that delays will not 
adversely affect excavation stability.  If excavation faces will be exposed for more than 
24 hours, use polyethylene sheets anchored at top and bottom of lifts to protect 
excavation faces from changes in moisture content. 

If an excavation becomes unstable at any time, suspend soldier pile wall construction and 
temporarily stabilize the excavation by immediately placing an earth berm up against the 
unstable excavation face.  When this occurs, repair walls with an approved method and 
a revised soldier pile wall design or construction plan may be required. 

Remove flowable fill and material in between piles as necessary to install timber lagging.  
Position lagging with at least 3" of contact in the horizontal direction between the lagging 
and pile flanges.  Do not excavate the next lift until temporary support for the current lift 
is accepted. 

C. Wall Drainage Systems 

Install wall drainage systems as shown in the accepted submittals and in accordance with 
Section 816 of the Standard Specifications.  Place geocomposite sheet drains with the 
geotextile side facing away from wall faces.  Secure sheet drains so drains are in 
continuous contact with surfaces to which they are attached and allow for full flow the 
entire height of soldier pile walls.  Discontinuous sheet drains are not allowed.  If splices 
are needed, overlap sheet drains at least 12" so flow is not impeded.  Connect sheet drains 
to aggregate leveling pads by embedding drain ends at least 4" into No. 57 stone. 

D. Leveling Pads, Panels, Coping and Concrete Facing 

Construct aggregate leveling pads at elevations and with dimensions shown in the 
accepted submittals.  Compact leveling pads with a vibratory compactor to the 
satisfaction of the Engineer. 

Set panels against pile flanges as shown in the accepted submittals.  Position panels with 
at least 2" of contact in the horizontal direction between the panels and pile flanges.  If 
contact cannot be maintained, remove panels, fill gaps with joint filler and reset panels.  
Securely support panels until enough No. 57 stone or backfill is placed to hold panels in 
place. 

Construct concrete facing in accordance with the accepted submittals and Section 420 of 
the Standard Specifications.  Do not remove forms until concrete attains a compressive 
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strength of at least 2,400 psi.  Unless required otherwise in the plans, provide a Class 2 
surface finish for concrete facing that meets Subarticle 420-17(F) of the Standard 
Specifications.  Construct concrete facing joints at a spacing of 10 ft to 12 ft unless 
required otherwise in the plans.  Make 1/2" thick expansion joints that meet Article 420-
10 of the Standard Specifications for every third joint and 1/2" deep grooved contraction 
or sawed joints that meet Subarticle 825-10(B) or 825-10(E) respectively for the 
remaining joints.  Stop reinforcing steel for concrete facing 2" on either side of expansion 
joints. 

If a brick veneer is required, construct brick masonry in accordance with Section 830 of 
the Standard Specifications.  Anchor brick veneers to soldier pile walls in accordance 
with Subarticle 453-4 of the Standard Specifications.  Seal joints above and behind 
soldier pile walls between coping or concrete facing and concrete slope protection with 
silicone sealant. 

E. Backfill 

For fill sections or if a temporary slope is shown in the accepted submittals, backfill 
behind piles, panels and concrete facing in accordance with Article 410-8 of the Standard 
Specifications.  Backfill voids behind panels, lagging and piles with No. 57 stone as 
shown in the accepted submittals.  Ensure all voids between panels and lagging and 
between piles, lagging and excavation faces are filled with No. 57 stone.  Compact stone 
to the satisfaction of the Engineer.  When separation geotextiles are required, overlap 
adjacent geotextiles at least 18" and hold separation geotextiles in place with wire staples 
or anchor pins as needed. 

F. Pile Coatings 

For soldier pile walls with panels, clean exposed galvanized or painted surfaces of piles 
with a 2,500 psi pressure washer after wall construction is complete.  Repair galvanized 
surfaces that are exposed and damaged in accordance with Article 1076-7 of the Standard 
Specifications.  Repair painted surfaces that are exposed and damaged by applying 4.0 to 
7.0 mils wet film thickness of a topcoat to damaged areas with brushes or rollers.  Use 
the same paint for damaged areas that was used for the topcoat when painting piles 
initially.  Feather or taper topcoats in damaged areas to be level with surrounding areas. 

5.0 MEASUREMENT AND PAYMENT

Soldier Pile Retaining Walls will be measured and paid in square feet.  Soldier pile walls will 
be measured as the square feet of wall face area with the pay height equal to the difference 
between top of wall and top of leveling pad elevations.  Define “top of wall” as top of coping 
or top of panels or concrete facing for soldier pile walls without coping. 

The contract unit price for Soldier Pile Retaining Walls will be full compensation for 
providing designs, submittals, labor, tools, equipment and soldier pile wall materials, 
installing piles, excavating, hauling and removing excavated materials, placing and 
compacting No. 57 stone and backfill material and supplying temporary support of 
excavations, wall drainage systems, leveling pads, panels, concrete facing, No. 57 stone, 
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geotextiles, aggregate concrete base course and any incidentals necessary to construct soldier 
pile walls.  The contract unit price for Soldier Pile Retaining Walls will also be full 
compensation for coping, pile coatings, backer rod and silicone sealant, No. 78M stone and 
brick veneers, if required.  No additional payment will be made and no extension of 
completion date or time will be allowed for repairing overexcavations or unstable 
excavations or thicker concrete facing. 

The contract unit price for Soldier Pile Retaining Walls does not include the cost for ditches, 
fences, handrails, barrier or guardrail associated with soldier pile walls as these items will be 
paid for elsewhere in the contract. 

Where it is necessary to provide backfill material behind soldier pile walls from sources other 
than excavated areas or borrow sources used in connection with other work in the contract, 
payment for furnishing and hauling such backfill material will be paid as extra work in 
accordance with Article 104-7 of the Standard Specifications.  Placing and compacting such 
backfill material is not considered extra work but is incidental to the work being performed. 

Payment will be made under: 

Pay Item Pay Unit 
Soldier Pile Retaining Walls Square Feet

042642 03/02/2026
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HORIZONTAL DRAINS (SPECIAL) 

1.0 GENERAL

Construct horizontal drains for slopes, rock cuts and retaining walls in accordance with the 
contract and the project plans. A horizontal drain typically consists of a slotted PVC pipe 
placed in a drilled hole inclined at an angle above horizontal but in some holes, the pipe may 
be omitted. Horizontal drains are required to drain water from slopes and rock cuts and from 
behind retaining walls at locations and elevations shown in the plans and as directed. 

2.0 MATERIALS

Refer to the Standard Specifications. 

Item Section 
PVC Pipe 1044-6

Use solid and slotted PVC Schedule 40 or 80 pipes as shown in the plans for drain pipe. 
Provide slotted PVC pipes with 0.01" wide horizontal slots in the direction perpendicular to 
the pipe length and evenly spaced around and along pipe so that open area is at least 1 sq in 
per linear ft of pipe. 

3.0 CONSTRUCTION METHODS

The Engineer will determine the number, locations, elevations, inclination and lengths of 
horizontal drains required. The approximate known drain locations, elevations, inclination 
and lengths are shown in the plans. Drain pipe requirements including those drains without 
pipes will also be determined by the Engineer and known pipe information is shown in the 
plans. 

Use drill rigs of the sizes necessary to install horizontal drains and with sufficient capacity 
to drill through whatever materials are encountered. Drilling through boulders, cobbles and 
rock lenses may be required but drilling in continuous intact weathered or hard rock as 
determined by the Engineer is not required unless drain pipe is omitted. Drill straight and 
clean holes with the dimensions and orientation shown in the plans or as directed. Drill holes 
within 6" of planned locations and elevations and 2° of required inclination. 

For horizontal drains with drain pipes, do not insert PVC pipes into drill holes until hole 
locations, elevations, dimensions, inclination and cleanliness are approved. Insert drain pipes 
through hollow stem augers or into open clean drill holes. Do not vibrate, drive or otherwise 
force pipes into holes. If a drain pipe cannot be completely and easily inserted into a drill 
hole, remove the pipe and clean or redrill the hole. 

Extend solid PVC sections of drain pipes out past slope face far enough to connect pipe to a 
drainage system or discharge water as directed. Seal all around drain pipe at collar of drill 
hole with a method acceptable to the Engineer. Record horizontal drain number, location, 
elevation and installation date, description of drilling conditions and completed drain pipe, 
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if applicable, and drill hole diameter, length and inclination for each horizontal drain and 
provide this information to the Engineer. 

4.0 MEASUREMENT AND PAYMENT

Horizontal Drains and Horizontal Drains Without Pipes will be measured and paid in linear 
feet. Horizontal drains will be measured as the linear feet of hole drilled and no measurement 
will be made for any pipes installed in or extending out from drill holes. 

The contract unit price for Horizontal Drains will be full compensation for providing labor, 
tools, equipment and drain materials, drilling and removing cuttings, installing, connecting 
and sealing around drain pipes and supplying PVC pipes, pipe fittings, sealing materials and 
any incidentals necessary to construct horizontal drains. The contract unit price for 
Horizontal Drains Without Pipes will be full compensation for the same except for pipe and 
sealing items. 

Payment will be made under: 

Pay Item Pay Unit 
Horizontal Drains 
Horizontal Drains Without Pipes

Linear Foot 
Linear Foot

042642 03/02/2026
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ANCHORED RETAINING WALLS (SPECIAL) 

1.0 GENERAL

Construct anchored retaining walls consisting of ground anchors connected to steel H-piles 
with a CIP reinforced concrete face attached to front of piles.  A ground anchor consists of a 
steel bar or multi-strand tendons grouted in a drilled hole inclined at an angle below 
horizontal.  H-piles are typically drilled-in and timber lagging is typically used for temporary 
support of excavations during construction.  Design and construct anchored retaining walls 
based on actual elevations and wall dimensions in accordance with the contract and accepted 
submittals.  Use a prequalified Anchored Wall Contractor to construct anchored retaining 
walls.  Define “anchored wall” as an anchored retaining wall and “Anchored Wall 
Contractor” as the Contractor installing ground anchors.  Define “anchor” as a ground 
anchor, “pile” as a steel H-pile and “concrete facing” as a CIP reinforced concrete face.  An 
abutment wall is defined as an anchored wall with anchors that extend under a bridge end 
bent or an anchored wall connected to an abutment wall.  Even if only one anchor extends 
under a bridge end bent, the entire anchored wall is considered an abutment wall. 

2.0 MATERIALS

Refer to the Standard Specifications. 

Item Section
Asphalt Concrete Base Course, Type B25.0C 620
Flowable Fill, Excavatable 1000-7
Geosynthetics 1056
Grout, Type 1 1003
Joint Materials 1028
Masonry 1040
Portland Cement 1024-1
Portland Cement Concrete 1000
Reinforcing Steel 1070
Select Material, Class VI 1016
Shoulder Drain Materials 816-2
Steel H-Piles 1084-1
Steel Plates 1072-2
Untreated Timber
Water

1082-2 
1024-4

Welded Stud Shear Connectors 1072-6

Provide Type 2 geotextile for separation geotextiles, Class A concrete for concrete facing 
and Class VI select material (standard size No. 57 stone) for leveling pads and backfilling.  
Use Class A concrete that meets Article 450-2 of the Standard Specifications or Type 1 grout 
for drilled-in piles.  Provide untreated timber with a thickness of at least 3" and a bending 
stress of at least 1,000 psi for timber lagging. 

For ground anchors, use Type 5 grout.  
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Provide anchors consisting of grouted steel bars or multi-strand tendons and anchorages.  Use 
high-strength deformed steel bars that meet AASHTO M 275 or seven-wire strands that meet 
ASTM A886 or Article 1070-5 of the Standard Specifications.  Splice bars in accordance 
with Article 1070-9 of the Standard Specifications.  Do not splice strands. 

Provide Class I corrosion protection (encapsulated tendon) for anchors in accordance with 
FHWA Geotechnical Engineering Circular No. 4 “Ground Anchors and Anchored Systems” 
(Publication No. FHWA-IF-99-015).  Use grease and grout filled sheaths for unbonded 
lengths of anchors and encapsulation for bond lengths of anchors that meet Article 6.3.4 of 
the AASHTO LRFD Bridge Construction Specifications.  Provide trumpets with seals that 
meet Articles 6.3.3 and 6.4.3 of the AASHTO LRFD specifications.  Use bondbreakers, 
spacers and centralizers that meet Article 6.3.5 of the AASHTO LRFD specifications. 

Provide anchorages consisting of bearing plates with washers and nuts for bars or wedge 
plates and wedges for strands.  Use steel plates for bearing plates and steel washers, hex nuts, 
wedge plates and wedges recommended by the Anchor Manufacturer. 

Provide Type 3 material certifications for anchor materials in accordance with Article 106-3 
of the Standard Specifications.  Store steel materials on blocking at least 12" above the 
ground and protect it at all times from damage; and when placing in the work make sure it is 
free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, 
transport, unload and store anchor wall materials so materials are kept clean and free of 
damage.  Bent, damaged or defective materials will be rejected. 

3.0 PRECONSTRUCTION REQUIREMENTS

A. Anchored Wall Surveys 

The Retaining Wall Plans show a plan view, typical sections, details, notes and an 
elevation or profile view (wall envelope) for each anchored wall.  Before beginning 
anchored wall design, survey existing ground elevations shown in the plans and other 
elevations in the vicinity of anchored wall locations as needed.  For proposed slopes 
above or below anchored walls, survey existing ground elevations to at least 10 ft beyond 
slope stake points.  Based on these elevations, finished grades and actual anchored wall 
dimensions and details, submit revised wall envelopes for acceptance.  Use accepted wall 
envelopes for design. 

B. Anchored Wall Designs 

For anchored wall designs, submit PDF files of working drawings and design calculations 
at least 30 days before the preconstruction meeting.  Do not begin anchored wall 
construction until a design submittal is accepted. 

Use a prequalified Anchored Wall Design Consultant to design anchored walls.  Provide 
designs sealed by a Design Engineer approved as a Geotechnical Engineer (key person) 
for the Anchored Wall Design Consultant. 
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Design anchored walls in accordance with the plans and the AASHTO LRFD Bridge 
Design Specifications unless otherwise required.  Design anchored walls for a maximum 
lateral movement of 2" or 0.5% of H, whichever is less, with H as shown in the plans.  
For abutment walls only, design anchored walls for seismic if wall sites meet either or 
both of the following: 

 Wall site is in seismic zone 2 based on Figure 2-1 of the Structure Design Manual, 

 Wall site is classified as AASHTO Site Class E, as noted in the plans, and is in or 
west of Pender, Duplin, Wayne, Johnston, Wake, Durham or Person County. 

Design anchors that meet the following unless otherwise approved: 

1. Bond length of at least 15 ft in soil and 10 ft in rock where rock is as determined by 
the Engineer, 

2. Unbonded length of at least 15 ft and unbonded length behind critical failure surface 
of at least 5 ft or H/5, whichever is longer, 

3. Inclination of at least 12° below horizontal, 

4. Clearance between ends of tendons and drill holes of at least 6", 

5. Grout cover between encapsulation and drill hole walls of at least 1/2" and 

6. Diameter of 6" to 10". 

Four inch diameter anchors may be approved for anchors in rock at the discretion of the 
Engineer.  Where anchors go through piles, reinforce H-pile webs as shown in the plans 
or submit alternate reinforced web details.  Do not extend anchors beyond right-of-way 
or easement limits.  If existing or future obstructions such as foundations, guardrail, fence 
or handrail posts, pavements, pipes, inlets or utilities will interfere with anchors, maintain 
a clearance of at least 6" between obstructions and anchors. 

When noted in the plans, design anchored walls for a live load (traffic) surcharge of 250 
psf in accordance with Article 11.5.6 of the AASHTO LRFD specifications.  For steel 
beam guardrail with 8 ft posts above anchored walls, analyze walls for a nominal 
horizontal load (PH1) of 300 lb/ft of wall in accordance with Figure 3.11.6.3-2(a) of the 
AASHTO LRFD specifications.  For concrete barrier rail above anchored walls, analyze 
walls for a nominal PH1 of 500 lb/ft of wall in accordance with Figure 3.11.6.3-2(a). 

When a rock mass shear strength (Sm) is noted in the plans, analyze piles using the 
equation shown in Figure 3.11.5.6-2 of the AASHTO LRFD specifications to calculate 
the passive resistance of the rock ( Pp̅̅̅̅ ).  Use a maximum H-pile spacing of 10 ft and 

drilled-in piles unless noted otherwise in the plans.  Use concrete or Type 1 grout for 
embedded portions of drilled-in piles.  Install drilled-in piles by excavating holes with 
diameters that will result in at least 3" of clearance all around piles. 

Provide temporary support of excavations for excavations more than 4 ft deep and timber 
lagging in accordance with the AASHTO Guide Design Specifications for Bridge 
Temporary Works.  Except for partial fill sections, backfill voids behind lagging and piles 



DF18314.2045155 GT-4.4 Henderson County

with No. 57 stone.  Separation geotextiles are required between No. 57 stone and 
overlying fill sections.  When placing pavement sections directly on No. 57 stone, cap 
stone with 4" of asphalt concrete base course. 

Provide wall drainage systems consisting of geocomposite sheet drains, an aggregate 
shoulder drain and outlet components.  Place sheet drains with a horizontal spacing of no 
more than 10 ft and center drains between adjacent piles.  Attach sheet drains to front of 
timber lagging and connect drains to aggregate leveling pads.  Locate a continuous 
aggregate shoulder drain along the base of concrete facing in front of piles and leveling 
pads.  Provide aggregate shoulder drains and outlet components in accordance with 
Roadway Standard Drawing No. 816.02. 

Use No. 57 stone for aggregate leveling pads.  Use 6" thick leveling pads beneath 
concrete facing.  Unless required otherwise in the plans, embed top of leveling pads at 
least 12" below bottom of walls shown in the plans. 

Design concrete facing in accordance with the plans and Section 5 of the AASHTO LRFD 
Bridge Design Specifications.  Provide reinforcing steel of sufficient density to satisfy 
Article 5.7.3.4 of the AASHTO LRFD specifications.  Use concrete facing with the 
dimensions shown in the plans and attach facing to front of H-piles with welded stud 
shear connectors.  When concrete barrier rail is required above anchored walls, use 
concrete barrier rail with moment slab as shown in the plans. 

Submit working drawings and design calculations including unit grout/ground bond 
strengths and lock-off loads for acceptance in accordance with Article 105-2 of the 
Standard Specifications.  Submit working drawings showing plan views, wall profiles 
with pile and anchor locations including known performance test anchor locations, 
typical sections and details of piles including reinforced web details, anchors, drainage, 
temporary support, leveling pads and concrete facing.  If necessary, include details on 
working drawings for concrete barrier rail with moment slab and obstructions extending 
through walls or interfering with piles, anchors, barriers or moment slabs.  Submit design 
calculations including lateral movement calculations for each wall section with different 
surcharge loads, geometry or material parameters.  Include analysis of temporary 
conditions in design calculations.  At least one analysis is required for each wall section 
with different anchor lengths.  When designing anchored walls with computer software, 
a hand calculation is required for the wall section with the longest anchors. 

C. Anchored Wall Construction Plan 

Submit a PDF file of an anchored wall construction plan at least 30 days before the 
preconstruction meeting.  Do not begin anchored wall construction until the construction 
plan submittal is accepted.  Provide detailed project specific information in the anchored 
wall construction plan that includes the following: 

1. Overall description and sequence of anchored wall construction; 
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2. For drilled-in piles, installation details including drilling equipment and methods for 
stabilizing and filling holes and for driven piles, proposed pile driving methods and 
equipment in accordance with Subarticle 450-3(D)(2) of the Standard Specifications; 

3. List and sizes of excavation equipment, drill rigs and tools, tremies and grouting 
equipment; 

4. Procedures for excavations including temporary support, drilling and grouting, 
anchor and wall drainage system installation and facing construction; 

5. Plan and methods for anchor testing with calibration certificates dated within 90 days 
of the submittal date; 

6. Examples of construction records to be provided that meet Section 4.0(G) of this 
provision; 

7. Grout mix design for ground anchors with acceptable ranges for grout flow and 
density; and 

8. Other information shown in the plans or requested by the Engineer. 

If alternate construction procedures are proposed or necessary, a revised anchored wall 
construction plan submittal may be required.  If the work deviates from the accepted 
submittal without prior approval, the Engineer may suspend anchored wall construction 
until a revised plan is accepted. 

D. Preconstruction Meeting 

Before starting anchored wall construction, hold a preconstruction meeting to discuss the 
construction, inspection and testing of the anchored walls.  If this meeting occurs before 
all anchored wall submittals have been accepted, additional preconstruction meetings 
may be required before beginning construction of anchored walls without accepted 
submittals.  The Resident or Bridge Maintenance Engineer, Area Construction Engineer, 
Geotechnical Operations Engineer, Contractor and Anchored Wall Contractor 
Superintendent will attend preconstruction meetings. 

4.0 CONSTRUCTION METHODS

Control drainage during construction in the vicinity of anchored walls.  Direct run off away 
from anchored walls and areas above and behind walls.  Contain and maintain No. 57 stone 
and protect material from erosion. 

Notify the Engineer before blasting in the vicinity of anchored walls.  Perform blasting in 
accordance with the contract.  Unless required otherwise in the plans, install foundations 
located behind anchored walls before beginning wall construction. 

Install anchored walls in accordance with the accepted submittals and as directed.  Do not 
excavate behind anchored walls.  If overexcavation occurs, repair walls with an approved 
method and a revised anchored wall design or construction plan may be required. 

A. Piles 
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Install piles before excavating for anchored walls.  Weld stud shear connectors to piles 
in accordance with Article 1072-6 of the Standard Specifications. 

Install piles within 1" of horizontal and vertical alignment shown in the accepted 
submittals and with no negative batter (piles leaning forward).  Minimize alignment 
variations between piles since variations can result in thicker concrete facing in some 
locations in order to provide the minimum required facing thickness elsewhere.  Locate 
piles so the minimum required concrete facing thickness and roadway clearances are 
maintained for variable pile alignments. 

Install piles to the required elevations in accordance with Subarticles 450-3(D) and 450-
3(E) of the Standard Specifications.  Piles may be installed with a vibratory hammer as 
approved by the Engineer.  Do not splice piles.  If necessary, cut off piles at elevations 
shown in the accepted submittals along a plane normal to the pile axis. 

Use pile excavation to install drilled-in piles.  If overexcavation occurs, fill to required 
elevations with No. 57 stone before setting piles.  After filling holes with concrete or 
Type 1 grout to the elevations shown in the accepted submittals, remove any fluids and 
fill remaining portions of holes with flowable fill.  Cure concrete or grout at least 7 days 
before excavating. 

Notify the Engineer if refusal is reached before pile excavation or driven piles attain the 
required penetration.  When this occurs, a revised anchored wall design or construction 
plan submittal may be required.  When a minimum pile penetration into rock is noted in 
the plans, rock is as determined by the Engineer. 

B. Excavation 

Excavate in front of piles from the top down in accordance with the accepted submittals.  
Excavate in staged horizontal lifts with a maximum height of 5 ft.  Use timber lagging or 
an alternate approved method for temporary support of excavations in accordance with 
the accepted submittals. 

Install temporary support within 24 hours of excavating each lift unless otherwise 
approved.  The installation may be delayed if it can be demonstrated that delays will not 
adversely affect excavation stability.  If excavation faces will be exposed for more than 
24 hours, use polyethylene sheets anchored at top and bottom of lifts to protect 
excavation faces from changes in moisture content. 

If an excavation becomes unstable at any time, suspend anchored wall construction and 
temporarily stabilize the excavation by immediately placing an earth berm up against the 
unstable excavation face.  When this occurs, repair walls with an approved method and 
a revised anchored wall design or construction plan may be required. 

Remove flowable fill and material in between piles as necessary to install timber lagging.  
Position lagging with at least 3" of contact in the horizontal direction between the lagging 
and pile flanges.  Do not excavate the next lift until temporary support for the current lift 
is accepted. 



DF18314.2045155 GT-4.7 Henderson County

C. Anchors 

Fabricate and install anchors in accordance with the accepted submittals and Articles 6.4 
and 6.5 of the AASHTO LRFD Bridge Construction Specifications except use anchor 
materials that meet Section 2.0 this provision instead of the AASHTO LRFD 
specifications and do not use heat-shrink sheaths for unbonded lengths of anchors.  Mix 
and place neat cement grout in accordance with Subarticles 1003-5, 1003-6 and 1003-7 
of the Standard Specifications.  Measure grout temperature, density and flow during 
grouting with at least the same frequency grout cubes are made for compressive strength.  
Perform density and flow field tests in the presence of the Engineer in accordance with 
American National Standards Institute/American Petroleum Institute Recommended 
Practice 13B-1 (Section 4, Mud Balance) and ASTM C939 (Flow Cone), respectively. 

Test anchors in accordance with the contract and as directed.  Performance and proof 
tests are required in accordance with the accepted submittals, Article 6.5.5 of the 
AASHTO LRFD specifications and the following requirements. 

1. Performance tests are required for at least 2 anchors or 5% of total anchors, whichever 
is greater, for each anchored wall instead of the requirements in Article 6.5.5.2 of the 
AASHTO LRFD specifications. 

2. Electrical resistance load cells are required for performance tests. 

3. An additional load increment equal to the alignment load (AL) is required between 
the maximum test and lock-off loads in Table 6.5.5.2-1 of the AASHTO LRFD 
specifications. 

4. Competent rock in Article 6.5.5.5 of the AASHTO LRFD specifications will be as 
determined by the Engineer. 

5. The lock-off load is as shown in the accepted submittals. 

The Engineer will determine the number and locations of performance tests required.  
The approximate known performance test anchor locations are shown in the plans.  
Submit identification numbers and calibration records for load cells, jacks and pressure 
gauges with the anchored wall construction plan.  Calibrate each jack and pressure gauge 
as a unit. 

D. Wall Drainage Systems 

Install wall drainage systems as shown in the accepted submittals and in accordance with 
Section 816 of the Standard Specifications.  Place geocomposite sheet drains with the 
geotextile side facing away from wall faces.  Secure sheet drains so drains are in 
continuous contact with surfaces to which they are attached and allow for full flow the 
entire height of anchored walls.  Discontinuous sheet drains are not allowed.  If splices 
are needed, overlap sheet drains at least 12" so flow is not impeded.  Connect sheet drains 
to aggregate leveling pads by embedding drain ends at least 4" into No. 57 stone. 
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E. Leveling Pads and Concrete Facing 

Construct aggregate leveling pads at elevations and with dimensions shown in the 
accepted submittals.  Compact leveling pads with a vibratory compactor to the 
satisfaction of the Engineer. 

Construct concrete facing in accordance with the accepted submittals and Section 420 of 
the Standard Specifications.  Do not remove forms until concrete attains a compressive 
strength of at least 2,400 psi.  Unless required otherwise in the plans, provide a Class 2 
surface finish for concrete facing that meets Subarticle 420-17(F) of the Standard 
Specifications.  Construct concrete facing joints at a spacing of 10 ft to 12 ft unless 
required otherwise in the plans.  Make 1/2" thick expansion joints that meet Article 420-
10 of the Standard Specifications for every third joint and 1/2" deep grooved contraction 
or sawed joints that meet Subarticle 825-10(B) or 825-10(E) respectively for the 
remaining joints.  Stop reinforcing steel for concrete facing 2" on either side of expansion 
joints. 

If a brick veneer is required, construct brick masonry in accordance with Section 830 of 
the Standard Specifications.  Anchor brick veneers to anchored walls in accordance with 
Subarticle 453-4 of the Standard Specifications.  Seal joints above and behind anchored 
walls between concrete facing and slope protection with silicone sealant. 

F. Backfill 

For partial fill sections, backfill behind piles and concrete facing in accordance with 
Article 410-8 of the Standard Specifications.  Do not damage portions of anchors exposed 
behind piles when placing and compacting backfill material in fill areas.  Backfill voids 
behind lagging and piles with No. 57 stone as shown in the accepted submittals.  Ensure 
all voids between piles, lagging and excavation faces are filled with No. 57 stone.  
Compact stone to the satisfaction of the Engineer.  When separation geotextiles are 
required, overlap adjacent geotextiles at least 18" and hold separation geotextiles in place 
with wire staples or anchor pins as needed. 

G. Construction Records 

Provide 2 copies of anchored wall construction records within 24 hours of completing 
each row of anchors.  Include the following in construction records: 

1. Names of Anchored Wall Contractor, Superintendent, Drill Rig Operator, Project 
Manager and Design Engineer; 

2. Wall description, county, Department’s contract, TIP and WBS element number; 

3. Wall station and number and lift location, dimensions, elevations and description; 

4. Anchor locations, dimensions and inclinations, tendon types, sizes and grades, 
corrosion protection and temporary casing information; 

5. Date and time drilling begins and ends, tendons are inserted into drill holes, neat 
cement grout is mixed and arrives on-site and grout placement begins and ends; 
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6. Grout volume, temperature, flow and density records; 

7. Ground and surface water conditions and elevations if applicable; 

8. Weather conditions including air temperature at time of grout placement; 

9. Anchor testing records including load versus movement and time versus creep 
movement plots; and 

10. All other pertinent details related to anchored wall construction. 

The Engineer will review the construction records to determine if anchors are acceptable.  
If the Engineer determines an anchor is unacceptable, revise the anchor design or 
installation methods.  Submit a revised anchored wall design or construction plan for 
acceptance and provide an acceptable anchor with the revised design or installation 
methods.  If necessary, provide additional anchors with the revised design or installation 
methods for the unacceptable anchors. 

After completing each anchored wall or stage of a wall, provide a PDF file of all 
corresponding construction records. 

5.0 MEASUREMENT AND PAYMENT

Anchored Retaining Walls will be measured and paid in square feet.  Anchored walls will be 
measured as the square feet of wall face area with the pay height equal to the difference 
between top of wall and top of leveling pad elevations.  Define “top of wall” as top of 
concrete facing. 

The contract unit price for Anchored Retaining Walls will be full compensation for providing 
designs, submittals, labor, tools, equipment and anchored wall materials, installing piles and 
anchors, grouting, anchor testing, excavating, hauling and removing excavated materials, 
placing and compacting No. 57 stone and backfill material and supplying temporary support 
of excavations, wall drainage systems, leveling pads, concrete facing, No. 57 stone, 
geotextiles, aggregate concrete base course and any incidentals necessary to construct 
anchored walls.  The contract unit price for Anchored Retaining Walls will also be full 
compensation for brick veneers, if required.  No additional payment will be made and no 
extension of completion date or time will be allowed for repairing overexcavations or 
unstable excavations, unacceptable anchors or thicker concrete facing. 

The contract unit price for Anchored Retaining Walls does not include the cost for ditches, 
fences, handrails, barrier or guardrail associated with anchored walls as these items will be 
paid for elsewhere in the contract. 

Where it is necessary to provide backfill material behind anchored walls from sources other 
than excavated areas or borrow sources used in connection with other work in the contract, 
payment for furnishing and hauling such backfill material will be paid as extra work in 
accordance with Article 104-7 of the Standard Specifications.  Placing and compacting such 
backfill material is not considered extra work but is incidental to the work being performed. 
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Payment will be made under: 

Pay Item Pay Unit 
Anchored Retaining Wall Square Feet

042642 03/02/2026



 

 

SPECIAL SEALED DRAINAGE SYSTEM FOR WALLED ROADWAY SECTIONS: 

 

Description 

 

Construct watertight joints and connections between pipe sections and between pipes and  

drainage structures; and shall meet the requirements of this special provision. The special sealed  

drainage system shall be constructed as shown on the plans, drainage summary sheets, this special 

provision or as directed by the Engineer. Special sealed drainage system within a walled roadway 

section has been designated on the plans as “Sealed” and on the Drainage Summary Sheets as 

“Sealed Pipe System”. 

 

Materials 

 

Refer to the Standard Specifications. 

 

Item          Section  

Welded Steel Pipe and Elbows      1032-5  

Reinforced Concrete Pipe (CL-IV) and Elbows   1032-6 

Polypropylene Pipe and Elbows      1032-4  

Resilient Connectors        ASTM C923  

Precast Drainage Structure Units      1077  

Applicable items from Minor Drainage Structures, Materials 840 

 

Welded steel pipe shall be Grade B and have a minimum wall thickness of 0.5 inches.  

 

Reinforced Concrete Pipe shall have sealed joints in accordance with ASTM C990. Joints shall  

be wrapped in accordance with ASTM C877.  

 

Polypropylene pipe shall conform to 1032-4 of the Standard Specifications and have watertight  

connections in accordance with ASTM D3212.  

 

Drainage structures shall be precast concrete in accordance with 840 of the Standard 

Specifications, as well as ASTM C913 for rectangular boxes and AASHTO M199 for round 

manholes. Joints between sections shall meet or exceed ASTM C443 and shall be wrapped in 

accordance with ASTM C877.  

 

Submit catalog cuts and/or shop drawings to the Engineer at least 40 days prior to use for materials 

proposed to be used on the project. Materials which have not been approved by the Engineer shall 

not be delivered to the project. Submit to the Engineer an electronic (.pdf) copy of each catalog 

cut and/or shop drawing, and each shall show the material description, brand name, stock number, 

size, rating, manufacturing specification and the use for which it is intended.  

 

The Engineer shall approve all backfill material. 
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Construction Methods  

 

Install the sealed drainage system pipe and drainage structures in accordance with Section 300, 

Section 305 and Section 840 of the Standard Specifications.  

 

Connect pipe to drainage structure with a flexible, resilient connector meeting ASTM C923 or a  

reinforced concrete pipe-to-drainage structure collar, doweled into the drainage structure, as 

detailed in plans. If resilient connectors are used, pipes shall extend a minimum of six inches 

beyond the internal wall of the drainage structure.  

 

Carefully examine and replace all defective materials prior to installation. As the work progresses, 

clear the interior of the pipe of all foreign materials. Any pipeline or drainage structure that 

contains silt, sedimentation, or other foreign material shall be flushed or cleaned out of the line 

and drainage structures after obtaining approval by the Engineer.  

 

 Keep trenches free from water until backfilled. Do not lay pipe when the weather is unsuitable for 

such work. 

 

If significant settlement, install all proposed storm drainage pipe within the wall zone after 

predetermined settlement waiting period as approved by the Engineer is achieved. 

 

 

Sealed Drainage System Inspection  

 

An independent contractor not affiliated with the construction contractor shall perform a post-

construction inspection of all pipes and storm drain networks immediately upon completion of  

installation. Inspections shall be performed by NASSCO certified personnel using a closed-circuit 

television video (CCTV) steerable pipe crawler/rover that is tethered to a cable reel. Other types 

of equipment should only be used if approved by the Engineer. Equipment must be capable of 

capturing 360-degree views from within the pipe or storm drain system and all required data and 

measurements. Documentation of each inspection shall be provided to NCDOT for review and 

acceptance. At a minimum, the documentation provided to the Engineer shall include a video  

inspection and a corresponding inspection report as described below. The camera must be centered 

in the pipe during video inspections and shall show the entire circumference of the pipe. Video 

inspections shall provide accurate distance measurements of features in the pipe or network and 

footage measurements shall be displayed and documented in the video. Video should be 

continuously metered. A maximum video size of 1.5GB is required. Acceptable file formats are 

.avi, .mkv, mp4, mpeg, .mpg, or .wmv with .mp4 being the preferred format.  

 

The inspection report shall include the following: 

 

(A) Structural integrity of each pipe joint connector, including welded steel pipe joints, and 

each pipe connection to a drainage structure including, but not limited to, joint or connector 

damage, failure, separation, and offsets.  
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(B) Length between the end of the pipe and the internal wall of the drainage structure at 

each pipe connection to a drainage structure.  

 

(C) Longitudinal, transverse, circumferential, and multidirectional cracking or deflection.  

 

(D) Seepage and infiltration into the pipe.  

  

(E) Pipe or connection failures including, but not limited to, differential settlement, 

material deformation, and puncture holes.  

 

(F) The location of each item noted as measured from the outlet of the pipe. 

 

Prior to inspection, clean pipes to ensure all defects, features and observations are seen and 

documented during inspection. Any pipe cleanout required prior to inspections shall be considered 

incidental and will not be paid for as extra work. The Contractor shall clean pipes as directed by 

the Engineer and obtain approval from the Engineer prior to performing any cleanout. 

 

Sealed Drainage System Inspection  

 

15” Sealed Reinforced Concrete Pipe (CL-IV), 18” Sealed Reinforced Concrete Pipe (CL-IV), 36” 

Sealed Reinforced Concrete Pipe (CL-IV), 48” Sealed Reinforced Concrete Pipe (CL-IV), will be 

measured and paid as the actual number of linear feet of pipe that has been incorporated into the 

completed and accepted work. The quantity of sealed drainage system lines of the various sizes, 

which has been incorporated into the completed and accepted work, will be measured from end to 

end by the linear foot in place with no deduction for length through drainage structures. Where 

two different sizes enter or exit a drainage structure, each size will be measured to the center of 

the drainage structure. Unless otherwise shown on the plans, branch connections, elbows, or other 

fixtures will be included in the length measurement. 

 

Minor drainage structures will be measured and paid under the original contract. 

  

Resilient Connector will be measured and paid for in units of each that has been incorporated into 

the completed work. 

 

Concrete Collars to be constructed of Class B concrete will be paid by the cubic yards that has 

been incorporated into the completed work. 

 

Sealed System Inspection will be measured and paid for as the actual number of linear feet of pipe 

inspected, including mobilization of equipment, and production of records. Linear footage is not 

increased for multiple passes of inspection equipment through a length of pipe. 

 

Such price and payment includes, but is not limited to, trenching, excavation to include shoring,  

sheeting and dewatering; materials, labor, equipment, backfilling, compaction, testing, pumping,  

pipe connectors, gaskets, non-shrink cement grout, and any other incidentals necessary to complete 

the work. 
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Payment will be made under:  

 

 Pay Item         Pay Unit  

15” Sealed Reinforced Concrete Pipe     Linear Foot  

18” Sealed Reinforced Concrete Pipe     Linear Foot  

36” Sealed Reinforced Concrete Pipe     Linear Foot  

48” Sealed Reinforced Concrete Pipe     Linear Foot  

Resilient Connector        Each  

Pipe Collar                      Cubic Yard 

Sealed System Inspection       Linear Foot 
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TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM:  

(07/14/2015) (Rev. 4/21/2026) 

 

Description 

 

Furnish, install, place in operation, repair, maintain, relocate, and remove the temporary portable 

traffic signal system for traffic maintenance. The temporary portable traffic signals will require a 

system that is coordinated to maintain safe and efficient traffic operations along SR 1188 (Davis 

Mountain Road) during construction. The system will contain (2) trailer mounted traffic signal 

units along SR 1188 (Davis Mountain Road). 

 

Materials  

 

Provide:  

 

(2) Temporary Portable Traffic Signals (PTS). Each shall be a trailer mounted unit with two 12” 

signal heads per trailer. One signal head shall be mounted on an overhead mast arm capable of 

extending over the travel lane. The other signal head shall be mounted on a vertical upright. Each 

PTS unit shall be equipped with traffic detection equipment. 

 

All PTS must be on the NCDOT Qualified Products List. 

 

Communication Requirements 

 

All PTS shall maintain communication at all times. Acceptable communication shall be either 

hardwire cable or wireless radio link communication. If the hardwire cable communication is 

utilized the communication cable shall be deployed in a manner that will not intrude in the direct 

work area of the project or obstruct vehicular and pedestrian traffic. If the wireless radio link 

communication option is utilized clear line of sight between signals within the signal setup shall 

be maintained. Radio communication shall utilize the 900MHz frequency band and have frequency 

hopping capability. The radio link communication system shall have a minimum range of (1 mile).  

 

Fault Mode Requirements 

 

The PTS system shall revert to a solid red mode upon system default. The default setting shall 

be solid red unless otherwise specified by the project engineer. The temporary portable traffic 

signal system repairs shall be the responsibility of the contactor and shall be rendered in a manner 

that will return the system to full operation in the most expeditious manner. The PTS shall be 

equipped with a remote monitoring system. Where cell communication availability exists, the 
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remote monitoring system shall have capabilities as described in the Remote Monitoring System 

section of this specification. 

 

Remote Monitoring System 

 

The remote monitoring system (RMS) shall be capable of reporting signal location, battery voltage 

/ battery history and system default. The RMS shall include a password protected web site viewable 

from any computer with internet capability. In the event of a system default, the RMS shall provide 

specific information concerning the cause of the system default (i.e. red lamp on signal number 1). 

The RMS shall be equipped with a mechanism capable of immediately contacting a minimum of 

three previously designated individuals via text messaging and/or email upon a default.  

 

The running program operating the PTS system shall be available and viewable through the RMS 

website at all times. The RMS shall maintain a history of the operating system in each signal 

including operating hours and events and the location of the PTS trailer. The RMS is not required 

as part of this bid proposal.  

 

Implementation 

 

The signal system shall operate in a rest in red, first-come, first-served mode, unless specifically 

directed otherwise by the Engineer. 

 

Deployment and installation of the PTS System shall only be facilitated by personnel that have 

been factory trained and fully authorized by the manufacturers. 

 

Measurement and Payment 

 

The Temporary Portable Traffic Signal System will be measured as the (x) trailer mounted units 

(PTS) furnished, installed, field verified, accepted, operated and removed. 

 

No measurement will be made for operation, relocation, maintenance, removal, or use of flaggers 

during repair periods as these will be considered incidental to furnishing, installing, and operating 

the temporary portable traffic signal system. 

 

No measurement will be made for signal controllers, communication, vehicle detection system, 

and traffic signal software as these will be considered incidental to furnishing, installing, and 

operating the temporary portable traffic signal system. 

 

No payment will be made until signal timing and operation has been field verified and accepted 

by the Engineer.   
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Pay Item Pay Unit 

Temporary Portable Traffic Signal System Each 
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PROJECT SPECIAL PROVISIONS 

Utility Construction 

 

 
 

3508 Trent Road 

Unit A 

New Bern, NC 28562 

  

 

 

 

Where brand names and model numbers are specified in these Special Provisions or in the plans, 

the cited examples are used only to denote the quality standard of product desired and do not 

restrict bidders to a specific brand, make, or manufacturer. They are provided to set forth the 

general style, type, character, and quality of the product desired. Equivalent products will be 

acceptable. 

 

The utility owner is the City of Hendersonville. The contact person is Adam Steurer, Utilities 

Director, and he can be reached by phone at 828-697-3073 or email at asteurer@hvlnc.gov. 

The provisions contained within these Utilities Construction Project Special Provisions modify 

the Standard Specifications only for materials used and work performed constructing water or 

sewer facilities owned by the City of Hendersonville. 

 

RELATION OF WATER MAINS TO NON_POTABLE WATER LINES AND OTHER 

UTILITIES: 

(3-18-25) 

 

Revise the 2024 Standard Specifications as follows: 

Page 15-1 and 15-2, Article 1500-5 RELATION OF WATER MAINS TO NON-POTABLE 

WATER LINES AND OTHER UTILITIES, lines 39-42 and lines 1-5, replace the article with 

the following: 

 

Lay water mains at least 10 feet laterally from existing or proposed sanitary sewers or reclaimed 

water distribution lines.  If local conditions or barriers prevent a 10-foot separation, lay the water 

main with at least 18 inches vertical separation above the top of the sanitary sewer or reclaimed 

water distribution pipe either in a separate trench or in the same trench on a bench of undisturbed 

earth. 

 

DOCUMENT NOT CONSIDERED FINAL 
UNLESS ALL SIGNATURES COMPLETED 
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For storm drain pipe or other utilities, lay the water main with at least 12 inches separation from 

the outside of the water main and the outside of the other facility. 

 

One full length of water pipe at the point of crossing shall be located so that both joints will be as 

far from the sanitary sewer or reclaimed water distribution pipe as possible.  If practicable, the 

water main shall be located above the sewer or reclaimed water distribution line. 
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General: 

The following utility companies have facilities that are within the construction limits of 
this project: 

A)  Duke Energy (Power Distribution) 
B)  Optimum (Fiber Optic Communications)  
C)  AT&T (Telephone Communications  
(D) Enbridge (Gas)  
 

The conflicting facilities of these concerns will be adjusted prior to the date of 
availability, unless otherwise noted and are therefore listed in these special provisions for 
the benefit of the Contractor.  All utility work listed herein for Duke, Optimum, AT&T, 
and Enbridge will be done by the utility owners. The water and sewer line construction 
will be a part of the roadway contract.  All existing utilities are shown on the plans from 
the best available information. Start dates are tentative pending approval, dates shown in 
the special provisions are subject to change.   

The Contractor’s attention is directed to Article 105-8 of the 2024 Standard 
Specifications.  

Utilities Requiring Adjustment:  

Utility Relocations are shown on the Utilities by Others (UO) Plans.  

A) Duke Energy – Power (Distribution)  
 
1) Duke Energy owns and maintains distribution facilities throughout the project 

corridor. Duke Energy will install new utility poles with aerial power lines as 
shown on the UBO plans by the Date of Availability.  

2) Contact persons for Duke Energy is Mr. Bob Mabry at (828) 698-2055, 
bob.mabry@duke-energy.com  and Raymond “Tony” Veilleux 
Raymond.veilleux@duke-energy.com (864) 908-5478.  
 

 
Johnson, Mirmiran, & Thompson 

 108 Asheville Commerce Prkwy suite 100  
    Candler, North Carolina 28715 
    828-253-2796 
    www.jmt.com 
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B) Optimum – Fiber Optic Communications 

1)  Optimum owns and maintains aerial facilities that are attached, by  joint use 
agreement, to the Duke Energy poles.  Optimum will install aerial cables on Duke 
Energy’s new utility poles within the project limits as shown on the UBO plans 
before the Date of Availability  

2)  Contact persons for Optimum are Jennifer Jablonski at (828) 697-3600 
jennifer.jablonski@alticeUSA.com and Douglas King (828) 772-1167 
Douglas.king@alticeUSA.com  

   
C)  AT&T – Telephone, Fiber Optic and Cable TV 

       1) Spectrum Communications owns and maintains aerial and underground facilities 
throughout the project limits. Spectrum Communications will install aerial cables 
on Duke Energy’s new utility poles within the project limits as shown on the UBO 
plans before the Date of Availability.  
2) The contact person for Spectrum is Mr. Jansen Cassell jc6701@att.com (828) 
275-6513.                                                                                                                                                                                                                                                       
   

 
D)  Enbridge  
 

1) Enbridge has a cathodic protection wire that is conflict with the proposed roadway 
on L-1 section of the project.  The contractor will need to coordinate with 
Enbridge for the cathodic protection wire to be cut by Enbridge Maintentance  

2) The contact person Frontier is Mr. Joseph Laughenburger  
lauggenj@enbridge.com  (612) 254-5324 
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Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 
   (4-30-2019) (Rev. 1-21-2025) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit issued by the North Carolina Department of Environmental 

Quality Division of Energy, Mineral, and Land Resources.  Temporary or permanent ground cover 

stabilization shall occur within the following time frames from the last land-disturbing activity: 

 

• Stabilize perimeter dikes, swales, ditches, and perimeter slopes within 7 calendar days. 

• Stabilize high quality water (HQW) zones within 7 calendar days. 

• Stabilize slopes steeper than 3:1 within 7 calendar days. 

o If slopes are 10 feet or less in length and are not steeper than 2:1, 14 calendar days 

are allowed. 

• Stabilize slopes 3:1 to 4:1 within 14 calendar days. 

o 7 calendar days for slopes greater than 50 feet in length and with slopes steeper than 

4:1. 

o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW 

Zones. 

• Stabilize areas with slopes flatter than 4:1 within 14 calendar days. 

o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW 

Zones. 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract and 

as directed. 

 

SEEDING AND MULCHING: (WestEd) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

Shoulder and Median Areas 

 

August 1 - June 1 May 1 - September 1 

20# Kentucky Bluegrass 20# Kentucky Bluegrass 

75# Hard Fescue 75# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 
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Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

 

August 1 - June 1 May 1 - September 1 

100# Tall Fescue 100# Tall Fescue 

15# Kentucky Bluegrass 15# Kentucky Bluegrass 

30# Hard Fescue 30# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Tall Fescue Cultivars: 

 

06 Dust Escalade Kalahari Serengeti 

2nd Millennium Essential Kitty Hawk 2000 Shelby 

3rd Millennium Evergreen 2 Legitimate Shenandoah III 

Avenger Faith Lexington Shenandoah Elite 

Bar Fa Falcon IV LifeGuard Sheridan 

Barlexas Falson NG LSD Sidewinder 

Barlexas II Falcon V Magellan Signia 

Barrera Fat Cat Masterpiece Silver Hawk 

Barrington Fesnova Millennium SRP Skyline 

Barrobusto Fidelity Monet Solara 

Barvado Finelawn Elite Mustang 4 Southern Choice II 

Biltmore Finelawn Xpress Naturally Green Speedway 

Bingo Finesse II Ninja 2 Spyder LS 

Bizem Firebird Ol’ Glory Sunset Gold 

Black Tail Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tahoe II 

Blade Runner II Five Point Pedigree Talladega 

Bonsai Focus Picasso Tanzania 

Braveheart Forte Piedmont Temple 

Bravo Garrison Plantation Terrano 

Bullseye Gazelle II Proseeds 5301 Thor 

Cannavaro GLX Aced Prospect Thunderstruck 

Catalyst Gold Medallion Quest Titanium LS 

Cayenne Grande 3 RainDance Titan LTD 

Cezanne RZ Greenbrooks Raptor II Tracer 

Chipper  Greenkeeper Rebel IV Traverse SRP 

Cochise IV Gremlin Rebel Exeda Trio 

Constitution Greystone Rebel Sentry Tulsa Time 

Corgi Guardian 21 Regenerate Turbo 

Corona Guardian 41 Regiment II Turbo RZ 

Coyote Hemi Rembrandt Tuxedo 

Cumberland Honky Tonk Rendition Ultimate 

Darlington Hot Rod Reunion Umbrella 

DaVinci Hunter Rhambler 2 SRP Van Gogh 
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Desire Inferno Riverside Venture 

Diablo Integrity RNP Watchdog 

Dominion Jaguar 3 Rocket Wolfpack II 

Dynamic Jamboree Saltillo Xtremegreen 

Dynasty Justice Scorpion  

 

Approved Kentucky Bluegrass Cultivars: 

 

4-Season Blue Coat Granite Prosperity 

Alexa II Blue Note Hampton Quantum Leap 

America Blue Velvet Harmonie Rambo 

Apollo Boomerang Impact Rhapsody 

Aramintha Cabernet Jackrabbit Rhythm 

Arcadia Champagne Jefferson Royce 

Aries Champlain Juliet Rubicon 

Armada Chicago II Keeneland Rugby II 

Arrow Corsair Langara Rush 

Arrowhead Courtyard Legend Shariz 

Aura Dauntless Liberator Showcase 

Avid Delight Lunar Skye 

Award Diva Madison Solar Eclipse 

Awesome Dynamo Mazama Sonoma 

Bandera Eagleton Mercury Sorbonne 

Barduke Emblem Merlot Starburst 

Barnique Empire Midnight Sudden Impact 

Baron Envicta Midnight II Thermal Blue 

Baroness Everest Moon Shadow Total Eclipse 

Barrister Everglade Mystere Touche 

Barvette HGT Excursion Nu Destiny Tsunami 

Bedazzled Freedom II NuChicago Valor 

Belissimo Freedon III NuGlade Washington 

Bewitched Front Page Oasis Zedor 

Beyond Futurity Odyssey Zinfandel 

Blackjack Gaelic Perfection  

Bluebank Ginney II Pinot  

Blueberry Gladstone Princeton 105  

 

Approved Hard Fescue Cultivars: 

 

Aurora Gold Firefly Nordic Rhino 

Azay Blue Gladiator Oxford Scaldis II 

Beacon Granite Predator Spartan II 

Berkshire Heron Quatro Stonehenge 

Beudin Jetty Reliant II Sword 

Blueray Minimus Reliant IV Warwick 

Chariot Miser Rescue 911  

Eureka II Nancock Resolute  
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On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 - 

December 31. 

 

The Crown Vetch Seed should be double inoculated if applied with a hand seeder.  Four times the 

normal rate of inoculant should be used if applied with a hydroseeder.  If a fertilizer-seed slurry is 

used, the required limestone should also be included to prevent fertilizer acidity from killing the 

inoculant bacteria.  Caution should be used to keep the inoculant below 80° F to prevent harm to 

the bacteria.  The rates and grades of fertilizer and limestone shall be the same as specified for 

Seeding and Mulching. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-

2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant food 

as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding And Mulching (West) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot 

zone on both sides of the stream or depression, measured from top of stream bank or center of 

depression.  The stream bank of the stream relocation shall be seeded by a method that does not 

alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall also be 

performed in the permanent soil reinforcement mat section of preformed scour holes, and in other 

areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

August 1 - June 1 May 1 – September 1 

18# Creeping Red Fescue 18# Creeping Red Fescue 

8# Big Bluestem 8# Big Bluestem 

6# Indiangrass 6# Indiangrass 

4# Switchgrass 4# Switchgrass 

35# Rye Grain 25# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-

2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant food 

as a 10-20-20 analysis and as directed. 
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Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 

 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 1660-

8 of the Standard Specifications. 

 

TEMPORARY SEEDING: 

 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  German Millet, or Browntop Millet 

shall be used in summer months and rye grain during the remainder of the year.  The Engineer will 

determine the exact dates for using each kind of seed. 

 

FERTILIZER TOPDRESSING: 

 

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds 

per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and 

the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as 

directed. 

 

SUPPLEMENTAL SEEDING: 

 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and the 

rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be determined 

prior to the time of topdressing and the Contractor will be notified in writing of the rate per acre, 

total quantity needed, and areas on which to apply the supplemental seed.  Minimum tillage 

equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as to prevent 

disturbance of existing vegetation.  A clodbuster (ball and chain) may be used where degree of 

slope prevents the use of a sod seeder. 

 

MOWING: 

 

The minimum mowing height on this project shall be six inches. 

 

LAWN TYPE APPEARANCE: 

 

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.   

Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 

interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 

their original vegetative conditions, unless directed otherwise by the Field Operations Engineer 
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REFORESTATION: 

 

Description 

 

Reforestation will be planted within interchanges and along the outside borders of the road, and in 

other areas as directed.  Reforestation is not shown on the plan sheets.  See the Reforestation Detail 

Sheet. 

 

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing 

activities shall be restored to the preconstruction contours and revegetated with native woody 

species. 

 

The entire Reforestation operation shall comply with the requirements of Section 1670 of the 

Standard Specifications. 

 

Materials 

 

Reforestation shall be bare root seedlings 12"-18" tall. 

 

Construction Methods 

 

Reforestation shall be shall be planted as soon as practical following permanent Seeding and 

Mulching.  The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern line, 

or as directed. 

 

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a 

fine clay (kaolin) or a superabsorbent that is designated as a bare root dip.  The type, mixture ratio, 

method of application, and the time of application shall be submitted to the Engineer for approval. 

 

With the approval of the Engineer, seedlings may be coated before delivery to the job or at the time 

of planting, but at no time shall the roots of the seedlings be allowed to dry out.  The roots shall be 

moistened immediately prior to planting. 

 

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15. 

 

Measurement and Payment 

 

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard 

Specifications. 

 

ENVIRONMENTALLY SENSITIVE AREAS: 

 

Description 

 

This project is located in an Environmentally Sensitive Area.  This designation requires special 

procedures to be used for clearing and grubbing, temporary stream crossings, and grading 

operations within the Environmentally Sensitive Areas identified on the plans and as designated 
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by the Engineer.  This also requires special procedures to be used for seeding and mulching and 

staged seeding within the project. 

 

The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of the 

stream or depression measured from top of streambank or center of depression. 

 

Construction Methods 

 

(A) Clearing and Grubbing 

 

In areas identified as Environmentally Sensitive Areas, the Contractor may perform 

clearing operations, but not grubbing operations until immediately prior to beginning 

grading operations as described in Article 200-1 of the Standard Specifications.  Only 

clearing operations (not grubbing) shall be allowed in this buffer zone until immediately 

prior to beginning grading operations.  Erosion control devices shall be installed 

immediately following the clearing operation. 

 

(B) Grading 

 

Once grading operations begin in identified Environmentally Sensitive Areas, work 

shall progress in a continuous manner until complete.  All construction within these 

areas shall progress in a continuous manner such that each phase is complete and areas 

are permanently stabilized prior to beginning of next phase.  Failure on the part of the 

Contractor to complete any phase of construction in a continuous manner in 

Environmentally Sensitive Areas will be just cause for the Engineer to direct the 

suspension of work in accordance with Article 108-7 of the Standard Specifications. 

 

(C) Temporary Stream Crossings 

 

Any crossing of streams within the limits of this project shall be accomplished in 

accordance with the requirements of Subarticle 107-12 of the Standard Specifications. 

 

(D) Seeding and Mulching 

 

Seeding and mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be 

installed immediately following grade establishment. 

 

Seeding and mulching shall be performed on the areas disturbed by construction 

immediately following final grade establishment.  No appreciable time shall lapse into 

the contract time without stabilization of slopes, ditches and other areas within the 

Environmentally Sensitive Areas. 
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(E) Stage Seeding 

 

The work covered by this section shall consist of the establishment of a vegetative cover 

on cut and fill slopes as grading progresses.  Seeding and mulching shall be done in 

stages on cut and fill slopes that are greater than 20 feet in height measured along the 

slope, or greater than 2 acres in area.  Each stage shall not exceed the limits stated above. 

 

Additional payments will not be made for the requirements of this section, as the cost for this work 

shall be included in the contract unit prices for the work involved. 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer.  No additional payment 

will be made for this minimization work. 

 

CONSTRUCTION MATERIALS MANAGEMENT 
(3-19-19)  (rev. 04-27-20) 

 

Description 

 

The requirements set forth shall be adhered to in order to meet the applicable materials handling 

requirements of the NCG010000 permit.  Structural controls installed to manage construction 

materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 

materials on construction sites shall be as follows: 

 

Polyacrylamides (PAMS) and Flocculants 

 

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 

under storm-resistant cover or surrounded by secondary containment structures designed to protect 

adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 

of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 

exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 

with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 

available at: 

 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf 

 

Equipment Fluids 

 

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled and 

disposed of in a manner so as not to enter surface or ground waters and in accordance with 

applicable state and federal regulations.  Equipment used on the site must be operated and 

maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 
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shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 

provided such that there is no discharge of soaps, solvents, or detergents. 

 

Waste Materials 

 

Construction materials and land clearing waste shall be disposed of in accordance with North 

Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules governing 

the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing construction material 

and land clearing waste shall be at least 50 feet away from storm drain inlets and surface waters 

unless it can be shown that no other alternatives are reasonably available.  Paint and other liquid 

construction material waste shall not be dumped into storm drains.  Paint and other liquid 

construction waste washouts should be located at least 50 away from storm drain inlets unless there 

is no alternative.  Other options are to install lined washouts or use portable, removable bags or 

bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 

Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 

Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 

jurisdictional waters and shall be disposed of offsite. 

 

Herbicide, Pesticide, and Rodenticides 

 

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 

Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 

restrictions. 

 

Concrete Materials 

 

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 

contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 

from the site. (Note that discharges from onsite concrete plants require coverage under a separate 

NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 

Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 

accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide (Permit 

No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, in 

accordance with state solid waste regulations.   

 

Earthen Material Stock Piles 

 

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and surface 

waters unless it can be shown that no other alternatives are reasonably available. 

 

Measurement and Payment 

 

Conditions set within the Construction Materials Management provision are incidental to the 

project for which no direct compensation will be made. 
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WASTE AND BORROW SOURCES: 
(2-16-11)  (Rev. 3-17-22) 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and mulching 

in any commercial borrow or waste pit.  All erosion and sediment control practices that may be 

required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamatio

n%20Procedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 

fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 

 

(A) Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 



DF18314.2045155 EC-11 Henderson County 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

Construction Methods 

 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if power 

driven.  Posts damaged by power driving shall be removed and replaced prior to final acceptance.  

The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at the option of 

the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 105-

9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation of the 

interior boundaries.  This delineation will be considered incidental to the work being paid for as 

Construction Surveying, except that where there is no pay item or construction surveying the cost 
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of boundary flagging delineation shall be included in the unit prices bid for the various items in the 

contract.  Installation for delineation of all jurisdictional boundaries at staging areas, waste sites, or 

borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly visible orange 

flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  Additional flagging 

may be placed on overhanging vegetation to enhance visibility but does not substitute for 

installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 

 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 

including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 

 

CULVERT DIVERSION CHANNEL: 

 

Description 

 

This work consists of providing a Culvert Diversion Channel to detour the existing stream around 

the culvert construction site at locations shown on the plans.  Work includes constructing the 

diversion channel, disposing of excess materials, providing and placing geotextile liner, 

maintaining the diversion area in an acceptable condition, removing geotextile liner, backfilling 

diversion channel area with suitable material, and providing proper drainage when diversion 

channel area is abandoned. 

 

Materials 

 

Refer to Division 10 

 

Item Section 

Geotextile for Soil Stabilization, Type 4a 1056 
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Construction Methods 

 

Grade channel according to the plans with channel surface free of obstructions, debris, and pockets 

of low-density material.  Utilize suitable material and provide disposal area for unsuitable material. 

 

Line channel with geotextile unrolled in the direction of flow and lay smoothly but loosely on soil 

surface without creases.  Bury top of slope geotextile edge in a trench at least 5" deep and tamp 

securely.  Make vertical overlaps a minimum of 18" with upstream geotextile overlapping the 

downstream geotextile. 

 

Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less 

than 6" and a throat not less than 1" in width.  Place staples along outer edges and throughout the 

geotextile a maximum of 3 ft. horizontally and vertically. 

 

Measurement and Payment 

 

Culvert Diversion Channel will be measured and paid for as the actual number of cubic yards 

excavated, as calculated from the typical section throughout the length of the diversion channel as 

shown on the final approved plans. 

 

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 

the Standard Specifications. 

 

Such price and payment shall be considered full compensation for all work covered by this section 

including all materials, construction, maintenance, and removal of Culvert Diversion Channel. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Culvert Diversion Channel Cubic Yard 

 

IMPERVIOUS DIKE: 
(9-9-11)  (Rev. 11-15-22) 

 

Description 

 

This work consists of furnishing, installing, maintaining, pumping and removing an Impervious 

Dike for the purpose of diverting normal stream flow around the construction site.  The Contractor 

shall construct an impervious dike in such a manner approved by the Engineer.  The impervious 

dike shall not permit seepage of water into the construction site or contribute to siltation of the 

stream.  The impervious dike shall be constructed of an acceptable material in the locations noted 

on the plans or as directed by the Engineer. 

  



DF18314.2045155 EC-14 Henderson County 

Materials 

 

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 

of an acceptable size stone lined with polypropylene or other impervious geotextile. 

 

Earth material shall not be used to construct an impervious dike when it is in direct contact with the 

stream unless vegetation can be established before contact with the stream takes place. 

 

Construction Methods 

 

Where impervious dikes are shown on the plans and used to dewater or lower the water elevation, 

construct in accordance with Article 410-4 and 410-5. 

 

Measurement and Payment 

 

Impervious Dike will be measured and paid as the actual number of linear feet of impervious dike(s) 

constructed, measured in place from end to end of each separate installation that has been completed 

and accepted by the Engineer.  Such price and payment will be full compensation for all work 

including but not limited to furnishing materials, construction, maintenance, pumping and removal 

of the impervious dike. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Impervious Dike Linear Foot 

 

CONCRETE WASHOUT: 

(10-22-15)(Rev. 4-15-25) 

 

Description 

 

Concrete washouts are impermeable enclosures, above or below grade, to contain concrete 

wastewater and associated concrete mix from cleaning of ready-mix trucks, drums, pumps, tools or 

other equipment.  Concrete washouts must collect and retain all the concrete washout water and 

solids, so that this material does not migrate to surface waters or into the ground water. These 

enclosures are not intended for concrete waste not associated with washout operations.  

 

Acceptable concrete washouts may include constructed earthen structures, above or below ground, 

or commercially available devices designed specifically to capture concrete wash water.   

 

Materials 

 

Refer to Division 10 of the Standard Specifications. 

 

Item Section 

Temporary Silt Fence 1605 
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Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall consist of a minimum 10 mil thick polypropylene or polyethylene 

geomembrane.  

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details and 

as directed by the Engineer near the project entrance(s) or at location(s) of concrete operations.  

Structures shall be constructed a minimum of 50 feet from drainage conveyances or jurisdictional 

streams or wetlands.  Alternate structure designs or plans for management of concrete washout may 

be submitted for review and approval by the Engineer.   Include in the alternate plan the method 

used to retain, treat and dispose of the concrete washout wastewater generated within the project 

limits and in accordance with the minimum setback requirements.  

 

Install temporary silt fence around the perimeter of the structure enclosure in accordance with the 

details and as directed by the Engineer if the structure is not located in an area where existing 

erosion and sedimentation control devices are capable of containing stormwater runoff. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, so 

it is clearly visible to site personnel.  Install safety fence as directed by the Engineer for visibility 

to construction traffic. 

 

Install prefabricated concrete washouts, designed specifically to capture concrete wash water, at 

locations of additional concrete pouring operations.  Acceptable systems may include geotextile 

lined containers, vinyl or plastic containers or roll-off containers, with or without filter bags with a 

minimum functional holding capacity of 36 cubic feet (1.33 cubic yards).  Submit prefabricated 

concrete washout system for approval by the Engineer prior to installation.  Place prefabricated 

concrete washout devices to a minimum 50 foot setback from drainage conveyances and 

jurisdictional streams and wetlands.  If the minimum setback cannot be achieved, provide secondary 

containment to prevent accidental release of wastewater from reaching drainage conveyances or 

streams. 

 

Prefabricated concrete washouts must be clearly and visibly labeled as such, either by the 

manufacturer on the product itself, or by a sign with the words “Concrete Washout” in close 

proximity of the concrete washout area so it is clearly visible to site personnel. 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity.  Inspect concrete washout structures for damage 

to liner or structure to maintain functionality. 
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Maintain prefabricated concrete washout systems per manufacturer’s recommendations.  Inspect 

concrete washout structures for damage to linings or structure and repair or replace as necessary. 

 

Remove the concrete washout structures and sign upon project completion. Grade the area to match 

the existing topography and permanently seed and mulch area.  Dispose of prefabricated concrete 

washout structures according to state or local waste regulations. 

 

Measurement and Payment 

 

Concrete Washout Structure will be measured and paid per each enclosure installed in accordance 

with the details in the plans. If alternate plans or details are approved, those structures will also be 

paid for per each approved and installed structure. Such price and payment will be full 

compensation for all work including, but not limited to, furnishing all materials, labor, equipment, 

signage, slurry solidification and incidentals necessary to construct, maintain and remove Concrete 

Washout Structure and dispose of residual concrete washout wastewater and concrete solids. 

 

Prefabricated Concrete Washout will be measured and paid per each system installed in accordance 

with the manufacturer’s recommendations. Such price and payment will be full compensation for 

all work including, but not limited to, furnishing all materials, labor, equipment, signage, slurry 

solidification and incidentals necessary to install, maintain and remove Prefabricated Concrete 

Washout, and dispose of residual concrete washout wastewater and concrete solids.   

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

Safety Fence shall be measured and paid for as provided elsewhere in this contract. 

 

No measurement will be made for over excavation or stockpiling or other items necessary to 

complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 

Prefabricated Concrete Washout Each 

 

FABRIC INSERT INLET PROTECTION 

(1-1-24) 

 

Description 

 

Install, maintain, and remove Fabric Insert Inlet Protection, of the type specified, in inlet structures 

(catch basins, drop inlets, etc.) in areas where asphalt or concrete may prevent the proper installation 

of a Rock Inlet Sediment Traps Type C, or as directed by the Engineer. 
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Materials 

 

Provide a fabric inlet protection device composed of a fitted woven polypropylene geotextile double 

sewn with nylon thread suspended sack.  The Fabric Insert Inlet Protection shall be manufactured 

to fit the opening of the catch basin or drop inlet or shall have a deflector to direct runoff from the 

curb opening into the fabric sack. The Fabric Insert Inlet Protection shall have a rigid frame or 

support system to support the loaded weight of the product. The product shall have lifting loops for 

removing the device from the basin and will have dump straps attached at the bottom to facilitate 

the emptying of the device. The Fabric Insert Inlet Protection shall have an overflow system to 

allow stormwater to enter the inlet structure and avoid ponding on the roadway when the device 

reaches capacity. 

 

The fitted filter assembly shall have the following physical properties: 

 

Type 1 (High Flow): 

 

Physical Test Method English 

Grab Tensile ASTM D-4632 255 x 275 lbs 

Minimum Puncture Strength ASTM D-4833 125 lbs 

Mullen Burst ASTM D-3786 420 PSI 

Minimum UV Resistance ASTM D-4355 70 %. 

Flow Rate ASTM D-4491 200 gal/min/ft2 

Apparent Opening ASTM D-4751 20 US Sieve 

Permittivity ASTM D-4491 1.5 sec-1 

 

Type 2 (Low Flow): 

 

Physical Test Method English 

Grab Tensile ASTM D-4632 315 x 300 lbs 

Grab Elongation ASTM D-4632 15 x 15 % 

Minimum Puncture Strength ASTM D-4833 125 lbs 

Mullen Burst ASTM D-3786 650 PSI 

Minimum UV Resistance ASTM D-4355 70 %. 

Flow Rate ASTM D-4491 40 gal/min/ft2 

Apparent Opening ASTM D-4751 40 US Sieve 

Permittivity ASTM D-4491 0.55 sec-1 

 

 

Construction Methods 

 

Strictly adhere to the manufacturer’s installation instructions and recommendations.  Maintenance 

shall include regular daily inspections and after each qualifying rain event.  The Fabric Insert Inlet 

Protection shall be emptied, cleaned and placed back into the basin when it reaches 50% capacity 

or as directed by the Engineer. 
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Measurement and Payment 

 

Fabric Insert Inlet Protection, Type 1 will be measured and paid in units of each of the type 

specified, complete in place and accepted.  Such payment shall be full compensation for furnishing 

and installing the Fabric Insert Inlet Protection, Type 1 in accordance with this specification and 

for all required maintenance. 

 

Fabric Insert Inlet Protection Cleanout will be measured and paid in units of each for the 

maintenance of the device, cleanout and disposal of accumulated sediments. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Fabric Insert Inlet Protection, Type 1 Each 

Fabric Insert Inlet Protection Cleanout Each 
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Project Special Provisions 

Site 925 Aluminum Structural Plate 

Arch Culvert 
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FALSEWORK AND FORMWORK              (11-30-23) 

GENERAL 

Use this Special Provision as a guide to develop temporary works submittals required by the 

Standard Specifications or other provisions; no additional submittals are required herein. Such 

temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it becomes 

self-supporting. Formwork is the temporary structure or mold used to retain plastic or fluid 

concrete in its designated shape until it hardens. Access scaffolding is a temporary structure that 

functions as a work platform that supports construction personnel, materials, and tools, but is not 

intended to support the structure. Scaffolding systems that are used to temporarily support 

permanent structures (as opposed to functioning as work platforms) are considered to be falsework 

under the definitions given. Shoring is a component of falsework such as horizontal, vertical, or 

inclined support members. Where the term “temporary works” is used, it includes all of the 

temporary facilities used in bridge construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed and 

provide the necessary rigidity to achieve the lines and grades shown on the plans in the final 

structure. 

MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the safety 

and quality required by the design assumptions. The Engineer has authority to reject material on 

the basis of its condition, inappropriate use, safety, or nonconformance with the plans. Clearly 

identify allowable loads or stresses for all materials or manufactured devices on the plans. Revise 

the plan and notify the Engineer if any change to materials or material strengths is required. 

DESIGN REQUIREMENTS 

(A) Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the Engineer, 

with design calculations and supporting data in sufficient detail to permit a structural and safety 

review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component to be 

checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed sequence, 

rate of placement, direction of placement, and location of all construction joints.  

When required, have the drawings and calculations prepared under the guidance of, and sealed 

by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary 

works design. 
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If requested by the Engineer, submit with the working drawings manufacturer’s catalog data 

listing the weight of all construction equipment that will be supported on the temporary work. 

Show anticipated total settlements and/or deflections of falsework and forms on the working 

drawings. Include falsework footing settlements, joint take-up, and deflection of beams or 

girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a 

maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. For 

Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and 

rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall 

be cast through the girder top flange and located, measuring along the top of the member, 1’-

2 ½” from the edge of the top flange. Hanger hardware and rods must have a minimum safe 

working load of 6,000 lbs.  

For link slabs, the top of girders directly beneath the link slab shall be free of overhang 

falsework attachments or other hardware. Submit calculations and working drawings for 

overhang falsework in the link slab region.   

The overhang bracket provided for the diagonal leg shall have a minimum safe working load 

of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel bears on the 

girder bottom flange, no closer than 4 inches from the bottom of the member. However, for 

72-inch members, the heel of the bracket shall bear on the web, near the bottom flange 

transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for deck 

geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and 

advise the girder producer of the proposed details. Failure to notify the Engineer of hanger type 

and hanger spacing on prestressed concrete girder casting drawings may delay the approval of 

those drawings. 
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Falsework hangers that support concentrated loads and are installed at the edge of thin top 

flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of 

the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke 

HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the 

falsework and forms supporting deck slabs and overhangs on girder bridges so that there will 

be no differential settlement between the girders and the deck forms during placement of deck 

concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for screed 

and fluid concrete loads to be independent of any previous deck pour components when the 

mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such 

devices used as part of the falsework or formwork that remains in the permanent structure. If 

the plan notes indicate that the structure contains the necessary corrosion protection required 

for a Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not 

be allowed. Any coating required by the Engineer will be considered incidental to the various 

pay items requiring temporary works. 

Design falsework and formwork requiring submittals in accordance with the current edition of 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted herein. 

(1) Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in North 

Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

(2) Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-16 

of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent surface damage. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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(B) Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their review, 

revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete drawings 

and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required until 

the drawings have been approved. Such approval does not relieve the Contractor of the 

responsibility for the accuracy and adequacy of the working drawings 

CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings. Ensure that the 

quality of materials and workmanship employed is consistent with that assumed in the design of 

the temporary works. Do not weld falsework members to any portion of the permanent structure 

unless approved. Show any welding to the permanent structure on the approved construction 

drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate 

measurement of falsework settlement. Make sure that the anticipated compressive settlement 

and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures, make 

sure that the calculated deflection of falsework flexural members does not exceed 1/240 of their 

span regardless of whether or not the deflection is compensated by camber strips. 

(A) Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the period of 

its use. Certify that the manufactured devices have been maintained in a condition to allow 

them to safely carry their rated loads. Clearly mark each piece so that its capacity can be readily 

determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement. Inspect other temporary works at least once a month to ensure that they are 

functioning properly. Have a North Carolina Registered Professional Engineer inspect the 

cofferdams, shoring, sheathing, support of excavation structures, and support systems for load 

tests prior to loading. 

(B) Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest. If required by the Engineer, conduct load tests to verify proposed bearing 

capacity values that are marginal or in other high-risk situations. 
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The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as those of 

the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of 

the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction using 

standard procedures based on the driving characteristics of the pile is permitted. If preferred, 

use load tests to confirm the estimated capacities; or, if required by the Engineer conduct load 

tests to verify bearing capacity values that are marginal or in other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.   

Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents. Remove them in such a 

manner as to permit the structure to uniformly and gradually take the stresses due to its own weight. 

MEASUREMENT AND PAYMENT 

Unless otherwise specified, Falsework and Formwork will not be directly measured. 

Payment at the contract unit prices for the various pay items requiring temporary works will be 

full compensation for the above falsework and formwork. 

 

 

SUBMITTAL OF WORKING DRAWINGS             (1-31-25) 

GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this 

Special Provision. For this Special Provision, “submittals” refers to only those listed in this Special 

Provision. The list of submittals contained herein does not represent a list of required submittals 

for the project. Submittals are only necessary for those items as required by the contract. Make 

submittals that are not specifically noted in this provision directly to the Engineer. Either the 

Structures Management Unit or the Geotechnical Engineering Unit or both units will jointly review 

submittals. 

If a submittal contains variations from plan details or specifications or significantly affects project 

cost, field construction or operations, discuss the submittal with and submit all copies to the 

Engineer. State the reason for the proposed variation in the submittal. To minimize review time, 

make sure all submittals are complete when initially submitted. Provide a contact name and 

information with each submittal. Direct any questions regarding submittal requirements to the 
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Engineer, Structures Management Unit contacts or the Geotechnical Engineering Unit contacts 

noted below. 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the name, 

address and telephone number of the facility where fabrication will actually be done if different 

than shown on the title block of the submitted working drawings. This includes, but is not limited 

to, precast concrete items, prestressed concrete items and fabricated steel or aluminum items. 

ADDRESSES AND CONTACTS 

 

For submittals to the Structures Management Unit, use the following addresses:   

 

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

 Via US mail: Via other delivery service: 

 Mr. D. N. Snoke, P. E. Mr. D. N. Snoke, P. E. 

 State Structures Engineer State Structures Engineer 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Structures Management Unit Structures Management Unit 

 1581 Mail Service Center 1000 Birch Ridge Drive 

 Raleigh, NC  27699-1581 Raleigh, NC  27610 

 Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

 For projects in Divisions 1-7 (Eastern Regional Office): 

 Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

 Via US mail: Via other delivery service: 

 

 Mr. Thomas Santee, P. E. Mr. Thomas Santee, P. E. 

 Assistant State Geotechnical Assistant State Geotechnical  

 Engineer – Eastern Region Engineer – Eastern Region 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Geotechnical Engineering Unit Geotechnical Engineering Unit 

 Eastern Regional Office Eastern Regional Office 

 1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

 Raleigh, NC  27699-1570 Garner, NC  27529 
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For projects in Divisions 8-14 (Western Regional Office):  

 Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 

Assistant State Geotechnical  

Engineer – Western Region 

North Carolina Department 

of Transportation 

Geotechnical Engineering Unit 

Western Regional Office 

5253 Z Max Boulevard 

Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures Management Unit 

can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical Engineering 

Unit can be viewed from the Unit’s website, via the “Geotechnical Construction Submittals” 

link. 

Direct any questions concerning submittal review status, review comments or drawing markups to 

the following contacts: 

 

 Primary Structures Contact:   James Bolden   (919) 707 – 6408 

  jlbolden@ncdot.gov  

 Secondary Structures Contacts: Madonna Rorie   (919) 707 – 6508 

  mlrorie@ncdot.gov   

 Eastern Regional Geotechnical Contact (Divisions 1-7): 

  Thomas Santee   (984) 920-8901 

  EastGeotechnicalSubmittal@ncdot.gov 

 

 Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams   (980)258-6400 

  WestGeotechnicalSubmittal@ncdot.gov  

SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At the 

same time, submit a copy of the same complete submittal directly to the Structures Management 

Unit and/or the Geotechnical Engineering Unit as specified in the tables below. 

The first table below covers “Structure Submittals.” The Engineer will receive review comments 

and drawing markups for these submittals from the Structures Management Unit. The second table 

Docusign Envelope ID: FD6BF7E5-C04C-4919-82C9-92D829BEF678

mailto:WestGeotechnicalSubmittal@ncdot.gov
https://connect.ncdot.gov/resources/Structures/Pages/Drawing-Submittal-Status-and-Design-Notes.aspx
https://connect.ncdot.gov/resources/Geological/Pages/default.aspx
mailto:jlbolden@ncdot.gov
mailto:mlrorie@ncdot.gov
mailto:EastGeotechnicalSubmittal@ncdot.gov
mailto:WestGeotechnicalSubmittal@ncdot.gov


DF 18314.2045181 ST-10 Henderson Co. 

 

in this section covers “Geotechnical Submittals.” The Engineer will receive review comments and 

drawing markups for these submittals from the Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal copies 

in which case submit a set of supporting calculations to each unit. Provide additional copies of any 

submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Submittal 

Required by 

Structures 

Management 

Unit? 

Submittal 

Required by 

Geotechnical 

Engineering 

Unit? 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 Y N 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 
6
 Y N “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

Y N “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
Y N 

“Modular Expansion Joint 

Seals” 

Expansion Joint Seals 

(strip seals) 

 

Y 

 

N 

“Strip Seal Expansion 

Joints” 

Falsework & Forms 2 

(substructure) 
Y N 

Article 420-3 & 

“Falsework and Formwork” 

Falsework & Forms 

(superstructure) 
Y N 

Article 420-3 & 

“Falsework and Formwork” 

Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

Y N 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing Y N Plan Note 
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Metal Stay-in-Place Forms Y N Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 
4
 Y N “Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

Y N Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
Y N Article 420-20 

Prestressed Concrete Box Beam 

(detensioning sequences) 3 
Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
Y N Article 1078-11 

Prestressed Concrete Deck Panels  Y N Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

Y N 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
Y N Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

Y 

 

N 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

Y N 
“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
Y N 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
Y N 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 
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Temporary Detour Structures Y Y 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 

 

 

GEOTECHNICAL SUBMITTALS 

 

Submittal 

Submittals 

Required by 

Geotechnical 

Engineering 

Unit  

Submittals 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2 Y N Subarticle 450-3(F)(3) 

Docusign Envelope ID: FD6BF7E5-C04C-4919-82C9-92D829BEF678



DF 18314.2045181 ST-13 Henderson Co. 

 

Retaining Walls 4 
Y; drawings 

and 

calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 
Y; drawings 

and 

calculations 

Y; drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 

electronically (PDF via email), US mail or other delivery service to the appropriate 

Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA

%20FORM.pdf 
See second page of form for submittal instructions. 

4. Electronic copy of submittal is required.  See referenced provision. 

 

 

CRANE SAFETY (12-5-25) 

GENERAL 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration (OSHA) 

regulations.  

 

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 

personnel or equipment must be reported to the Engineer and all applicable items listed below 

must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

(A) Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will have the 

responsibility and authority to stop any work activity due to safety concerns.  

(B) Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

Docusign Envelope ID: FD6BF7E5-C04C-4919-82C9-92D829BEF678

https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA%20FORM.pdf
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA%20FORM.pdf


DF 18314.2045181 ST-14 Henderson Co. 

 

calculations, center of gravity determinations, selection and inspection of sling and rigging 

equipment, and safe rigging practices.   

(C) Crane Inspections:  Inspection records for all cranes shall be current and readily accessible 

for review upon request.  

(D) Certifications:  Crane operators shall be certified by the National Commission for the 

Certification of Crane Operators (NCCCO) or the National Center for Construction Education 

and Research (NCCER). Other approved nationally accredited programs will be considered 

upon request. In addition, crane operators shall have a current CDL medical card. Submit a list 

of crane operator(s) and include current certification for each type of crane operated (small 

hydraulic, large hydraulic, small lattice, large lattice) and medical evaluations for each 

operator.  

MEASUREMENT AND PAYMENT 

No direct payment will be made for providing information, certifications and documentation 

required for Crane Safety. 

 

 

 

 

GROUT FOR STRUCTURES (12-1-17) 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix and 

place grout in accordance with the manufacturer’s recommendations, the applicable sections 

of the Standard Specifications and this provision. 

2.0 MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of 

the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 

strength is achieved. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 

grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 

excess water prior to placing grout. 
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4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 

 

 

 

ASBESTOS ASSESSMENT (11-30-23) 

INSPECTION FOR ASBESTOS CONTAINING MATERIAL 

Prior to conducting bridge demolition or renovation activities, the Contractor shall thoroughly 

inspect the bridge or affected components for the presence of asbestos containing material (ACM) 

using a firm prequalified by NCDOT to perform asbestos surveys. The inspection must be 

performed by a N.C. accredited asbestos inspector with experience inspecting bridges or other 

industrial structures. The N.C. accredited asbestos inspector must conduct a thorough inspection, 

identifying all asbestos-containing material as required by the Environmental Protection Agency 

National Emission Standards for Hazardous Air Pollutants (NESHAP) Code of Federal 

Regulations (CFR) 40 CFR, Part 61, Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must include 

information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location map, photos 

of existing structure, the date of inspection and the name, N.C. accreditation number, and signature 

of the N.C. accredited asbestos inspector who performed the inspection and completed the report. 

The cover sheet of the report shall include project identification information. Place the following 

notes on the cover sheet of the report and check the appropriate box: 

___ ACM was found              

___ ACM was not found 

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 

considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit (HHCU) of 

the N.C. Department of Health & Human Services, Division of Public Health, if more than 35 

cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to be removed from a 

structure and this work must be completed by a contractor prequalified by NCDOT to perform 

asbestos abatement. RACM is defined in 40 CFR, Part 61, Subpart M. Note: 40 CFR 763.85 (a)(4) 

vi)(D) defines ACM as surfacing, TSI and Miscellaneous which does not meet the NESHAP 

RACM. 

DEMOLITION NOTIFICATION 

Even if no ACM is found (or if quantities are less than those required for a permit), a Demolition 

Notification (DHHS-3768) must be submitted to the HHCU. Notifications and Asbestos Permit 
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applications require an original signature and must be submitted to the HHCU 10 working days 

prior to beginning demolition activities. The 10 working day period starts based on the post-

marked date or date of hand delivery. Demolition that does not begin as originally notified requires 

submission of a separate revision form HHCU 3768-R to HHCU. Reference the North Carolina 

Administrative Code, Chapter 10A, Subchapter 41C, Article .0605 for directives on revision 

submissions. 

 

Contact Information 

Health Hazards Control Unit (HHCU) 

N.C. Department of Health and Human Services 

1912 Mail Service Center 

Raleigh, NC 27699-1912 

Telephone: (919) 707-5950 

Fax: (919) 870-4808 

SPECIAL CONSIDERATIONS 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP 

requirements must be followed. For projects involving permitted RACM removals, both the 

applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  Contact 

information is as follows: 

 

Buncombe County 

WNC Regional Air Pollution Control Agency 

49 Mt. Carmel Road 

Asheville, NC 28806  

(828) 250-6777 

 

Forsyth County 

Environmental Affairs Department 

537 N. Spruce Street 

Winston-Salem, NC 27101 

(336) 703-2440 

 

 

 

Mecklenburg County 

Land Use and Environmental Services Agency 

Mecklenburg Air Quality 

700 N. Tryon Street 

Charlotte, NC 28202 

(704) 336-5430 
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ADDITIONAL INFORMATION 

Additional information may be found on N.C. asbestos rules, regulations, procedures, and N.C. 

accredited inspectors, as well as associated forms for demolition notifications and asbestos permit 

applications at the N.C. Asbestos Hazard Management Program website:  

https://epi.dph.ncdhhs.gov/asbestos/ahmp.html 

MEASUREMENT AND PAYMENT 

Asbestos Assessment Payment will be paid at the lump sum contract unit price and will be full 

compensation for all asbestos inspections, reports, permitting and notifications. 

Payment will be made under: 

Pay Item Pay Unit 

Asbestos Assessment Lump Sum 

 

 

 

 

 

ALUMINUM STRUCTURAL PIPE ARCH CULVERT    (SPECIAL) 

The work covered by this special provision consists of furnishing all labor, equipment, materials, 

and a manufacturer representative on site, to install foundations if needed and the aluminum 

structural pipe arch culvert as indicated on the plans and the Standard Specifications. 

 

Design of the aluminum structural pipe arch culvert shall be the responsibility of the Contractor 

and shall comply with the latest AASHTO design specifications and requirements. The Contractor 

shall submit to the Engineer two sets of detailed plans and design calculations and shall be checked 

and sealed by a North Carolina Registered Professional Engineer. 

 

All work covered by this section will be paid for at the contract lump sum price for: 

Aluminum Structural Pipe Arch Culvert at Sta. 10+86.00 -L1- ……. Lump Sum. 

 

 

CULVERT BACKFILL           (SPECIAL) 

1.0 DESCRIPTION 

The Contractor shall backfill the culvert with well graded granular material meeting the 

requirements of section 1016-3 Class II Type 2 or Class III Type 2 material or as recommended 

by the culvert manufacturer. Backfill will be placed symmetrically on each side of the culvert in 

6” to 8” lifts, up to 6” above the top of the culvert and at a width no less than 3 feet on either side 

of the structures span from headwall to headwall. Each lift shall be compacted as directed by the 

Engineer. One layer of TX170 geogrid and a woven NCDOT approved filter fabric are to be 

installed 6 inches above the top of the structure between headwalls. Outside of the structure zone 
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a Class III or Class II material, Type 1, shall be placed in uniform horizontal layers not exceeding 

an 8 inch maximum loose lift thickness and compacted to a density not less than 90% per AASHTO 

T180. 

2.0 MEASUREMENT AND PAYMENT 

The pay item “Culvert Backfill” will be paid at the unit price bid per ton, which price shall be full 

compensation for furnishing all labor, materials, tools, equipment, and incidentals required to 

complete this work in accordance with this special provision and applicable parts of the Standard 

Specification. 

Payment will be made under: 

Culvert Backfill……..………………Tons. 
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 10-15-24) Z-1a 

PERMITS 
 
The Contractor’s attention is directed to the following permits, which have been applied for 
by the Department of Transportation to the authority granting the permit.  Copies of the 
permits will be furnished to the Contractor when received by the Department. 
 
PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or  
Work in Navigable Waters (404) U. S. Army Corps of Engineers 

Water Quality (401) Division of Water Resources, DEQ 
State of North Carolina 

 
The Contractor shall comply with all applicable permit conditions during construction of this 
project. 
 
Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the Standard 
Specifications and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or fill 
in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for the 
authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the restricted waters, wetlands or buffer zones provided 
that activities outside those areas is done in such a manner as to not affect the waters, 
wetlands or buffer zones. 



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HENDERSON

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 Lump Sum0043000000-N 226 L.S.GRADING

0004 1
ACR

0050000000-E 226 SUPPLEMENTARY CLEARING &
GRUBBING

0005 4,200
CY

0057000000-E 226 UNDERCUT EXCAVATION

0006 2
CY

0134000000-E 240 DRAINAGE DITCH EXCAVATION

0007 2,800
CY

0195000000-E 265 SELECT GRANULAR MATERIAL

0008 3,299.8
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0009 9,600
SY

0223000000-E 275 ROCK PLATING

0010 190
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0011 480
SY

0321000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0012 808
LF

0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV

0013 260
LF

0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV

0014 4
LF

0588000000-E 310 18" CS PIPE CULVERTS, 0.064" THICK

0015 132
LF

0986000000-E SP GENERIC PIPE ITEM
15" SEALED REINFORCED CONCRETE
PIPE

0016 44
LF

0986000000-E SP GENERIC PIPE ITEM
18" SEALED REINFORCED CONCRETE
PIPE

0017 84
LF

0986000000-E SP GENERIC PIPE ITEM
36" SEALED REINFORCED CONCRETE
PIPE
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County: HENDERSON

0018 4
LF

0986000000-E SP GENERIC PIPE ITEM
48" SEALED REINFORCED CONCRETE
PIPE

0019 264
LF

0986000000-E SP GENERIC PIPE ITEM
SEALED SYSTEM INSPECTION

0020 23
EA

0992000000-E SP GENERIC PIPE ITEM
RESILIENT CONNECTOR

0021 86
LF

0995000000-E 340 PIPE REMOVAL

0022 700
CY

1099500000-E 505 SHALLOW UNDERCUT

0023 1,400
TON

1099700000-E 505 CLASS IV SUBGRADE STABILIZATION

0024 2,100
SY

1112000000-E 505 GEOTEXTILE FOR SUBGRADE
STABILIZATION

0025 420
TON

1121000000-E 520 AGGREGATE BASE COURSE

0026 420
GAL

1275000000-E 600 PRIME COAT

0027 2,020
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0028 1,585
TON

1503000000-E 610 ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0029 1,294
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0030 255
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0031 313.6
CY

2022000000-E 815 SUBDRAIN EXCAVATION

0032 1,400
SY

2026000000-E 815 GEOTEXTILE FOR SUBSURFACE
DRAINS

0033 235.2
CY

2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0034 1,400
LF

2044000000-E 815 6" PERFORATED SUBDRAIN PIPE
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0035 7
EA

2070000000-N 815 SUBDRAIN PIPE OUTLET

0036 42
LF

2077000000-E 815 6" OUTLET PIPE

0037 4.5
CY

2209000000-E 838 ENDWALLS

0038 0.447
CY

2253000000-E 840 PIPE COLLARS

0039 46
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES

0040 68.16
LF

2308000000-E 840 MASONRY DRAINAGE STRUCTURES

0041 2
EA

2355000000-N 840 FRAME WITH GRATE, STD 840.29

0042 46
EA

2367000000-N 840 FRAME WITH TWO GRATES, STD
840.29

0043 3,270
LF

2577000000-E 846 CONCRETE EXPRESSWAY GUTTER

0044 1,195
SY

2619000000-E 850 4" CONCRETE PAVED DITCH

0045 2,087.5
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0046 462.5
LF

3045000000-E 862 STEEL BEAM GUARDRAIL, SHOP
CURVED

0047 25
EA

3140000000-E 862 25' CLEAR SPAN GUARDRAIL
SECTIONS

0048 406
EA

3145000000-E 862 EXTRA LENGTH GUARDRAIL POST (**'
STEEL)
(8')

0049 5
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0050 8
EA

3288000000-N 862 GUARDRAIL END UNITS, TYPE TL-2

0051 210
TON

3628000000-E 876 RIP RAP, CLASS I
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0052 38
TON

3635000000-E 876 RIP RAP, CLASS II

0053 41
TON

3649000000-E 876 RIP RAP, CLASS B

0054 1,695.97
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0055 1,029
SF

4025000000-E 901 CONTRACTOR FURNISHED, TYPE ***
SIGN
(E)

0056 6
SF

4025000000-E 901 CONTRACTOR FURNISHED, TYPE ***
SIGN
(F)

0057 456
LF

4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL

0058 56
EA

4102000000-N 904 SIGN ERECTION, TYPE E

0059 1
EA

4108000000-N 904 SIGN ERECTION, TYPE F

0060 10
EA

4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0061 693
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)

0062 96
SF

4405000000-E 1110 WORK ZONE SIGNS (PORTABLE)

0063 85
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0064 1
EA

4424500000-N SP TEMPORARY PORTABLE TRAFFIC
SIGNAL SYSTEM

0065 30
EA

4430000000-N 1130 DRUMS

0066 96
LF

4445000000-E 1145 BARRICADES (TYPE III)

0067 33
DAY

4455000000-N 1150 FLAGGER

0068 15,820
LF

4685000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)
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0069 16
LF

4709000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0070 700
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0071 10
LF

4835000000-E 1205 PAINT PAVEMENT MARKING LINES
(24")

0072 700
LF

4850000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (4")

0073 10
LF

4870000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (24")

0074 5
EA

4957000000-N 1264 OBJECT MARKERS (TYPE **)
(3)

0075 3,333
LF

5709000000-E 1520 **" FORCE MAIN SEWER
(3")

0076 31
LF

5768500000-E 1520 SEWER SERVICE LINE

0077 9,999.99
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0078 450.1
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0079 210
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0080 625.03
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0081 4.2
ACR

6015000000-E 1615 TEMPORARY MULCHING

0082 300.3
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0083 1.4
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0084 200.2
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS

0085 319.9
LF

6029000000-E SP SAFETY FENCE
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0086 560
CY

6030000000-E 1630 SILT EXCAVATION

0087 9,999.99
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0088 100.1
SY

6037000000-E 1629 COIR FIBER MAT

0089 1,960
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0090 4
EA

6070000000-N 1639 SPECIAL STILLING BASINS

0091 25.2
LB

6071002000-E 1642 FLOCCULANT

0092 3.99
ACR

6084000000-E 1660 SEEDING & MULCHING

0093 2.03
ACR

6087000000-E 1660 MOWING

0094 49.7
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0095 0.28
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0096 100.1
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING

0097 2.8
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0098 49.98
LF

6111000000-E SP IMPERVIOUS DIKE

0099 9.8
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0100 25
EA

6117000000-N 1675 RESPONSE FOR EROSION CONTROL

0101 2
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

0102 569.8
CY

6120000000-E SP CULVERT DIVERSION CHANNEL
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0103 0.07
ACR

6123000000-E 1670 REFORESTATION

0104 213
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
CLEANOUT

0105 71
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION,
TYPE 1

0106 9
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
PREFABRICATED CONCRETE
WASHOUT

CULVERT ITEMS

0107 Lump Sum8056000000-N 402 L.S.REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(10+86.00 -L1-)

0108 Lump Sum8065000000-N SP L.S.ASBESTOS ASSESSMENT

0109 Lump Sum8130000000-N 414 L.S.BOX CULVERT EXCAVATION, STA
********
(10+86.00 -L1-)

0110 38
TON

8133000000-E 414 FOUNDATION CONDITIONING
MATERIAL, BOX CULVERT

0111 Lump Sum8804000000-N SP L.S.GENERIC CULVERT ITEM
ALUMINUM STRUCTURAL PIPE ARCH
CULVERT @ STATION 10+86.00 -L1-

0112 487
TON

8818000000-E SP GENERIC CULVERT ITEM
CULVERT BACKFILL

WALL ITEMS

0113 36,050
SF

8802014000-E SP SOLDIER PILE RETAINING WALLS

0114 2,675
LF

8839000000-E SP GENERIC RETAINING WALL ITEM
HORIZONTAL DRAINS

0115 2,750
LF

8839000000-E SP GENERIC RETAINING WALL ITEM
MICROPILE GRADE BEAM

Total Amount Of Bid For Entire Project :0937/Mar17/Q136577.637/D445562216000/E115
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