

PROJECT SPECIAL PROVISIONS

General

7-1-95

CONTRACT TIME AND LIQUIDATED DAMAGES:

8-15-00_R

The date of availability for this contract is November 8, 2004.

The completion date for this contract is June 30, 2005.

When observation periods are required by the special provisions, they are not a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. Should an observation period extend beyond the final completion date, the acceptable completion of the observation period shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are One Thousand Dollars (\$1,000.00) per calendar day.

LS1G07

SAFETY INDEX RATING

07-20-04

Revise the 2002 Standard Specifications as follows:

Page 1-10, Article 102-2

Before the last paragraph on this page, add the following paragraph:

All subcontractors performing work for the Department shall have received a passing grade on the Safety Index Rating form, in accordance with Article 102-2, prior to beginning work. Subcontractors can request the Safety Index Rating form from the State Contractual Services Engineer.

LS1G14

CONTRACT EXECUTION PROCEDURE:

In order to expedite the execution of the contract the following revisions have been made tot he 2002 Standard Specifications.

Page 1-21, Article 103-7

In the first sentence delete the number "14" and insert the number "5".

Page 1-22, Article 103-9

In the first sentence delete the number "14" and insert the number "5".

Page 1-55, Article 108-2

Delete the second paragraph of this Article and insert the following:

"The proposed progress schedule shall be submitted by the date of the preconstruction conference and shall have been approved before any work is begun on the project."

Page 1-56, Article 108-3

Delete the first sentence of this Article and insert the following:

"The preconstruction conference will be held at the Division Office in Sylva, NC on October 28, 2004 at 10:00 AM.