



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

November 5, 2004

Addendum No. 1

RE: Contract ID: C201309 (Combined No. 3)
WBS # 34383.3.4, 34383.3.6
F.A. # STP-16 (30), STP-16 (31)
Lincoln-Catawba Counties (R-2206B & C)
NC-16 From North of NC-73 in Lincoln
County to SR-1895 (Tower Road) at Existing
NC-16 North of Chronicle.

November 16, 2004 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on the above-mentioned project.

The following revisions have been made to the proposal form:

On Page No. 15 of the item sheets, the quantity for line item number "234-8105560000-M-SP 1220MM Dia. Drilled Piers In Soil" has been revised. By copy of this addendum the pay item quantity is hereby increased from 60.7M to 69.6 M. Also on Page No. 15 of the item sheets, the quantity for line item number "237-8105660000-M-SP 1220MM Dia. Drilled Piers Not in Soil" has been revised. By copy of this addendum the pay item quantity is hereby decreased from 60.5M to 57.0M. Also on Page No. 15 of the item sheets, the quantity for line item number "244-8116000000-M-SP CSL Tubes" has been revised. By copy of this addendum the pay item quantity is hereby increased from 1,941.04M to 1,973.84M. The Contractor's bid price should be based on these revised pay item quantities. The Contract will be prepared accordingly.

The Expedite file has been updated to reflect these revisions. Please download the Expedite addendum file and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE
Contract Officer

Page No. 2 (C201309)
Lincoln-Catawba Counties

RAG/jag/pa
Attachments

cc: Mr. W. S. Varnedoe, PE
Mr. S. D. DeWitt, PE
Mr. E. C. Powell, PE
Mr. M. L. Holder, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE
Mr. Mark Staley (2)
Mr. Aydren Flowers
Mr. R. E. Davenport, Jr., PE
Ms. Marsha Byrd
Ms. Taylor Mishoe
Project File (2)