

# STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY GOVERNOR

LYNDO TIPPETT **SECRETARY** 

December 10, 2004

Addendum No. 1

RE: Contract ID: C201008

> WBS # 34543.3.3 F. A. # STP-601 (14) Yadkin County (R-3427)

US-601 From Davie County Line To Southern Yadkinville City Limits.

#### December 21, 2004 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on the above-mentioned project.

The following revision has been made to the proposal form:

On Page No. 78, several dates for utility conflict relocations have been revised. Please void Page No. 78 in your proposal and staple the revised Page No. 78 thereto.

The completion date has been reevaluated in light of this information and it has been determined that no change will be made.

> R. A. Garris, PE **Contract Officer**

RAG/jag/pa Attachments

Mr. W. S. Varnedoe, PE cc:

Mr. S. D. DeWitt, PE

Mr. E. C. Powell, PE

Mr. M. A. Pettyjohn, PE

Ms. D. M. Barbour, PE

Mr. Art McMillan, PE

Mr. J. V. Barbour, PE

Mr. Mark Staley (2)

Mr. Aydren Flowers

Mr. R. E. Davenport, Jr., PE

Ms. Marsha Byrd

Ms. Taylor Mishoe

Project File (2)

TELEPHONE: 919-250-4124 FAX: 919-250-4127

WEBSITE: WWW.DOH.DOT.STATE.NC.US

Revised 12-10-04
August 30,2004

PROJECT: R-3427 COUNTY: YADKIN

# PROJECT SPECIAL PROVISIONS Utility

# **UTILITY CONFLICTS:**

## General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. DUKE POWER COMPANY.
- B. YADKIN VALLEY MEMBERSHIP TELEPHONE.
- C. SPRINT TELECOM.
- D. UNITED ENERGY.
- E. TIME WARNER CABLEVISION.
- F. YADKIN COUNTY 12" WATER MAIN

The conflicting facilities will be adjusted prior to the date of availability except where noted and are therefor listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

## **Utilities Requiring Adjustment:**

- A. Duke Power Company
  - 1. See "Utility Conflict Plans" for utility conflicts.
  - 2. All power facilities will be relocated by May 16, 2005.
- B. Yadkin Valley Membership Telephone:
  - 1. See "Utility Conflict Plans" for utility conflicts.
  - 2. All telephone facilities will be relocated by May 16, 2005.
- C. Sprint Telecom
  - 1. See "Utility Conflict Plans" for utility conflicts
- D. United Energy
  - 1. See "Utility Conflict Plans" for utility conflicts.
  - 2. All power facilities will be relocated by December 31, 2004.
- E. Time Warner Cablevision
  - 1. Will relocate in joint use with power and telephone by June 17, 2005.