

PROJECT: B-3403
COUNTY: ALLEGHINY

PROJECT SPECIAL PROVISIONS

Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. BLUE RIDGE EMC POWER CPMPANY
- B. SKY LINE TELEPHONE COMPANY

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. The utility owners will do all utility work listed herein. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. BLUE RIDGE EMC POWER CPMPANY
These facilities will be relocated by March 3rd 2005.
See Utility Conflict Plan for details.
- B. SKY LINE TELEPHONE COMPANY
These facilities will be relocated by March 3rd 2005
See Utility Conflict Plan for details.