

PROJECT: B-3607  
COUNTY: Ashe

PROJECT SPECIAL PROVISIONS  
Utility

UTILITIES BY OTHERS:

General:

The following utility company have facilities that will be in conflict with the construction of this project:

A. Blue Ridge EMC

The conflicting facilities will be adjusted after the date of availability and therefore are listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Blue Ridge EMC

1. The existing power pole located at Sta. 11+33, 20' Rt. is in conflict with the proposed approach slab on the eastern side of the creek. The Contractor shall contact Mr. Dwight Shepherd at (828) 758-2383 prior to working in that area. After contacting Mr. Shepherd the pole will be removed within seven calendar days.