

PROJECT: B-4010
COUNTY: Ashe

PROJECT SPECIAL PROVISIONS
Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Blue Ridge EMC
- B. Skyline TMC
- C. Media Com

The conflicting facilities will be adjusted prior to October 30, 2004 except where noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Blue Ridge EMC
 - 1. See "Utility By Others Plans" for utility conflicts.
 - 2. All permanent Power Poles will be located after project completion.
- B. Skyline TMC
 - 1. See "Utility By Others Plans" for utility conflicts.
 - 2. All permanent Telephone facilities will be located after project completion.
- C. Media Com
 - 1. See "Utility By Others Plans" for utility conflicts.
 - 2. All permanent CATV facilities will be located after project completion.