PROJECT: B-3506 COUNTY: Randolph

PROJECT SPECIAL PROVISIONS

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. SPRINT
- B. RANDOLPH EMC
- C. RANDOLPH TELEPHONE

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. The utility owners will do all utility work listed herein. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. SPRINT

The new lines will be installed and existing lines in conflict removed, all by date of availability. See Utilities by Others Plans for details.

B. RANDOLPH EMC

The new underground lines will be installed and existing lines in conflict removed or abandoned, all by date of availability. See Utilities by Others Plans for details.

C. RANDOLPH TELEPHONE

The existing lines in conflict will be removed by date of availability. These existing telephone lines will be temporarily placed outside of right of way, and reinstalled in original location once the project construction is complete. See Utilities by Others Plans for details.