



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

February 7, 2005

Addendum No. 2

RE: Contract ID: C201330
WBS # 34132.1.6
Dare County (F-4404C)
Construction of One (1) 180' x 44' x 11'
Passenger/Vehicle Ferry.

February 15, 2005 Letting

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on the above-mentioned project.

The following revision has been made to the proposal form:

Page No. 7-2 has been revised. Please void Page No. 7-2 in your proposal and staple the revised Page No. 7-2 thereto.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE.
Contract Officer

RAG/mwl/pa

cc: Mr. W. S. Varnedoe, PE
Mr. S. D. DeWitt, PE
Mr. E. C. Powell, PE
Mr. A. W. Roper, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE

Mr. Charlie Utz
Mr. Butch Jones (3)
Mr. R. E. Davenport, Jr., PE
Ms. Marsha Byrd
Ms. Taylor Mishoe
Project File (2)

PROJECT WBS 34132.1.6**PARTIAL PAYMENTS**

Partial payments will be made on a per vessel cost using contractor's Hull No. to identify partial payments as follows, when accompanied by Inspector approved invoice for stated events:

	<u>EVENT</u>	<u>PERCENTAGE</u>
1.	Execution of contract and proof of ordering all Main Engines, Generator Units, Voith Propulsion Units, and Mathews/Voith Control System	20 %
2.	Keel laying (continuous hull section about 21 Ft. minimum including two watertight bulkheads CVK, web frames and MN deck centerline girder)	20 %
3.	Complete installation of Main Engines, Generators, and Switchboards.	15 %
4.	Complete installation of Voith Propulsion Units	15 %
5.	Launch (shafting installed and initial alignment completed)	5 %
6.	Delivery/Acceptance by Owner at Hatteras Ferry Terminal, Hatteras, NC	25 %

Partial payments are subject to 10 percent (10%) withholding until final payment.