Co.:Wayne/Duplin Project: B-4320

PROJECT SPECIAL PROVISIONS Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Bell South Telephone
- B) Tri-County EMC Power (Distribution)

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Bell South Telephone Telephone
 - 1) See Utility By Others Plan.

NOTE: Bell South Telephone will abandon its underground telephone line within the project limits prior to date of availability.

- B) Tri-County EMC Power (Distribution)
 - 1) See Utility By Others Plan.

NOTE: Tri-County EMC shall relocate its lines and poles to the noted locations prior to date of availability.