

PROJECT SPECIAL PROVISIONS  
Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Duke Energy (Distribution)
- B) Verizon - Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Duke Energy (Distribution)
  - 1) See Utilities by Others Plans.

NOTE: Duke Energy existing power distribution facilities will remain in place.

- B) Verizon - Telephone
  - 1) See Utilities by Others Plans.

NOTE: Verizon will complete the relocation of there telephone pole line to the new permanent location as shown on the utilities by others plans by April 1, 2005.

NOTE: All other utilities will remain in place and will be adjusted as necessary.