

PROJECT SPECIAL PROVISIONS

## Utility

UTILITIES BY OTHERS:

## General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Randolph EMC - Power Distribution
- B) Randolph TMC - Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. The utility owner will perform all utility work listed herein. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

## Utilities Requiring Adjustment:

- A) Randolph EMC - Power Distribution

- 1) See Utilities by Others Plans.

NOTE: Randolph EMC will complete its facilities by June 1, 2005.

- B) Randolph TMC - Telephone

- 1) See Utilities by Others Plans.

NOTE: Randolph TMC will complete its facilities by June 1, 2005.

NOTE: All other utilities shall remain in place and will be adjusted as necessary.