

PROJECT: B-3709
COUNTY: Watauga

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Skyline Telephone Company
- B. Charter Communications
- C. Blue Ridge EMC

The conflicting facilities will be adjusted prior to the date of availability except where noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment :

- A. Skyline Telephone Company: Skyline Telephone Company will lower the copper and fiber and Telephone cables at the proper stage of construction. Skyline Telephone Company will need one week notice and one week to complete the work. Please contact Phillip May (Skyline Telephone Engineer) at (336) 982-3800 ext. 6509