

**PROJECT: B-3899**  
**COUNTY: ROCKINGHAM**

**PROJECT SPECIAL PROVISIONS**  
**UTILITY**

**GENERAL:**

**THE FOLLOWING UTILITY COMPANIES HAVE FACILITIES THAT WILL BE IN CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT:**

- A. DUKE ENERGY**
- B. BELLSOUTH**

**THE CONFLICTING FACILITIES OF THESE CONCERNS WILL BE ADJUSTED PRIOR TO THE DATE OF AVAILABILITY UNLESS OTHERWISE NOTED AND ARE THEREFORE LISTED IN THESE SPECIAL PROVISIONS FOR THE BENEFIT OF THE CONTRACTOR. ALL UTILITY WORK LISTED HEREIN WILL BE DONE BY THE UTILITY OWNERS. ALL UTILITIES ARE SHOWN ON THE PLANS FROM THE BEST AVAILABLE INFORMATION.**

**THE CONTRACTOR'S ATTENTION IS DIRECTED TO ARTICLE 105-8 OF THE STANDARD SPECIFICATIONS.**

- A. DUKE ENERGY**  
**(SEE UTILITIES BY OTHERS PLANS FOR DETAILS)**

- B. BELLSOUTH**  
**(SEE UTILITIES BY OTHERS PLANS FOR DETAILS)**

1. BellSouth will require fourteen (14) calendar days notice before the clearing is complete and forty five (45) calendar days to complete their work.  
The aerial fiber optic cable will be removed from the poles and temporarily strapped to the existing bridge.