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PROJECT SPECIAL PROVISIONS
STRUCTURE ‘

PROJECT B-4009 ANSON COUNTY

DRILLED PIERS (6-7-05)

1.0 GENERAL
A. Description

The work in this special provision governs the construction of Drilled Piers, also known
as "Drilled Shafts" and "Caissons". Drilled piers are a reinforced concrete section,
cast-in-place against in situ material or permanent steel casing. Drilled piers are a
straight shaft type and vertical. Construct drilled piers in accordance with the details
and dimensions shown on the plans and this special provision.

B. Work Experience

The Contractor/Subcontractor and the Contractor’s/Subcontractor’s superintendent
performing the work described in this special provision must have installed drilled piers
of both diameter and length similar to those shown on the plans and have a minimum of
five years experience with drilled pier excavation and both dry and wet concrete
placement.  This work should be performed under the supervision of the
Contractor’s/Subcontractor’s superintendent, who is knowledgeable and experienced in
the construction of drilled piers wusing casing and/or slurry. The
Contractor/Subcontractor should use equipment that is sufficient to complete the work
in accordance with this special provision.

To verify the Contractor’s/Subcontractor’s ability to meet these requirements, submit a
list containing a description of at least two projects completed in the last five years on
which those responsible for the drilled pier construction have installed drilled piers of
similar size shown on the plans and with similar construction methods anticipated for
this project. Include the names and phone numbers of the project owner’s
representatives who can verify the Contractor/Subcontractor’s participation and
performance on the listed projects.

C. Construction Sequence Plan

Submit two copies of a drilled pier construction sequence plan for all the drilled piers
for review and acceptance 30 days prior to beginning construction of the drilled piers.
Provide detailed project specific information in this plan including:

1. Work experience in accordance with Section 1.0, Item B.
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List and size of equipment including: cranes, kelly bars, drill rigs, vibratory
hammers, augers, core barrels, cleanout buckets, airlifts and/or submersible pumps,
tremies and/or concrete pumps, casing (diameters, thicknesses and lengths),
desanding equipment (for slurry construction), etc.

Details of order of drilled pier construction.
Details of pier excavation methods.
Details of methods to clean the pier excavation bottom.

Details of reinforcement placement including support and method to center in the
excavation.

Details of concrete placement including how the tremie or pump will be controlled
during concrete placement and what type of discharge control will be used to
prevent concrete contamination when the tremie or pump is initially placed in the
excavation.

Details of casing installation and temporary casing removal including order of
telescoped casing removal.

Required submittals for concrete mix designs.

Details of the slurry to be used (if applicable), including: product information,
manufacturers mixing instructions, slurry equipment information and how the
Contractor proposes to use the slurry. Also, submit a written approval from the
slurry supplier that the water to be used is acceptable.

Details on the handling of drilling spoils and slurry overflow including
environmental control procedures to be used to prevent the loss of concrete, slurry
and spoils.

Details of how the slurry level will be maintained above the highest piezometric
head (if applicable).

Other information shown on the plans or requested by the Engineer.

The Engineer reviews the drilled pier construction sequence plan for conformance with
the plans, specifications and this special provision. Within 15 days of receiving the
plan, the Engineer notifies the Contractor of any additional information required and/or
changes necessary to satisfy the plans, specifications and this special provision. Submit
changes for re-evaluation of any unsatisfactory part of the construction sequence plan
that is rejected. The Engineer will respond to the Contractor within 7 days after
receiving the proposed changes.
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If any changes in the procedure are made during the construction of the drilled piers,
inform the Engineer in writing and await approval of the proposed modifications prior
to the construction of the remaining drilled piers.

D. Preconstruction Meeting

Conduct a drilled pier preconstruction meeting with the Drilling Superintendent, the
Resident or Bridge Maintenance Engineer and/or his or her representatives, the Bridge
Construction Engineer and the Geotechnical Operations Engineer to discuss
construction and inspection of the drilled piers. This meeting should occur after the
Drilled Pier Contractor/Subcontractor has mobilized to the site and the construction
sequence plan has been approved.

E. Definition of Rock

For the purposes of this special provision, “Rock” is defined as a continuous intact
natural material in which the penetration rate with a rock auger is less than 2 inches (50
mm) per 5minutes of drilling at full crowd force. This definition excludes
discontinuous loose natural materials such as boulders and man-made materials such as
concrete, steel, timber, etc. This definition of rock is not for pay purposes; see Section
8.0 for method of measurement of “Drilled Piers Not in Soil”.

F. Rock Socket

When required by a note on plans, provide a minimum penetration into rock as directed
by the Engineer.

EXCAVATION

Perform the excavations required for the drilled piers to the dimensions and elevations
shown on the plans or otherwise required by the Engineer, including any miscellaneous
grading or excavation to install the pier.

Excavate with a drill rig of adequate capacity. Use a rig that is capable of drilling through
soil and non-soil including rock, boulders, timbers, man-made objects and any other
materials encountered. Blasting is not permitted to advance the excavation. Blasting for
core removal is only permitted when approved by the Engineer.

Use a drill rig capable of drilling a minimum of 25% deeper than the deepest drilled pier
shown on the plans. Use drilling tools equipped with vents designed to stabilize the
hydrostatic pressure above and below the tool during extraction from the excavation. For
drilled piers constructed with slurry, monitor the rate at which the drilling tools are inserted
and extracted so as to minimize sidewall suction action in the excavation. Drilling below
the tip elevations shown on the plans may be required to achieve adequate bearing.

A drilling log including information such as top and bottom elevation of each stratum
encountered, drilling tools used, drilling time in each stratum and material descriptions of
each soil and rock layer must be signed by the Contractor upon completion of each pier.
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Dispose of drilling spoils in accordance with Section 802 of the Standard Specifications
and as directed by the Engineer. Drilling spoils consist of all excavated material including
water removed from the excavation either by pumping or drilling tools. Construct drilled
piers at the locations shown on the plans and within the tolerances specified herein. If
tolerances are exceeded, the Engineer may require corrective measures to meet the
tolerances specified. Construct the drilled piers such that the axis at the top of the piers is
no more than 3 inches (75 mm) in any direction from the position shown in the plans.
Build drilled piers within 2% of the plumb deviation for the total length of the piers.
Verify the plumbness of the drilled pier excavations by an accurate procedure, such as an
inclinometer on the kelly bar or other approved techniques. Unless a plan note requires the
construction joint to be moved below the ground line, construct the finished top of pier
elevation between 1inch (25 mm) above and 3 inches (75 mm) below the top of pier
elevation shown on the plans.

When drilling from a barge, use a fixed template that maintains pier position and alignment
during all excavation and concrete placement operations. Floating templates (attached to a
barge) are not allowed unless approved by the Engineer.

Stabilize all drilled pier excavations with steel casing and/or slurry except, as approved by
the Engineer, the portions of the excavations in rock as defined by Section 1.0, Item E.
Stabilize excavations at all times from the beginning of drilling through concrete
placement. When using multiple casings in a telescoped arrangement, overlap subsequent
casings a minimum of 2 feet (600 mm). Provide casing or slurry in rock if unstable
material is anticipated or encountered during drilling. When slurry is used, a partially
excavated pier is subject to the time requirements in Section 2.0, Item C, Number 1. When
slurry is not used, do not leave a drilled pier excavation open overnight unless it is cased to
rock.

If a note on plans does not prohibit dewatering and the tip of the drilled pier excavation is
in rock as defined by Section 1.0, Item E, dewater the excavation to the satisfaction of the
Engineer. The minimum diameter of a drilled pier excavation in rock or an excavation
constructed with slurry may be 2 inches (50 mm) less than the design drilled pier diameter
shown on the plans.

In order to remove a casing and substitute a larger diameter or longer casing through
unstable or caving material, either backfill the excavation, stabilize the excavation with
slurry before removing the casing to be replaced or insert the larger casing around the
casing to be replaced before removal.

A. Permanent Steel Casing

Use permanent steel casings as directed by the Engineer and/or as required by a note on
plans. Use permanent casings that are clean smooth non-corrugated watertight steel of
ample strength to withstand handling and driving stresses and the pressures imposed by
concrete, earth or backfill. Provide permanent steel casings conforming to ASTM
A252, Grade 2 and the following minimum wall thickness requirements.
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CASING WALL THICKNESS
Casing Diameter Minimum Wall Thickness
Less than or equal to 48 inches (1220 mm) 3/8 inch (9 mm)

Greater than 48 inches (1220 mm) and less than
or equal to 78 inches (1982 mm)

Greater than 78 inches (1982 mm) 5/8 inch (16 mm)

1/2 inch (12 mm)

Provide permanent casings with an outside diameter not less than the specified size of
the drilled pier. If approved by the Engineer, a permanent casing larger in diameter
than the drilled pier design diameter is permitted. However, no payment will be made
for any costs associated with larger permanent casings. Extend the permanent casings
from the top of pier elevation or top of permanent casing elevation, if shown on the
plans, to a depth no deeper than the permanent casing tip elevation shown on the plans
or the revised permanent casing tip elevation approved by the Engineer. Do not extend
permanent casings below the permanent casing tip elevation shown on the plans
without prior approval from the Engineer. Additional drilled pier length and
reinforcement may be required if permanent casings are extended below the permanent
casing tip elevation shown on the plans. No payment will be made for the resulting
additional drilled pier length, reinforcement and permanent casing unless the Engineer
approves the revised permanent casing tip elevation. Install permanent casings in one
continuous unit. If splices are necessary for the casing, use an approved method of
splicing. Splices are considered incidental and no additional compensation will be
made.

Remove any portion of the permanent steel casing that extends above the top of the
drilled pier after the Drilled Pier Concrete has achieved a compressive strength of 4500
psi (31.0 MPa). The cost of casing removal will be considered incidental to the cost of
the permanent steel casing.

Temporary Steel Casing

Provide temporary steel casing to stabilize drilled pier excavations, protect personnel
and prevent caving or sloughing, that is clean smooth non-corrugated watertight steel of
ample strength to withstand handling and driving stresses and the pressures imposed by
concrete, earth or backfill. Use temporary steel casings with a minimum wall thickness
of 3/8 inch (9 mm) and an outside diameter not less than the specified size of the drilled
pier.

Temporary steel casings that become bound or fouled during construction and cannot
be practically removed may constitute a defect in the drilled pier. Improve defective
piers to the satisfaction of the Engineer by removing the concrete and extending the
pier deeper, providing a replacement drilled pier or other acceptable means. Complete
all corrective measures including any additional design work to the satisfaction of the
Engineer without additional compensation or an extension of the completion date of the
project.
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Slurry

When slurry use is not noted on the plans, slurry construction is an option. If slurry use
is required or an option, polymer slurry use may either be required or prohibited as
noted on the plans. If slurry use is required or an option and polymer slurry use is not
noted on the plans, polymer slurry use is an option.

If polymer slurry is required or an option, use one of the following polymers listed in
the table below:

PRODUCT MANUFACTURER
KB Technologies Ltd.
SlurryPro EXL 3648 FM 1960 West, Suite 107

Houston, TX 77068
(800) 525-5237
PDS Company
105 West Sharp Street
El Dorado, AR 71730

(800) 243-7455

Super Mud

CETCO Drilling Products Group
1500 West Shure Drive

Shore Pac GCV Arlington Heights, IL 60004

(800) 527-9948

Use polymer slurry and associated additives in accordance with the manufacturer’s
guidelines and recommendations unless otherwise approved by the Engineer. The
Contractor should be aware that polymer slurry might not be appropriate for a given
site. Polymer slurry should not be used for excavations in soft or loose soils as
determined by the Engineer. When using polymer slurry, a representative of the
manufacturer must be on-site to assist and guide the Contractor during the construction
of the first three drilled piers unless otherwise approved by the Engineer. This
representative must also be available for on-site assistance to the Contractor if problems
are encountered during the construction of the remaining drilled piers as requested by
the Engineer. The cost of all on-site assistance and representation will be considered
incidental to the cost of the drilled piers.

If mineral slurry is required or an option, use mineral slurry composed of bentonite
having a mineral grain size that remains in suspension and sufficient viscosity and gel
characteristics to transport excavated material to a suitable screening system to
minimize bottom sedimentation. Provide bentonite slurry to maintain the stability of
the excavation and allow for proper concrete placement.

When slurry is used and permanent steel casing is not required, use temporary casing a
minimum of 10 feet (3 m) long at the top of the excavation. Maintain the top of the
temporary casing a minimum of 1 foot (300 mm) above the ground surface surrounding
the casing.
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Maintain the slurry in the pier excavation at a level not less than 5 feet (1.5 m) or the
drilled pier diameter (whichever is greater) above the highest piezometric head along
the depth of the pier. It is anticipated that the highest piezometric head is the static
water or groundwater elevation (elevation head). However, the Contractor is
responsible for determining the highest piezometric head. The use of steel casing to
maintain the required slurry level is permitted; however, no payment will be made for
casing that is used for this purpose. If the slurry level in the excavation suddenly
changes or cannot be practically maintained, or the slurry construction method does not
produce the desired result, stop the pier construction until an alternate construction
procedure is approved by the Engineer.

Thoroughly premix the slurry with water in tanks before introducing the slurry into the
excavation. Submit written approval from the slurry supplier that the mixing water is
acceptable. Allow bentonite slurry to hydrate 24 hours in tanks before use. Slurry
tanks of adequate capacity are required for slurry circulation, storage and treatment.
Excavated slurry pits are not allowed in lieu of slurry tanks without prior approval from
the Engineer. Take all steps necessary to prevent the slurry from “setting up” in the
excavation. Such methods include, but are not limited to agitation, circulation and/or
adjusting the properties of the slurry. Perform desanding operations as necessary to
achieve the acceptable sand contents prior to placement of the reinforcing steel.

1. Time

Adjust the excavation operations so that the maximum time the slurry is in contact
with the sidewalls of the uncased portions of the drilled pier-excavation (from time
of drilling to concrete placement) does not exceed 36 hours. Do not work on more
than two drilled piers per drill rig below the steel casing at any time.

Agitate bentonite slurry in the drilled pier excavations a minimum of every 4 hours.
If the bentonite slurry is not agitated a minimum of every 4 hours or the 36 hour
time limit is exceeded, the Engineer may require the Contractor to overream the
drilled pier excavation beneath the steel casing a minimum of 1 inch (25 mm) and a
maximum of 3 inches (75 mm) before performing any other operations in the
excavation. Overream with a grooving tool, overreaming bucket or other approved
equipment at a minimum spacing of 12 inches (300 mm). All costs associated with
both overreaming and the resulting additional concrete placement will be
considered incidental to the cost of the drilled piers.

If concrete placement is not completed within three days of beginning drilling,
enlarge the design drilled pier diameter by a minimum of 6 inches (150 mm), or as
required by the Engineer, the entire length of the pier at no additional cost to the
Department. Enlarging the drilled pier includes replacing the steel casing with steel
casing the same size to which the drilled pier is enlarged at no additional cost to the
Department.
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2. Sampling

Collect all slurry samples using an approved sampling tool. Test slurry samples to
determine density, viscosity, pH and sand content to establish an acceptable
working pattern during slurry use. Test a minimum of four samples during each
8 hours of slurry use for each drilled pier. Take the first sample for the first 8 hours
from the slurry tank prior to introduction into the pier excavation. Collect the
remaining samples from the bottom of the drilled pier excavation. When the test
results are acceptable and consistent, a decrease in the testing frequency to one
sample per 4 hours of slurry use is permitted.

Prior to placing the reinforcing steel in any drilled pier excavation, extract slurry
samples from the bottom of each pier excavation and at intervals not exceeding
10 feet (3 m) up the pier, until two consecutive samples produce acceptable values
for density, viscosity, pH and sand content.
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Have qualified personnel, approved by the Engineer, conduct slurry tests to
determine density, viscosity, pH and sand content. The following tables show the
acceptable range of values for the slurry properties:

BENTONITE SLURRY

Acceptable Range of Values

Sodium Montmorillonite (Commercial Bentonite)

Property At Time of Slurry | In Excavation Test
(units) Introduction Immediately Method
Before Concrete
Placement
Mud Weight
Density, pcf 64.3 - 69.1 (1030- | 64.3 —75.0 (1030- (Density)
(kg/m’) 1107) 1201) API 13B-1
Section 1
. . Marsh Funnel and
Viscosity, Cup
sec./quart . 28 — 45 28 - 45 API 13B-1
(sec./0.95 liters) Section 2.2
PH 8—11 8§—-11 pH paper
Sand Content Less than or equal | Less than or equal AP?T;?B-I
(percent) to4 to2 Section 5
Notes:

1. Perform tests when the slurry temperature is above 40°F (4.4°C).

2. When approved by the Engineer for use in saltwater, increase the density by 2
pef (32 kg/m’).
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SLURRYPRO EXL
KB Technologies Ltd.
Acceptable Range of Values
Property At Time of Slurry In Excavation Test
(units) Introduction Immediately Method
Before Concrete
Placement
) Less than or equal | Less than or equal Mud W.eight
Density, pcf to 67 to 64 (Density)
(kg/m>) API 13B-1
(1073) (1025) Section |
. . Marsh Funnel and
Viscosity, Less than or equal Cu
sec./quart 53-127 q P
(sec./0.95 liters) to 74 APT13B-1
S Section 2.2
PH 8-11 8—11 pH paper
Sand Content Less than or equal | Less than or equal AP?T;SB-I
(percent) to 1 tol Section 5
Notes:

1. Perform tests when the slurry temperature is above 40°F (4.4°C).

2. When approved by the Engineer for use in saltwater, increase the density by 2
pef (32 kg/m?).

10
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PDS Company
Acceptable Range of Values
Property At Time of Slurry In Excavation Test
(units) Introduction Immediately Method
Before Concrete
Placement
) Less than or equal | Less than or equal Mud W.eight
Density, pcf to 64 to 64 (Density)
3
(kg/m”) API 13B-1
(1025) (1025) Section 1
. . Marsh Funnel and
Viscosity, Less than or equal Cu
sec./quart 34 -64 d P
(sec./0.95 liters) to 64 APT13B-1
Section 2.2
PH 8—10 8-10 pH paper
Sand Content Less than or equal | Less than or equal AP?ir;c]lE}-l
(percent) tol tol Section 5
Notes:
1.  Perform tests when the slurry temperature is above 40°F (4.4°C).
2. When approved by the Engineer for use in saltwater, increase the density by 2
pcf (32 kg/m?).

11
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SHORE PAC GCV
CETCO Dirilling Products Group
Acceptable Range of Values
Property At Time of Slurry In Excavation Test
(units) Introduction Immediately Method
Before Concrete
Placement
) Less than or equal | Less than or equal Mud Wf:ight
Dens1‘gy, pcf to 64 to 64 (Density)
(kg/m”) API 13B-1
(1025) (1025) Section 1
Vi . Marsh Funnel and
Iscosity, Less than or equal Cu
sec./quart 35-178 d p
(sec./0.95 liters) to 60 API13B-1
Section 2.2
PH 811 8—11 pH paper
Sand Content Less than or equal | Less than or equal Sand
API 13B-1
(percent) tol tol Section 5
Notes:
1. Perform tests when the slurry temperature is above 40°F (4.4°C).
2. When approved by the Engineer for use in saltwater, increase the density by 2
pef (32 kg/m?).

When any slurry samples are found to be unacceptable, take whatever action is
necessary to bring the slurry within specification requirements. Do not place
reinforcement steel until resampling and testing produce acceptable results.

Sign and submit reports of all slurry tests required above to the Engineer upon
completion of each drilled pier. The Department reserves the right to perform
comparison slurry tests at any time.

. Slurry Disposal

Comply with all applicable local, state and federal regulations, as well as with the
environmental permits of the project when disposing of excavated materials
contaminated with slurry. Keep all excavated materials, spoils from the desanding
unit and slurry out of the water and contain them at all times. The cost of the
containment, removal and disposal of excavated materials contaminated with slurry,
as well as the slurry itself, is incidental to the cost of the drilled piers.

12
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CLEANING

Excavate the bottom of the drilled pier to a level plane or stepped with a maximum step
height of 12 inches (300 mm). Regardless of construction methods used, clean the bottom
of the excavation of loose material using a technique approved by the Engineer. When the
drilled pier excavation is not hand cleaned, clean the bottom of the excavation with a
cleanout bucket and an airlift or submersible pump.

INSPECTION METHODS AND REQUIREMENTS

After the drilled pier excavation is complete and immediately prior to placement of the
reinforcing steel and concrete, demonstrate the proper condition of the drilled pier
excavation to the Engineer for verification. Provide bosun chairs, gas meters, safety
equipment, lights, mirrors, weighted tape measures, steel probes, personnel and all
assistance required for the Engineer to inspect the drilled pier excavations.

A. Bearing Capacity

One or more of the following tests may be used to verify the conditions and continuity
of the bearing material prior to placement of the reinforcing steel. If the required end
bearing capacity is not satisfied, increase the drilled pier length as directed by the
Engineer. Payment for the additional length of the drilled pier to achieve adequate
bearing will be made per the drilled pier pay items.

1. Visual Inspection

The end bearing of the drilled pier excavation may be inspected either by entering
the excavation or visually from the top of the excavation.

2. Test Hole

If the tip of the drilled pier excavation is in rock as defined by Section 1.0, Item E,
drill a 1% inch (38 mm) diameter test hole in each drilled pier to a depth at least
6 feet (1.83 m) below the tip elevation.

3. Standard Penetration Test (SPT)

When noted on the plans that a SPT is required, drive a split barrel sampler a
minimum of 18 inches (450 mm) below the drilled pier tip elevation or to refusal in
accordance with ASTM D1586. Complete the SPT using NW rods through casing
or another stabilizing method as approved by the Engineer. Extend the SPT rods
from the top of the drilled pier excavation to the drilled pier tip elevation. Firmly
support the SPT casing at the top of the drilled pier excavation and rest it on the
bottom of the excavation. Conduct the SPT a minimum of 12 inches (300 mm)
away from the sidewalls of the excavation and be sure not to scrape the sidewalls of
the excavation while inserting or withdrawing the SPT equipment. Have the SPT
device on-site prior to reaching the drilled pier tip elevation. Report the number of
blows needed to drive the split barrel sampler and a description of the recovered

13
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soil sample to the Engineer. The Engineer determines the number of blows
required for bearing.

B. Bottom Cleanliness

One or more of the following inspection procedures may be used to inspect the
cleanliness of the pier excavation bottom prior to placement of the reinforcement steel
and concrete.

The pier excavation bottom is considered clean if a minimum of 50% of the bottom
area has less than 2 inch (13 mm) of sediment and no portion of the bottom area has
more than 172 inches (38 mm) of sediment as determined by the Engineer.

1. Visual Inspection

The cleanliness of the drilled pier excavation bottom may be observed either by
entering the excavation or from the top of the excavation.

2. Steel Probe

If the excavation is not dewatered or if the Engineer requires it, lower a steel probe
to the bottom of the drilled pier excavation to ensure that cleaning has been
satisfactorily completed. Supply a steel probe that is 2 feet (0.6 m) long with a flat
tip on the sounding end, weighs approximately 9 pounds (#10 rebar) (4 kg, #32
rebar) and is suspended from the opposite end with a non-stretch cable.

3. Shaft Inspection Device (SID)

The Department may use the SID to take sediment measurements and observe the
bottom conditions of the drilled pier excavation at a minimum of five locations
selected by the Engineer. The SID is a remotely operated camera capable of
observing bottom conditions and measuring sediment underwater and slurry. Each
SID inspection (including all 5 locations) takes approximately 1 hour after the
equipment has been set up. The Engineer provides the SID and the personnel to
operate the device. Notify the Engineer a minimum of 2 days prior to beginning the
drilled pier excavation so the Engineer can arrange for the transportation of the SID
to the site and the personnel to perform the inspections. SID inspections are
required until the cleanliness of the drilled pier excavation bottom is acceptable in
accordance with Section 4.0, Item B of this special provision. Do not conduct
operations that interfere with the SID inspections as directed by the Engineer.
Remove all cleaning and drilling equipment from the drilled pier excavation during
any SID inspection. Provide a working area large enough for the SID equipment,
within the reach of the cabling supplied, and within clear sight distance of the
drilled pier excavation, as directed by the Engineer. Assist the Engineer in the
transportation and handling of the SID and all the associated equipment and in
supporting the electric hoist and/or hoisting tripod for the SID, as directed by the
Engineer. If required, provide a safe and secure location to park the trailer for the
SID while it is unattended on the project site. If any of the SID equipment is

14
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damaged due to the Contractor’s negligence, then replace the equipment at no
additional cost to the Department. Provide replacement equipment that exactly
matches the damaged equipment as directed by the Engineer. All costs involved
with the initial SID inspection of each drilled pier excavation will be made per the
SID pay item. No additional payment will be made for subsequent or repeated SID
inspections of the same drilled pier excavation. No claims for either lost time or
actual expense of any SID inspections that do not find the cleanliness of the drilled
pier excavation bottom in compliance with this special provision will be paid.

5.0 REINFORCING STEEL

Completely assemble a cage of reinforcing steel, consisting of longitudinal and spiral bars
and place it in the drilled pier excavation as a unit immediately after the proper condition of
the excavation is demonstrated to the Engineer. When concrete placement does not follow
immediately after cage placement, remove the steel from the pier excavation unless the
Engineer directs otherwise. If the cage is removed, recheck pier excavation cleanliness in
accordance with this special provision prior to reinstallation of the cage.

If the drilled pier excavation is cased down to rock, immediate placement of the reinforcing
steel and the concrete is not required. If electing to delay placement of the reinforcing steel
and concrete due to the presence of rock, recheck the excavation for proper cleanliness
immediately prior to placement of the reinforcing steel.

A. Construction, Placement, Support and Alignment

If it is determined in the field that the drilled pier must be longer, adequate
reinforcement may be required in the extended length as directed by the Engineer. Lift
the cage so racking and cage distortion does not occur. Keep the cage plumb during
concrete operations and casing extraction. Check the position of the cage before and
after placing the concrete. Position the splice length of the drilled pier cage so that the
column or footing has the minimum concrete cover shown on the plans.

Securely cross-tie the vertical and spiral reinforcement at each intersection with double
wire. Support or hold down the cage so that the vertical displacement during concrete
placement and casing extraction does not exceed 6 inches (150 mm).

B. Bolsters and Spacers

Set the rebar cage directly on the bottom of the drilled pier excavation with plastic
bolsters under each vertical reinforcing bar. Ensure that spacers are tall enough to raise
the rebar cage off the bottom of the drilled pier excavation a minimum of 3 inches (75
mm). If approved by the Engineer, the rebar cage may be hung in the excavation
provided the mechanisms supporting the cage are left in place until the Drilled Pier
Concrete strength has achieved 3000 psi (20.7 MPa).

In order to ensure the minimum required concrete cover and achieve concentric spacing

of the cage within the pier, attach plastic spacer wheels at five points around the cage
perimeter. Use spacer wheels that provide a minimum of 4 inches (100 mm)

15
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"blocking" from the outside face of the spiral bars to the outermost surface of the
drilled pier except in rock as defined by Section 1.0, Item E and when using slurry
construction. Use spacer wheels for slurry construction or in rock that provide a
minimum of 2 inches (50 mm) “blocking”. Tie spacer wheels that snap together with
wire and allow them to rotate. Use spacer wheels that span at least two adjacent
vertical bars. Start placing spacer wheels at the bottom of the cage and continue up
along its length at maximum 10 foot (3 m) intervals.

6.0 CONCRETE

Begin concrete placement immediately after inserting reinforcing steel into the drilled pier
excavation. Prior to placing concrete, assure the Engineer that sufficient quantities of
concrete are available and that sufficient transportation is committed to the project to
deliver the concrete within the time frame set forth within this special provision.

A. Concrete Mix

Provide the mix design for Drilled Pier Concrete for approval and, except as modified
herein, meeting the requirements of Section 1000 of the Standard Specifications.

Designate the concrete as Drilled Pier Concrete with a minimum compressive strength
of 4500 psi (31.0 MPa) at 28 days. Use a mix that complies with one of the following:

o Type I or Il cement with a minimum cement content of 640 Ibs/yd® (380 kg/m?) and
a maximum cement content of 800 Ibs/yd® (475 kg/m’).

e Type IP blended cement with a minimum cement content of 665 Ibs/yd® (395
kg/m®) and a maximum cement content of 833 Ibs/yd® (494 kg/m’).

Limit the water cement ratio based on total cementitious materials to a maximum of
0.45. Air-entrainment is not required. Air content should be less than 7.5%.

Produce a workable mix so that vibrating or prodding is not required to consolidate the
concrete. When placing concrete, the slump must be 5 to 7 inches (125 to 175 mm) for
dry placement and 7 to 9 inches (175 to 225 mm) for wet placement.

Use No. 78M coarse aggregate in the mix. Use an approved water-reducer, water-
reducing retarder, high-range water-reducer or high-range water-reducing retarder to
facilitate placement of the concrete if necessary. Do not use a stabilizing admixture as
a retarder in Drilled Pier Concrete without approval of the Engineer. Use admixtures
that satisfy AASHTO M194 and add them at the concrete plant when the mixing water
is introduced into the concrete. Redosing of admixtures is not permitted. Ensure that
the concrete temperature at the time of placement is 90°F (32°C) or less.
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Concrete Placement

Place concrete such that the drilled pier is a monolithic structure. Vibration is only
permitted, if needed, in the top 10 feet (3 m) of the drilled pier or as directed by the
Engineer. Remove any contaminated concrete from the top of the drilled pier at the
time of concrete placement. Contain and remove all wasted concrete that spills over
the casing.

Do not twist, move or otherwise disturb temporary casings until the concrete depth in
the casing is in excess of 10 feet (3 m) above the bottom of the casing being disturbed.
If the head is greater than 30 feet (9 m), the Engineer may require a concrete depth
greater than 10 feet (3 m). The head is defined as the difference between the highest
piezometric head along the depth of the pier and the static water elevation inside the
excavation. If the Engineer requires a concrete depth greater than 10 feet (3 m), the
Contractor may choose to either place concrete with this required concrete depth or
place concrete with the wet method and a minimum concrete depth of 10 feet (3 m).

Maintain the required concrete depth above the bottom of the innermost casing during
casing removal, except when the concrete level is at or above the top of drilled pier
elevation. Sustain a sufficient concrete depth above the bottom of casing to overcome
outside soil and water pressure. As the casing is withdrawn, exercise care in
maintaining an adequate concrete depth within the casing so that fluid trapped behind
the casing is displaced upward and discharged at the ground surface without
contaminating or displacing the Drilled Pier Concrete. Exerting downward pressure,
hammering and/or vibrating the temporary casing is permitted to facilitate removal.

Use the water inflow rate to determine the concrete placement procedure after any
pumps have been removed from the excavation. If the inflow rate is less than 6 inches
(150 mm) per half hour, the concrete placement is considered dry. If the water inflow
rate is greater than 6 inches (150 mm) per half hour, the concrete placement is
considered wet.

Keep a record of the volume of concrete placed in each drilled pier excavation and
make it available to the Engineer. For drilled piers constructed with slurry or as
directed by the Engineer, record a graphical plot of the depth versus theoretical
concrete volume and actual measured concrete volume for each drilled pier and provide
it to the Engineer when finished placing concrete.

1. Dry Placement

Before concrete placement, make certain the drilled pier excavation is dry so the
flow of concrete around the reinforcing steel can be verified by visual inspection. If
the concrete free fall does not exceed 60 feet (18.3 m), placing the concrete by a
central drop method where the concrete is chuted directly down the center of the
excavation is permitted.
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For drilled piers exceeding 60 feet (18.3 m) in length, use a tremie or a pump to
place concrete unless otherwise approved by the Engineer. . Support the tremie or
pump pipe so that the concrete free fall is less than 60 feet (18.3 m) at all times.

. Wet Placement

Maintain a static water or slurry level in the excavation prior to placing concrete
underwater. When temporary casing is used as the method to stabilize the
excavation, place concrete with a sectional tremie or pump (no continuous tremie).

Once the concrete in the excavation reaches the same elevation as the static water
level, placing concrete with the dry method is permitted. Before changing to the
dry method of concrete placement, remove the water above the concrete and clean
the concrete surface of all scum and sediment to expose clean, uncontaminated
concrete.

. Tremie and Pump

Place concrete with a tremie and/or a pump in accordance with the applicable parts
of Sections 420-6 and 420-8 of the Standard Specifications that concern tremie
and/or concrete pumping operations. Use a tremie a minimum of 10 inches (254
mm) in diameter unless otherwise approved by the Engineer. Use a tremie tube or
pump pipe made of steel with watertight joints. Use a discharge control to prevent
concrete contamination when the tremie tube or pump pipe is initially placed in the
excavation. Extend the tremie tube or pump pipe into the concrete a minimum of 5
feet (1.5 m) at all times except when the concrete is initially introduced into the pier
excavation. If the tremie tube or pump pipe pulls out of the concrete for any reason
after the initial concrete is placed, restart concrete placement with a steel capped
tremie tube or pump pipe.

. Placement Time

Place concrete within the time frames specified in Table 1000-2 of the Standard
Specifications for Class AA concrete and this special provision. Do not place
concrete so fast as to trap air, slurry, water, fluids, soil or any other deleterious
materials in the vicinity of the reinforcing steel and the annular zone between the
rebar cage and the excavation walls.

7.0 SCHEDULING AND RESTRICTIONS

After the first drilled pier is successfully completed, do not make any significant changes in
construction methods, equipment or materials, unless approved by the Engineer.

If caving or sloughing occurs, compensation will not be provided for additional concrete to
fill the resulting voids.
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For the first 16 hours after a drilled pier has achieved its initial concrete set (as determined
by the Engineer), do not drill adjacent piers, do not install adjacent piles, and do not allow
any equipment wheel loads or "excessive" vibrations within 20 feet (6 m) of the drilled
pier.

In the event that the procedures described herein are performed unsatisfactorily, the
Engineer reserves the right to shut down the construction operations. If the integrity of the
drilled pier is in question, the Engineer reserves the right to reject the drilled piers and
require remediation. Remedial measures are proposed by the Contractor and require
approval of the Engineer. No compensation will be paid for losses or damage due to
remedial work or any investigation of drilled piers found defective or not in accordance
with this special provision or the plans.

8.0 MEASUREMENT AND PAYMENT
A. Method of Measurement
1. Drilled Piers in Soil

The quantity of “Drilled Piers in Soil” to be paid for will be the linear feet (meters)
of the drilled piers exclusive of the linear feet (meters) of “Drilled Piers Not in Soil”
computed from elevations and dimensions as shown on the plans or from revised
dimensions authorized by the Engineer. Drilled piers through air or water will be
paid for as “Drilled Piers in Soil”.

2. Drilled Piers Not in Soil

The quantity of “Drilled Piers Not in Soil” to be paid for will be the linear feet
(meters) of drilled piers excavated in non-soil as determined by the Engineer. Non-
soil is defined as material that can not be cut with a rock auger and requires
excavation by coring, air tools, hand removal or other acceptable methods. Top of
non-soil elevation is that elevation where the rock auger penetration rate is less than
2 inches (50 mm) per 5 minutes of drilling at full crowd force and coring, air tools,
etc. are used to advance the excavation. For pay purposes, after non-soil is
encountered, earth seams, rock fragments and voids in the excavation less than
3 feet (0.9 m) in total length will be considered “Drilled Piers Not in Soil”. If the
non-soil is discontinuous, payment will revert to “Drilled Piers in Soil” at the
elevation where non-soil is no longer encountered.

3. Permanent Steel Casing

The quantity of “Permanent Steel Casing” to be paid for will be the linear feet
(meters) of permanent steel casing as directed or required to be used. The length to
be paid for will be measured along the permanent casing from the top of the casing
elevation or top of the pier elevation, whichever is lower, to the permanent casing
tip elevation. The Department will also pay for up to an additional 3 feet (1 m) of
permanent casing cut off if the casing can not be installed to the permanent casing
tip elevation shown on the plans. Permanent casing will be paid for only when
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permanent casing is authorized or when the Engineer directs the Contractor to leave
a casing in place such that it becomes a permanent part of the pier. No payment
will be made for temporary steel casings that become bound or fouled during pier
construction and cannot be practically removed.

. Shaft Inspection Device (SID)

The quantity of “SID Inspection” to be paid for will be per drilled pier as noted on
the plans and/or directed by the Engineer. SID inspections are performed until the
bottom cleanliness of the drilled pier excavation is acceptable by this special
provision; however, payment will only be made for the initial SID inspection of
each drilled pier excavation.

. Standard Penetration Test (SPT)

The quantity of “SPT Testing” to be paid for will be the actual number of SPT tests
performed as noted on the plans and/or directed by the Engineer.

B. Basis of Payment

1. Drilled Piers in Soil

Payment will be made at the contract unit price per linear foot (meter) for
Dia. Drilled Piers in Soil”. Such payment will include, but is not limited to,
furnishing all labor, tools, equipment, materials including concrete complete and in
place and all incidentals necessary to excavate the drilled piers and complete the
work as described in this special provision. No additional payment will be made for
slurry use. No additional payment will be made for any miscellaneous grading or
excavation to install the drilled pier. “Reinforcing Steel” and “Spiral Column
Reinforcing Steel” will be paid for separately and will not be part of the unit bid
price for “Drilled Piers in Soil”.

. Drilled Piers Not in Soil

Payment will be made at the contract unit price per linear foot (meter) for
Dia. Drilled Piers Not in Soil”. Such payment will include, but is not limited to,
furnishing all labor, tools, equipment, materials including concrete complete and in
place and all incidentals necessary to excavate the drilled piers and complete the
work as described in this special provision. No additional payment will be made for
slurry use. No additional payment will be made for any miscellaneous grading or
excavation to install the drilled pier. “Reinforcing Steel” and “Spiral Column
Reinforcing Steel” will be paid for separately and will not be part of the unit bid
price for “Drilled Piers Not in Soil”.
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3. Permanent Steel Casing

Payment will be made at the contract unit price per linear foot (meter) for
“Permanent Steel Casing for Dia. Drilled Pier”. Such payment will include,
but is not limited to, furnishing all material, labor, tools, equipment and all
incidentals necessary to install the casing in the pier excavation.

4. Shaft Inspection Device (SID)

Payment for SID will be at the contract unit price per each for “SID Inspection”.
Such payment will include, but is not limited to, furnishing all materials, labor,
tools, equipment and all incidentals necessary to complete the SID inspection as
described in this special provision.

5. Standard Penetration Test (SPT)

Payment for SPT will be at the contract unit price per each for “SPT Testing”. Such
payment will include, but is not limited to, furnishing all materials, labor, tools,
equipment and all incidentals necessary to complete the SPT at each test location.

CROSSHOLE SONIC LOGGING (6-7-05)

1.0 GENERAL

Use the non-destructive testing method called Crosshole Sonic Logging (CSL) to verify the
integrity of the drilled pier and the quality of the concrete. The Engineer will determine the
number of CSL tests and which drilled piers will be CSL tested. Drilled piers are referred
to as piers in this special provision.

The CSL test measures the time for an ultrasonic pulse to travel from a signal source in one
access tube to a receiver in another access tube. In uniform, good quality concrete, the
travel time between equidistant tubes should yield relatively consistent arrival times and
correspond to a reasonable pulse velocity, signal amplitude and energy from the bottom to
the top of the pier. Longer travel times, decrease in pulse velocity and lower
amplitude/energy signals indicate the presence of irregularities such as poor quality
concrete, voids, honeycombing, cracking and soil intrusions. The signal may be
completely lost by the receiver and CSL recording system for severe defects such as voids
and soil intrusions.

The CSL Consultant must have a minimum 3 years experience of CSL testing and have a
Registered North Carolina Professional Engineer supervising the testing and interpretation
of results. Submit the proposed CSL Consultant to the Engineer for approval 30 days
before beginning drilled pier construction. The following evidence of qualification is
required, unless the Department previously approved the consultant and no changes have
occurred since previous submittal:
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o Written evidence of successful completion of CSL tests, brief descriptions and
reference’s phone numbers for three recent CSL projects.

o Personnel qualifications
o Equipment description

« Example report

Make all necessary arrangements with the CSL Consultant to have the CSL tests
satisfactorily performed on the selected drilled piers and in accordance with this special
provision. The CSL Consultant must supply to the Contractor technical instruction and
guidance in preconstruction activities and on-site technical assistance and guidance during
set up and performance of the CSL tests. Provide suitable access to the site and to the top
of piers to be tested. Follow instructions from the CSL Consultant unless the Engineer
directs otherwise.

Place CSL tubes in all drilled piers. Perform CSL testing only on drilled piers selected by
the Engineer a minimum 7 days after concrete placement and after concrete achieves a
minimum compressive strength of 3000 psi (20.7 MPa), but within 30 days after concrete
placement. After CSL test results have been reviewed and the Engineer has accepted the
drilled pier or approves grouting of the tubes, dewater the tubes and core holes, if any, and
backfill with an approved 4500 psi (31.0 MPa) compressive strength grout. If the Engineer
elects not to CSL test a pier, obtain approval from the Engineer to dewater the tubes and
backfill them with an approved grout.

PREPARATION FOR CSL

Submit to the Engineer the CSL tube size, the manufacturer’s certificate of compliance, cap
details, couplings, any joint details and the proposed method of attaching the tubes 30 days
before beginning drilled pier construction.

Install four tubes in each drilled pier with a diameter of 5 feet (1524 mm) or less and six
tubes in each pier with a diameter of greater than 5 feet (1524 mm). Provide 2 inch
(50 mm) inside diameter Schedule 40 steel pipe conforming to ASTM A53, Grade A or B,
Type E, F, or S. The tubes must have a round, regular internal diameter free of defects or
obstructions, including any at tube joints, in order to permit the free, unobstructed passage
of source and receiver probes. The tubes must provide a good bond with the concrete and
be watertight.

Fit the tubes with a watertight threaded cap on the bottom and a removable threaded cap on
the top. Securely attach the tubes to the interior of the reinforcement cage. Install the tubes
in each drilled pier in a regular, symmetric pattern such that each tube is equally spaced
from the others around the perimeter of the cage. Tube placement must be such that large
vertical reinforcing bars do not block the direct line between adjacent tubes. The tubes are
typically wire-tied to the reinforcing cage every 3 feet (1 m) or otherwise secured such that
the tubes remain in position during placement of the rebar cage and the concrete. The tubes
must be as near to vertical and as parallel as possible, as non-vertical tubes can adversely
affect data analysis. Extend the tubes from 6 inches (150 mm) above the pier tip to at

22



B-4009 T 115

3.0

J—

least 3 feet (1 m) above the top of the pier. If the pier top elevation is below ground
elevation, extend tubes at least 2 feet (610 mm) above ground surface. If the drilled pier tip
elevation is excavated more than 1 foot (305 mm) below the tip elevation shown on the
plans, extend the tubes using proper threaded mechanical couplings to within 6 inches
(150 mm) of the revised pier tip elevation.

Before placement of the reinforcement cage into the drilled pier, record the tube lengths
and tube positions along the length of the cage. After concrete placement, measure the
stickup of the tubes above the top of the drilled piers and verify tube spacing.

After placement of the reinforcement cage and before concrete placement, fill the CSL
tubes with clean water and cap them to keep out debris. CSL tubes that are not filled with
water and capped will be rejected. When removing the caps, use care not to apply excess
torque, force or stress, which could break the bond between the tubes and the concrete.

Verify that unobstructed passage of the probes is achievable before the CSL Consultant
arrives on site. If testing equipment will not pass through the entire length of the CSL tube,
core a 2 inch (50 mm) diameter hole through the concrete the full length of the drilled pier
at no cost to the Department. Locate the core hole approximately 9 inches (230 mm) inside
the pier reinforcement from obstructed tube or as determined by the Engineer. Fill core
hole with clean water and cover to keep out debris.

CSL EQUIPMENT

The minimum requirements of the CSL equipment are as follows:

o A microprocessor based CSL system for display of individual CSL records, analog-
digital conversion and recording of CSL data, analysis of receiver responses and
printing of report quality CSL logs

o Ultrasonic source and receiver probes which can travel through 2 inch (50 mm) L.D.
steel pipe

e An ultrasonic voltage pulser to excite the source with a synchronized triggering system
to start the recording system

e A depth measurement device to electronically measure and record the source and
receiver depths associated with each CSL signal

e Appropriate filter/amplification and cable systems for CSL testing

e An acquisition system that stores each log in digital format, with drilled pier
identification, date, time and test details, including the source and receiver gain.
Arrival time data must be displayed graphically during data acquisition.

e 3D tomographic imaging software, or source for completing the work
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5.0

Provide the Engineer and CSL Consultant with the following:
o Tube lengths and positions

e Record of the drilled pier construction information including the pier bottom and top
elevations

e Construction dates before CSL testing

Conduct CSL tests between each perimeter pair and major principal diameter and log,
unless otherwise directed by the Engineer.

Perform the CSL testing with the source and receiver probes in the same horizontal plane
unless test results indicate defects or poor concrete zones, in which case the defect zones
must be further evaluated with angle tests (source and receiver vertically offset at greater
than 1.5 feet (460 mm) in the tubes). Report any defects indicated by decreased signal
velocity and lower amplitude/energy signals to the Engineer at the time of testing and
conduct angle tests in the zones of the defects as defined by the Concrete Condition Rating
Criteria (CCRC) in Section 5.0 of this special provision. Make CSL measurements at
depth intervals of 2 4 inches (65 mm) or less from the bottom of the tubes to the top of
each pier. Pull the probes simultaneously, starting from the bottom of the tubes, using a
depth-measuring device to electronically measure and record the depths associated with
each CSL signal. Remove any slack from the cables before pulling to provide for accurate
depth measurements of the CSL records. In the event defects are detected, conduct
additional logs, as needed, at no additional cost to the Department. The Department will
not accept any claims for either lost time or the actual expense of further investigation of
defects.

If steel tube debonding occurs, then core drill a 2 inch (50 mm) diameter hole to the depth
of debonding for each debonded tube in order to perform the CSL logs at no additional cost
to the Department. :

CSL RESULTS AND REPORTING

Submit the CSL test results in both electronic and hard copy form including two original
copies of CSL report to the Engineer within 5 working days of completion of CSL testing.
The CSL report should include but not limited to the following:

¢ Project identification
o Dates of testing

o Table and a plan view of each pier tested with accurate identification of tube
coordinates and tubes referenced to the site
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Names of personnel that performed the tests/interpretation and their affiliation

Equipment used

Interpretation, analysis and results

Include CSL logs for each tube pair tested with analysis of the initial pulse arrival time,
velocity, relative pulse energy/amplitude and stacked waveform plotted versus depth. List
all zones defined by the Concrete Condition Rating Criteria (CCRC) in a tabular format
including the percent velocity reduction and the velocity values used from the nearby zone
of good quality concrete. Discuss each zone defined by the CCRC in the CSL report as
appropriate. Base the results on the percent reduction in velocity value from a nearby zone
of good quality concrete with good signal amplitude and energy as correlated to the

following:
Concrete Condition Rating Criteria (CCRC)
CCRC Rating Velocity Indicative Results
Symbol Reduction
Good G <10% Good quality concrete
Questionable Q >10% & <20 % Minor concrete contamination or intrusion.
Defect Questionable quality concrete.
Poor P/D >20% Defects exist, possible water/slurry
contamination, soil intrusion and/or poor
quality concrete.
No Signal NS No Signal Soil intrusion or other severe defect absorbed
received the signal (assumes good bond of the tube-
concrete interface).

Water w V =4750 fps Water intrusion or water filled gravel
(1450 mps) intrusion with few or no fines present.
to 5000 fps
(1525 mps)

The following are a few examples of types and causes of defects:

Necking or arching of the concrete on withdrawal of the temporary casing.

Necking or contamination of the concrete due to collapse of the side walls.

Soft toe due to incomplete cleaning or collapse of the side walls.

Horizontal lenses of silt\mud\slurry due to the tremie pipe rising above the concrete.

Voids due to the use of low-slump concrete.
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e Honeycombing due to washout of fines.

¢ Trapping of contaminants due to pumping concrete to fast.

Provide the original pulse signal data files and ASCI format of the picks with a header
(identifying the pier tested, tube coordinates and each data column) in an electronic file to
the Engineer. The Engineer will require 5 working days to evaluate the CSL test results
and determine whether or not the drilled pier is acceptable. Evaluation of CSL test results,
with ratings other than good (G) per the Concrete Condition Rating Criteria (CCRC) may
require further investigation and additional time for review and analysis of the data. Do not
grout the CSL tubes or perform any further work on the CSL tested drilled pier until the
Engineer determines whether the drilled pier is acceptable. Perform tomography in order
to further investigate and delineate the boundaries of any defective/unconsolidated zones
with 20% or more reduction in velocity value as correlated to the CCRC. Process CSL data
to construct easy to understand 2D/3D (2D cross-sections between tubes and 3D volumetric
images for the entire pier) color-coded tomographic images indicating velocity variations
along the pier. Location and geometry of defective/unconsolidated zones must be
identified in 3D color images with detailed discussion in the CSL report. Any further tests
deemed necessary by the Engineer in order to determine the acceptability of the drilled pier
will be determined after reviewing the CSL report. Additional test or analysis options
include 3D tomographic imaging, single-hole sonic testing, sonic echo or impact response
tests and concrete coring.

The Engineer determines the depth, location, diameter (PQ or NQ size) and number of core
holes when concrete coring is required. If the Engineer is concerned about concrete
strength or requires the use of a borehole camera for inspection, large diameter cores (PQ
size) are required. Drill a minimum of two core holes to intercept the suspected defect
zones. Use a coring method that provides maximum core recovery and minimizes abrasion
and erosion. Provide concrete cores properly marked in a wooden crate labeled with the
drilled pier depth at each interval of core recovery to the NCDOT Materials and Test Unit
for evaluation and testing. Submit to the Engineer coring records, signed by the
Contractor, that include NCDOT project number, name of the Drilling Contractor, date
cored and percent core recovery. Allow 5 working days after submitting the core records
for the Department’s review.

CORRECTION OF UNACCEPTABLE DRILLED PIER

When the Engineer determines a drilled pier is unacceptable, submit remedial measures to
the Department for approval. No compensation will be made for remedial work or losses
or damage due to remedial work of drilled piers found defective or not in accordance with
the Drilled Piers Special Provision or the plans. Modifications to the drilled pier design or
any load transfer mechanisms required by the remedial action must be designed by a
Registered North Carolina Professional Engineer. Include supporting calculations and
drawings sealed by a Registered North Carolina Professional Engineer for all foundation
elements affected. Do not begin remedial action work until the Department has reviewed
and accepted the remedial action plan. Allow 5 working days after submitting the remedial
work plan for the Department’s review and acceptance. Furnish all materials and work
necessary to correct defective drilled piers.
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7.0 MEASUREMENT AND PAYMENT

The complete and accepted CSL will be paid for at the unit bid price for “Crosshole Sonic
Logging” per drilled pier. The Department will only pay for the initial CSL test on a
drilled pier; no additional payment will be made for subsequent CSL tests performed on the
same drilled pier. Include in this unit bid price all costs incurred for procurements,
conducting the CSL testing, reporting of results and incidentals necessary to complete the
work including any other test required to determine the acceptability of the drilled pier.

Include the cost of the crosshole sonic logging tubes in the unit bid price for drilled piers.
No separate payment will be made for the CSL tubes. The unit bid price for the drilled
piers will include full compensation for furnishing, installing, extending tubes, dewatering
and grouting of all CSL tubes and core holes, if applicable, and all materials, labor, tools,
equipment and incidentals necessary to complete the work.

STEEL PILE POINTS (10-12-01)

Provide steel pile points in accordance with the plans, applicable parts of the Standard
Specifications, and this provision.

The following is a list of approved pile points:

Brand Name Manufacturer Pile Size
PAR 12T Super-Bite Point Piling Accessories, Inc. HP 12x53 (HP 310x79)
HPH-12-RB-1 International Construction | pp 15y 53 (1P 310x79)
Equipment, Inc.
PAR 14T Super-Bite Point Piling Accessories, Inc. HP 14x73 (HP 360x108)

For pile points not on the approved list, as a condition of approval, submit seven copies of the
proposed pile point and attachment details for acceptance prior to use as stated in Subarticle 450-
8(D) of the Standard Specifications.

When approved pile points are used, the submission procedure as stated in Subarticle 450-8(D)
of the Standard Specifications is waived.

Provide the Engineer with the manufacturer’s welding and attachment details. Weld pile points
to the pile in accordance with the manufacturer’s details as approved. The minimum weld length
is twice the width of the flange.
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MECHANICAL BUTT SPLICING FOR REINFORCING STEEL (10-12-01)

1.0 GENERAL

When mechanically butt splicing reinforcing steel, use a standard metal filled sleeve,
cement mortar filled sleeve, threaded steel couplings, forged steel sleeve, cold-forged
sleeve or an exothermic process whereby molten filler metal, contained by a high strength
steel sleeve of larger inside diameter than the bars, is introduced into the annular space
between the bars and the sleeve and also between the ends of the bars. Provide a splice that
is capable of transferring at least 125% of the yield strength of the bars from one bar to the
other by the mechanical strengths of the splice components.

The following is a list of approved connectors:

Brand Name Approved Size

Bar-Lock Couplers #4 - #11 (#13 - #36)
Barsplice Products

Bar-Grip System #4 - #18 (#13 - #57)

Grip-Twist System #4 - #18 (#13 - #57)

Threaded Dowel Bar Coupler #4 - #8 (#13 - #25)
Erico

Lenton Interlok Grout-Filled Coupler #6 - #11 (#19 - #36)

Lenton Position Coupler #4 - #18 (#13 - #57)

Lenton Standard Coupler #4 - #18 (#13 - #57)

Quick-Wedge Coupler #4 - #6 (#13 - #19)
Richmond DB-SAE Dowel Bar Splicer #4 - #11 (#13 - #36)
Williams Form  Engineering Flange #4 - #14 (#13 - #43)
Coupler
Zap Screwlok #4 - #11 (#13 - #36)

For splices not on the approved list, as a condition of approval, assemble three test splices
in the presence of the Engineer for each of the bar materials identical to that which is
proposed for use in the structure and forward the test splices to N. C. Department of
Transportation Materials and Tests Unit in Raleigh, N.C.

When an exothermic connector is used, do not let the splice depend upon fusion of the filler
metal with the bars. Select a temperature for heating the bars that is below the melting
point of the bars and is sufficiently low so as not to significantly affect the original
hardness nor decrease the structural properties of the bars. Visual inspection of the finished
splices is sufficient; the splice is acceptable if sound filler metal is present at both ends of
the splice sleeve and at the sleeve entry port.
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Splice the bars in accordance with the manufacturer’s recommendations using the
manufacturer’s required accessories as approved by the Engineer. Use mechanical butt
splices only where specified on the plans. Any additional splices require approval.

If bars are epoxy coated, strip the epoxy coating within the limits of the sleeve prior to
splicing. After making the splice, paint any unprotected areas of the reinforcing bar and the
coupling sleeve with epoxy paint as described in the Standard Specifications.

2.0 BASIS OF PAYMENT

No separate measurement or payment will be made for this work. The following pay items

will be full compensation for the above work as follows:

e The unit contract price bid for “Reinforced Concrete Deck Slab” will be full
compensation for mechanical butt splices in concrete decks.

e The unit contract price bid for “Reinforcing Steel” or “Epoxy Coated Reinforcing
Steel” will be full compensation for mechanical butt splices in bridge substructures and
cast-in-place culverts.

GALVANIZING STEEL PILES (10-03-02)
1.0 DESCRIPTION

This work consists of surface preparation and galvanizing of steel piles in accordance with

Section 1076 of the Standard Specifications. For steel piles, angles and plates, prepare the

surface and provide materials in accordance with the applicable parts of the Standard

Specifications.

2.0 BASIS OF PAYMENT

The work covered by this provision will be paid for at the contract lump sum price for
“Galvanizing Steel Piles at Station ”. In the case of an overrun in the quantity
of « Steel Piles”, the contract lump sum price for “Galvanizing Steel Piles at Station

” will be prorated to each linear foot (meter) of the overrun quantity. This

compensation includes the galvanizing of steel angles and plates when required. The above

prices and payments will be full compensation for all work covered by this provision
including but not limited to furnishing all materials, labor, tools, equipment and all
incidentals necessary to complete the work.

Payment will be made under:

Galvanizing Steel Piles at Station ..o Lump Sum
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THERMAL SPRAYED COATINGS (METALLIZATION) (6-7-05)

1.0

2.0

3.0

4.0

DESCRIPTION

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces as specified herein
when called for on the plans or by other Special Provisions, or when otherwise approved by
the Engineer in accordance with the SSPC-CS 23.00/AWS C2.23/NACE No. 12
Specification. Only Arc Sprayed application methods are used to apply TSC coatings, the
Engineer must approve other methods of application.

QUALIFICATIONS
Only use NCDOT approved TSC Contractors meeting the following requirements:

1. Who have the capability of blast cleaning steel surfaces to SSPC SP-5 and SP-10
Finishes.

2. Who employ a Spray Operator(s) qualified in accordance with AWS C.16/C2.16M2002
and a Quality Control Inspector(s) who have documented training in the applicable test
procedures of ASTM D-3276 and SSPC-CS 23.00.

A summary of the contractor’s related work experience and the documents verifying each
Spray Operator’s and Quality Control Inspector’s qualifications are submitted to the
Engineer before any work is performed.

MATERIALS

Provide wire in accordance with the metallizing equipment manufacturer’s
recommendations. Use the wire alloy specified on the plans which meets the requirements
in Annex C of the SSPC-CS 23.00 Specification. Have the contractor provide a certified
analysis (NCDOT Type 2 Certification) for each lot of wire material.

Apply an approved sealer to all metallized surfaces in accordance with Section 9 of SSPC-
CS 23. The sealer must either meet SSPC Paint 27 or is an alternate approved by the
Engineer.

SURFACE PREPARATION AND TSC APPLICATION

Grind flame cut edges to remove the carbonized surface prior to blasting. Bevel all flame
cut edges in accordance with Article 442-10(D) regardless of included angle. Blast clean
surfaces to be metallized with grit or mineral abrasive in accordance with Steel Structures
Painting Council SSPC SP-5/10(as specified) to impart an angular surface profile of 2.5 -
4.0 mils (0.063 — 0.100 mm). Surface preparation hold times are in accordance with
Section 7.32 of SSPC-CS 23. If flash rusting occurs prior to metallizing, blast clean the
metal surface again. Apply the thermal sprayed coating only when the surface temperature
of the steel is at least 5°F (3°C) above the dew point.
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At the beginning of each work period or shift, conduct bend tests in accordance with
Section 6.5 of SSPC-CS 23.00. Any disbonding or delamination of the coating that
exposes the substrate requires corrective action, additional testing, and the Engineer’s
approval before resuming the metallizing process.

Apply TSC with the alloy to the thickness specified on the plans or as provided in the table
below. All spot results (the average of 3 to 5 readings) must meet the minimum
requirement. No additional tolerance (as allowed by SSPC PA-2) is permitted. (For Steel
Beams: For pieces with less than 200 ft* (18.6m”) measure 2 spots/surface per piece and for
pieces greater than 200 ft* (18.6m”) add 1 additional spots/surface for each 500 ft?
(46.5m)).

Application Thickness Alloy Seal Coat
Pot Bearings 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil
Armored Joint Angles 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil
Modular Joints 8 mil 99.99% Zn (W-Zn-1) 0.5 mil
Expansion Joint Seals 8 mil 99.99% Zn (W-Zn-1) 0.5 mil
Optional Disc Bearings 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil

When noted on the plans or as specified in the above chart, apply the sealer to all
metallized surfaces in accordance with the manufacturer’s recommendations and these
provisions. Apply the seal coat only when the air temperature is above 40°F (4°C) and the
surface temperature of the steel is at least 5°F (3°C) above the dew point. If the sealer is not
applied within eight hours after the final application of TSC, the applicator verifies
acceptable TSC surfaces and obtains approval from the Engineer before applying the
sealer.

5.0 INSPECTION FREQUENCY
The TSC Contractor must conduct the following tests at the specified frequency and the
results documented in a format approved by the Engineer.
Test/Standard Location Frequency Specification
Ambient Conditions Site Each Process 5°F (3°C) above the dew point
Abrasive Properties Site Each Day Size, angularity, cleanliness
Surface Cleanliness All Surfaces Visual All Surfaces SSPC-SP-10 Atmospheric Service
SSPC Vis 1 SSPC-SP - 5 Immersion Service
Surface Profile Random Surfaces | 3 per 500 ft® 2.5 - 4.0 mils
ASTM D-4417 Method C
Bend Test Site 5 per shift Pass Visual
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SSPC-CS 23.00

Thickness
SSPC PA-2R
SSPC-CS 23.00

Each Surface

Use the method in PA-
2 Appendix 3 for
Girders and Appendix
4 for frames and
miscellaneous steel.
See Note 1.

Zn - 8 mils minimum
Al - 8 mils minimum
Zn Al - 8 mils minimum

Areas with more than twice the
minimum thickness are inspected
for compliance to the adhesion
and cut testing requirements of
this specification.

SSPC-CS 23.00

Adhesion ASTM 4541 Random Surfaces | 1 set of 3 per 500 ft* Zn > 500 psi
Splice Areas Al> 1000 psi
Zn Al > 750 psi
Cut Test - SSPC-CS 23.00 Random Surfaces | 3 sets of 3 per 500 ft* | No peeling or delamination
Job Reference Std. Site 1 per job Meets all the above requirements

6.0 REPAIRS

All Repairs are to be performed in accordance with the procedures below, depending on
whether the repair surface is hidden or exposed. As an exception to the following, field
welded splices on joint angles and field welding bearing plates to girders may be repaired
in accordance with the procedures for hidden surfaces.

For hidden surfaces (including but not limited to interior girders, interior faces of

exterior girders, and below-grade sections of piles):

1. Welding of metallized surfaces may be performed only if specifically permitted by

the Engineer. Remove metallizing at the location of field welds by blast cleaning
(SSPC SP-6 finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3
finish) just prior to welding. Clean sufficiently to prevent contamination of the
weld. All repairs to welded connections are metallized in accordance with SSPC CS
23.00.

. Minor areas less than or equal to 0.1 ft2 (9300mm2) exposing the substrate are
metallized in accordance with SSPC CS 23.00 or painted in accordance with ASTM
A780, “Repair of Damaged and Uncoated Areas of Hot Dip Galvanized Coatings.”

. Large areas greater than 0.1 ft> (9300mm2) exposing the substrate are metallized in
accordance with SSPC CS 23.00.

. Damaged (burnished) areas not exposing the substrate with less than the specified
coating thickness are metallized in accordance with SSPC CS 23.00 or painted in
accordance with ASTM A780, “Repair of Damaged and Uncoated Areas of Hot Dip
Galvanized Coatings.”
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5. Damaged (burnished) areas not exposing the substrate with more than the specified
coating thickness are not repaired.

6. Defective coating is repaired by either method 2 or 3 depending on the area of the
defect.

For Exposed Surfaces (including but not limited to exterior faces of exterior girders
and above-grade sections of piles):

1. Welding of metallized surfaces may be performed only if specifically permitted by
the Engineer. Remove metallization at the location of field welds by blast cleaning
(SSPC SP-6 finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3
finish) just prior to welding. Clean sufficiently to prevent contamination of the
weld. All repairs to welded connections are metallized in accordance with SSPC CS
23.00.

2. All areas exposing the substrate are metallized in accordance with SSPC CS 23.00

3. Defective coating is repaired by either method 2 or 3 depending on the area of the
defect.

7.0 TWELVE MONTH OBSERVATION PERIOD

8.0

The contractor maintains responsibility for the coating system for a twelve (12) month
observation period beginning upon the satisfactory completion of all the work required in
the plans or as directed by the engineer. The contractor must guarantee the coating system
under the payment and performance bond (refer to article 109-10). To successfully
complete the observation period, the coating system must meet the following requirements
after twelve(12) months service:

e No visible rust, contamination or application defect is observed in any coated area.
e Painted surfaces have a uniform color and gloss.

e Surfaces have an adhesion of no less than 500 psi (3.45 MPa) when tested in accordance
with ASTM D-4541.

BASIS OF PAYMENT

The contract price bid for the bridge component to which the coating is applied will be full
compensation for the thermal sprayed coating.
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EVAZOTE JOINT SEALS (8-13-04)

1.0 SEALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils,
gasoline, salt and other materials that are spilled on or applied to the surface. Use a low-
density closed cell, cross-linked ethylene vinyl acetate polyethylene copolymer nitrogen
blown material for the seal.

Use seals manufactured with grooves 1/8" (3 mm) + wide by 1/8" (3 mm) + deep and
spaced between 1/4 (6 mm) and 1/2 inch (13 mm) apart along the bond surface running the
length of the joint. Use seals sized so that the depth of the seal meets the manufacturer’s
recommendation, but is not less than 70% of the uncompressed width. Provide a seal
designed so that, when compressed, the center portion of the top does not extend upward
above the original height of the seal by more than 1/4 inch (6 mm). Splice the seal using
the heat welding method by placing the joint material ends against a teflon heating iron of
350°F (177°C) for 7 - 10 seconds, then pressing the ends together tightly. Do not test the
welding until the material has completely cooled. Use material that resists weathering and
ultraviolet rays. Provide a seal that has a working range of 30% tension and 60%
compression and is watertight along its entire length including the ends.

Provide seals that meet the requirements given below.

TEST TEST METHOD REQUIREMENT
Elongation at break ASTM D3575 210+ 15%
Tensile strength, psi (kPa) ASTM D3575 110+ 15 (755 £ 100)
Compression Recovery AASHTO T42
(% of original width) 50% compr. for 22 hr. 87 + 3
@ 73°F (23°C) 1/2 hr.
recovery
Weather/Deterioration AASHTO T42 No deterioration
Accelerated Weathering for 10 years min.
. ; 5 -
Compression/Deflection @ SO.A)'deﬂegtlon of 10 psi (69 kPa) min.
original width
@ 50% deflection of .
original width 60 psi (414 kPa) max.
Tear Strength, psi (kPa) ASTM D624 16 £3 (110 £ 20)
Density ASTM D545 2.8t03.4
Water Absorption ASTM D3575 Total 3
(% vol/vol) immersion for 3 months

Have the top of the evazote seal clearly shop marked. Inspect the evazote seals upon
receipt to ensure that the marks are clearly visible upon installation.
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2.0 ADHESIVES

3.0

“Use a two component, 100% solid, modified epoxy adhesive with the seal that meets the

requirements of ASTM C881, Type 1, Grade 3, Class B & C and has the following physical
properties:

Tensile strength ........ccoocvecieiinierinieeeeeece e 3500 psi (24.1 MPa) min.
Compressive Strength ...........cceeeeivieieecescesecececceeese e 7000 psi (48.3 MPa) min.
Shore D Hardness...........coeveerieeieciecinieieeeeieeeeereereseereseeeenens 75 psi (0.5 MPa) min.
Water ADSOIPHON .....ocuvvuiiieriiieietrieet ettt 0.25% by weight

Use an adhesive that is workable to 40°F (4°C). When installing in temperatures below
40°F (4°C) or for application on moist, difficult to dry concrete surfaces, use an adhesive
specified by the manufacturer of the joint material.

SAWING THE JOINTS

When the plans call for sawing the joints, the joints shall be initially formed to a width as
shown on the plans including the blockout for the elastomeric concrete. Complete
placement of the elastomeric concrete after the reinforced concrete deck slab has cured for
seven full days and reached a minimum strength of 3000 psi (20.7 Mpa).

Cure the elastomeric concrete for a minimum of 2 days prior to sawing the elastomeric
concrete to the final width and depth as specified in the plans.

When sawing the joint to receive the evazote seal, always use a rigid guide to control the
saw in the desired direction. To control the saw and to produce a straight line as indicated
on the plans, anchor and positively connect a template or a track to the bridge deck. Do not
saw the joint by visual means such as a chalk line. Fill the holes used for holding the
template or track to the deck with an approved, flowable non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and
spacing two metal blades on the saw shaft to the desired width for compression seals.

The desired depth is the depth of the seal plus 1/4 inch (6 mm) above the top of the seal
plus approximately 1 inch (25 mm) below the bottom of the seal. An irregular bottom of
sawed joint is permitted as indicated on the plans. Grind exposed corners on saw cut edges
to a 1/4" (6 mm) chamfer.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

Use extreme care to saw the joint straight to the desired width and to prevent any chipping
or damage to sawed edges of the joint.
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4.0 PREPARATIONS FOR SAWED JOINTS

5.0

When the plans call for sawing the joint, the Engineer thoroughly inspects the sawed joint
opening for spalls, popouts, cracks, etc. Make all necessary repairs prior to blast cleaning
and installing the seal.

Immediately before sealing, clean the joints by sandblasting with clean dry sand. Sandblast
to provide a firm, clean joint surface free of curing compound, loose material and any
foreign matter. Sandblast without causing pitting or uneven surfaces. The aggregate in the
elastomeric concrete may be exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber,
blow the surface with compressed air, or vacuum the surface until all traces of blast
products and abrasives are removed from the surface, pockets, and corners.

If nozzle blasting, use compressed air that does not contain detrimental amounts of water or
oil.

Examine the blast cleaned surface and remove any traces of oil, grease or smudge
deposited in the cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.
PREPARATIONS FOR ARMORED JOINTS

When the plans call for armored joints, form the joint and blockout openings in accordance
with the plans. If preferred, wrap the temporary form with polyethylene sheets to allow for
easier removal. Do not use form release agents.

A. Submittals

Submitting detailed working drawings is not required; however, submitting catalog cuts
of the proposed material is required. In addition, direct the joint supplier to provide an
angle segment placing plan.

B. Surface Preparation

Prepare the surface within the 48 hours prior to placing the elastomeric concrete. Do
not place the elastomeric concrete until the surface preparation is completed and
approved.

1. Angle Assembly

Clean and free metallized steel of all foreign contaminants and blast the
non-metallized steel surfaces to SSPC SP-10. Blast-cleaning anchor studs is not
required.
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2. Concrete

Prior to placing the elastomeric concrete, thoroughly clean and dry all concrete
surfaces. Sandblast the concrete surface in the blockout and clear the surface of all
loose debris.

C. Elastomeric Concrete Placement

Make sure that a manufacturer’s representative is present when placing elastomeric
concrete. Do not place elastomeric concrete if the ambient air temperature is below
45°F (7°C).

Prepare and apply a primer, as per manufacturer’s recommendations, to all vertical
concrete faces, all steel components to be in contact with elastomeric concrete, and to
areas specified by the manufacturer. Align the angles with the joint opening.

Prepare, batch, and place the elastomeric concrete in accordance with the
manufacturer’s instructions. Place the elastomeric concrete in the areas specified on the
plans while the primer is still tacky and within 2 hours after applying the primer. Pay
careful attention to properly consolidate the concrete around the steel and anchors.
Trowel the elastomeric concrete to a smooth finish.

D. Joint Preparation

Prior to installing the seal, the Engineer thoroughly inspects the armored joint opening
for proper alignment and full consolidation of elastomeric concrete under the angle
assemblies. Make all necessary repairs prior to cleaning the joint opening and
installing the seal.

Clean the armored joint opening with a pressure washer rated at 3000 psi (20.7 MPa)
minimum at least 24 hours after placing the elastomeric concrete. Dry the cleaned
surface prior to installing the seal.

Examine the cleaned surface and remove traces of oil, grease or smudge deposited
during the cleaning operations.

Bond the seal to the cleaned surface on the same day the surface is cleaned.
6.0 SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and
as recommended below. Do not install the joint seal if the ambient air temperature is below
45°F (7°C). Have a manufacturer’s representative present during the installation of the first
seal of the project.

Begin installation at the low end of the joint after applying the mixed epoxy to the sides of
both the joint material and both sides of the joint, making certain to completely fill the
grooves with epoxy. With gloved hands, compress the material and with the help of a blunt
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probe, push it down into the joint until it is recessed approximately 1/4 inch (6 mm) below
the surface. Do not push the seal at an angle that would stretch the material. Once work on
a joint begins, do not stop until it is completed. Clean the excess epoxy off the surface of
the joint material quickly and thoroughly. Do not use solvents to remove excess epoxy.
Remove excess epoxy in accordance with the joint manufacturer’s recommendations.

Install the seal so that it is watertight. Testing of the joint seal is not required, but it is
observed until final inspection.

7.0 BASIS OF PAYMENT
Payment for all evazote joint seals will be at the lump sum contract price bid for “Evazote
Joint Seals” which prices and payment will be full compensation for furnishing all material,
including elastomeric concrete when required, labor, tools and equipment necessary for
installing these units in place and accepted.

EPOXY PROTECTIVE COATING (10-12-01)

1.0 DESCRIPTION
This work consists of preparing the concrete surface and furnishing and applying an epoxy
protective coating to the surfaces described in this Special Provision. When epoxy
protective coating is required, cure the top surfaces of the bent or end bent caps in
accordance with the Standard Specifications, but do not use the Membrane Curing
Compound method.

2.0 MATERIALS

Use an epoxy coating that meets the most recently published NCDOT Specification on the
date of advertisement. Use the epoxy coating that meets NCDOT-Type 4A Flexible, epoxy
coating, moisture insensitive.

Provide a certification for the proposed epoxy showing that it meets NCDOT-Type 4A.
The following companies have epoxies that meet Type 4A Specifications:

+ E-Bond Epoxy, Inc.
Fort Lauderdale, Florida 33307

¢ Permagile Industries
Plainview, NY 11803

e Poly-Carb
Cleveland, OH 44139

e Tamms, Inc.
Mentor, OH 44060
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3.0

4.0

o Adhesive Engineering
Cleveland, OH 44122-5554

¢ Kaufman Products
Baltimore, MD 21226-1131

o Prime Resins
Lithonia, GA 30058

o Sika Corporation
Lyndhurst, N. J. 07071

A copy of the specifications for Epoxy Resin Systems is available from the Materials and
Tests Unit.

SURFACES

With the exception of cored slab bridges, apply the epoxy protective coating to the top
surface area, including chamfer area, of bent caps under expansion joints and of end bent
caps, excluding areas under elastomeric bearings. For cored slab bridges, do not apply the
epoxy protective coating to the bent or end bent caps. Also, apply epoxy protective coating
to the ends of prestressed concrete members as noted on the plans.

Use extreme care to keep the area under the elastomeric bearings free of the epoxy
protective coating. Do not apply the epoxy protective coating in the notch at the ends of
the prestressed concrete girders.

Thoroughly clean all dust, dirt, grease, oil, laitance, and other objectionable material from
the concrete surfaces to be coated. Air-blast all surfaces immediately prior to applying the
protective coating.

Only use cleaning agents pre-approved by the Engineer.
APPLICATION

Apply epoxy protective coating only when the air temperature is at least 40°F (4°C) and
rising, but less than 95°F (35°C) and the surface temperature of the area to be coated is at
least 40°F (4°C). Remove any excess or free standing water from the surfaces before
applying the coating. Apply one coat of epoxy protective coating at a rate such that it
covers between 100 and 200 ft*/gal (2.5 and 5 m*/liter).

Note: Under certain combinations of circumstances, the cured epoxy protective coating
may develop “oily” condition on the surface due to amine blush. This condition is
not detrimental to the applied system.

Apply the coating so that the entire designated surface of the concrete is covered and all
pores filled. To provide a uniform appearance, use the exact same material on all visible
surfaces.
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5.0 BASIS OF PAYMENT

. No separate measurement or payment will be made for preparing, furnishing and applying

the epoxy protective coating to the concrete surfaces.

Payment at the contract unit prices for the various pay items will be full compensation for
the above work including all materials, equipment, tools, labor, and incidentals necessary
to complete the work.

ELASTOMERIC CONCRETE (10-12-01)

1.0 DESCRIPTION

2.0

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or
epoxy, and kiln-dried aggregate. Have the manufacturer supply it as a unit. Use the
concrete in the blocked out areas on both sides of the bridge deck joints as indicated on the
plans.

MATERIALS

Provide materials that comply with the following minimum requirements at 14 days.

CONCRETE PROPERTIES TEST METHOD R;g}‘gﬁﬁ%m
Bond Strength to Concrete, psi (MPa) ASTM D638 (D638M) 450 (3.1)
Brittleness by Impact, ft-1b (kg-m) Ball Drop 7(0.97)
Compressive Strength, psi (MPa) ASTM D695 (D695M) 2800 (19.3)
PO | reorvemion | it
Tensile Strength, psi (MPa) ASTM D638 (D638M) 800 (5.5)
Ultimate Elongation ASTM D638 (D638M) 150%
| Tear Resistance, 1b/in (kN/m) ASTM D624 90 (15.7)

In addition to the requirements above, use elastomeric concrete that also resists water,
chemical, UV, and ozone .exposure and withstands extreme temperature (freeze-thaw)
changes.
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Furnish a manufacturer’s certification verifying that the materials satisfy the above
requirements. Provide samples of elastomeric concrete to the Engineer, if requested, to
independently verify conformance with the above requirements.

Require a manufacturer's representative to be present on site during the installation of the
elastomeric concrete.

3.0 BASIS OF PAYMENT

No separate payment will be made for elastomeric concrete. The lump sum contract price
bid for “Evazote Joint Seals” will be full compensation for furnishing and placing the
Elastomeric Concrete.

VERTICAL CRACKS IN PRESTRESSED CONCRETE (10-12-01)
GIRDERS PRIOR TO DETENSIONING

Provide prestressed concrete girders without objectionable cracks. The provisions herein address
prestressed concrete girders that have vertical casting cracks in the middle half of the member
length prior to strand detensioning. Certain types of these cracks have been determined by the
Department to render the girders unacceptable.

Unacceptable cracked members include, but are not limited to, those with two or more full height
vertical cracks spaced at a distance less than the member depth. Such members are not
considered serviceable and will be rejected. Full height cracks are cracks that begin at or near
the top of the member and extend down to or below the center of gravity of the bottom group of
prestressed strands.

Except as noted above, members with one or more vertical cracks that extend into the bottom
flange are subject to an engineering assessment to determine their acceptability. If this
engineering assessment requires, submit, at no additional cost to the Department, a proposal for
repairing the member and a structural evaluation of the member prepared by a North Carolina
Registered Professional Engineer. In the structural evaluation, consider the stresses under full
service loads had the member not cracked and the effects of localized loss of prestress at the
crack as determined by methods acceptable to the Department.

For members designed for zero tension under full service loads, the maximum magnitude of the
computed concrete tension at the lower end of the cracks is the square root of the specified
design strength of the concrete. The maximum width of the crack at the bottom of the web is
3 mils (0.075 mm) after detensioning. For all other members, the maximum magnitude of the
computed concrete tension at the lower end of the crack is 350% of the square root of the
specified design strength of the concrete, and the maximum width of the crack at the bottom of
the web is 4 mils (0.100 mm) after detensioning.

The Department has final determination regarding acceptability of any members in question.
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FALSEWORK AND FORMWORK (10-12-01)

1.0 DESCRIPTION

2.0

3.0

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.
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Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

-

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph
(177 km/hr). In addition, Table 2.2A is included to provide the maximum wind
speeds by county in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, 1b/ft* (kPa) for Indicated Wind Velocity,
mph (km/hr)
feet (m) above ground 70 80 90 100 110
(112.7) | (128.7) | (144.8) | (160.9) | (177.0)
0t030(0to9.1) 15 20 25 30 35
(0.72) (0.96) (1.20) (1.44) (1.68)
30to 50 (9.1 to 15.2) 20 25 30 35 40
(0.96) (1.20) (1.44) (1.68) (1.92)
50 to 100 (15.2 to 30.5) 25 30 35 40 45
(1.20) (1.44) (1.68) (1.92) (2.15)
over 100 (30.5) 30 35 40 45 50
(1.44) (1.68) (1.92) (2.15) (2.39)

2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-17 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

25YR 25 YR 25YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)
(km/hr) (km/hr) (km/hr)

Alamance 70 (112.7) | Franklin 70 (112.7) Pamlico 100 (160.9)
Alexander 70 (112.7) | Gaston 70 (112.7) Pasquotank 100 (160.9)
Alleghany 70 (112.7) Gates 90 (144.8) Pender 100 (160.9)
Anson 70 (112.7) Graham 80 (128.7) | Perquimans | 100 (160.9)
Ashe 70 (112.7) Granville 70 (112.7) Person 70 (112.7)
Avery 70 (112.7) Greene 80 (128.7) Pitt 90 (144.8)
Beaufort 100 (160.9) | Guilford 70 (112.7) | Polk 80 (128.7)
Bertie 90 (144.8) | Halifax 80 (128.7) | Randolph 70 (112.7)
Bladen 90 (144.8) | Harnett 70 (112.7) | Richmond 70 (112.7)
Brunswick 100 (160.9) | Haywood 80 (128.7) | Robeson 80 (128.7)
Buncombe 80 (128.7) Henderson 80 (128.7) Rockingham | 70 (112.7)
Burke 70 (112.7) Hertford 90 (144.8) Rowan 70 (112.7)
Cabarrus 70 (112.7) Hoke 70 (112.7) | Rutherford 70 (112.7)
Caldwell 70 (112.7) | Hyde 110(177.0) | Sampson 90 (144.8)
Camden 100 (160.9) | Iredell 70 (112.7) Scotland 70 (112.7)
Carteret 110 (177.0) | Jackson 80 (128.7) Stanley 70 (112.7)
Caswell 70 (112.7) | Johnston 80 (128.7) Stokes 70 (112.7)
Catawba 70 (112.7) | Jones 100 (160.9) | Surry 70 (112.7)
Cherokee 80 (128.7) | Lee 70 (112.7) Swain 80 (128.7)
Chatham 70 (112.7) | Lenoir 90 (144.8) | Transylvania | 80 (128.7)
Chowan 90 (144.8) Lincoln 70 (112.7) | Tyrell 100 (160.9)
Clay 80 (128.7) | Macon 80 (128.7) | Union 70 (112.7)
Cleveland 70 (112.7) | Madison 80 (128.7) | Vance 70 (112.7)
Columbus 90 (144.8) | Martin 90 (144.8) | Wake 70 (112.7)
Craven 100 (160.9) | McDowell 70 (112.7) | Warren 70 (112.7)
Cumberland | 80 (128.7) Mecklenburg | 70 (112.7) | Washington | 100 (160.9)
Currituck 100 (160.9) | Mitchell 70 (112.7) | Watauga 70 (112.7)
Dare 110 (177.0) | Montgomery 70(112.7) Wayne 80 (128.7)
Davidson 70 (112.7) Moore 70 (112.7) Wilkes 70 (112.7)
Davie 70 (112.7) | Nash 80(128.7) | Wilson 80 (128.7)
Duplin 90 (144.8) | New Hanover | 100 (160.9) | Yadkin 70 (112.7)
Durham 70 (112.7) | Northampton | 80 (128.7) | Yancey 70 (112.7)
Edgecombe 80 (128.7) Onslow 100 (160.9)

Forsyth 70 (112.7) | Orange 70 (112.7)
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Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the
necessary corrosion protection required for a Corrosive Site, epoxy coat, galvanize,
metallize or otherwise protect these devices as directed by the Engineer. Any
coating required by the Engineer will be considered incidental to the various pay
items requiring temporary works.

B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders. Design the falsework and forms supporting deck
slabs and overhangs on girder bridges so that there will be no differential settlement
between the girders and the deck forms during placement of deck concrete.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch (25 mm). For
cast-in-place concrete structures, make sure that the calculated deflection of falsework
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flexural members does not exceed 1/240 of their span regardless of whether or not the
deflection is compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.
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METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.

SUBMITTAL OF WORKING DRAWINGS (6-7-05)

1.0

2.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and the requirements of this Special Provision. The list of submittals contained herein does
not represent a list of required submittals for this project. Submittals are only necessary for
those items as required by the Standard Specifications, other Special Provisions, or contract
plans. Make submittals that are not specifically noted in this Special Provision directly to
the Resident Engineer.

If submittals contain variations from plan details or specifications, significantly affect
project cost, or significantly affect field construction or operations, discuss them with, and
submit them through, the Resident Engineer. State the reason for the proposed variation in
the submittals. To minimize overall review time, make sure all working drawing submittals
are complete when first submitted. Provide a contact name and phone number with each
submittal. Direct any questions regarding working drawing submittal requirements to the
Resident Engineer, Structure Design Unit contacts or the Geotechnical Engineering Unit
contacts noted below.

WORKING DRAWINGS SUBMITTAL CONTACTS

All submittals noted herein are reviewed by the Structure Design Unit and/or the
Geotechnical Engineering Unit.

For submittals to the Structure Design Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E.
State Bridge Design Engineer State Bridge Design Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structure Design Unit Structure Design Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.
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For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D, P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:

Via US mail: Via other delivery service:
Mr. John Pilipchuk, L. G., P. E. Mr. John Pilipchuk, L. G., P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

Direct any questions concerning submittal review status, review comments, or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert
(919) 250 — 4041
(919) 250 — 4082 facsimile
plambert@dot.state.nc.us
Secondary Structures Contacts: James Gaither (919) 250 — 4042
Man-Pan Hui  (919) 250 — 4044

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim
(919) 662 — 4710
(919) 662 — 3095 facsimile
kkim@dot.state.nc.us
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Western Regional Geotechnical Contact (Divisions 8-14):
John Pilipchuk
(704) 455 — 8902
(704) 455 — 8912 facsimile
jpilipchuk(@dot.state.nc.us

3.0 SUBMITTAL COPIES
The quantities provided in this Special Provision act as a guide in the submittal process.

Unless otherwise required by the contract, submit two sets of supporting calculations to the
Structure Design Unit.
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Furnish one complete copy of the submittal, including all attachments, to the Resident
Engineer. If requested, provide additional copies of any submittal. At the same time,
submit the following number of copies directly to the Structure Design Unit and/or the

Geotechnical Engineering Unit:

Copies
Copies Required by
Required by Geotechnical
Working Drawing Structure Engineering Contract Reference
Submittal Design Unit Unit Requiring Submittal !
Arch Culvert Falsework 5 0 Plan Note & SN Sheet
Box Culvert Falsework 2 5 0 Plan Note & SN Sheet
Cofferdams ? 6 1 Articles 410-5 and 420-8
Expansion Joint Seals
(hold down plate type with 9 0 “Expansion Joint Seals”
base angle)
Expansion Joint Seals 2. then 9 0 Modular Expa’r,lsmn Joint
(modular) Seals
Expapswn Joint Seals 9 0 “Strip Seals”
(strip seals)
Falsework & Forms .
(superstructure) 8 0 Article 420-3
2
Falsework & Forms 3 0 Article 420-3
(substructure)
Mechanically Stabilized
“MSE Retaining Walls”
Earth Retaining Walls 4 7 ! ctaiing Yalls
Metal Bridge Railing 8 Plan Note
Metal Stay-in-Place Forms 8 Article 420-3
Metalwork for Elast i
etatworg gor Blastomeric 7 0 Article 1072-10
Bearings
Miscellaneous Metalwork > 7 0 Atticle 1072-10
Overhead Sign Assemblies 13 0 Article 903-3(C)
. . Article 450-8(D) &
Pile Points 7 I “Steel Pile Points”
Placement of Equipment on 7 0 Article 420-20

Structures (cranes, etc.)
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Precast Concrete Box Culverts

2, then
1 reproducible

“(Optional) Precast
Reinforced Concrete Box
Culvert at Station i

Precast Retaining Wall Panels 10 Article 1077-2
Pot bearings > 8 “Pot Bearings”
Prestressed Concrete Deck 6 and

Panels

1 reproducible

Article 420-3

Proprietary retaining walls 4 9 Applicable Pr.og ect Special
Provision

Prestressed Conc.rete Girder Articles 1078-8 and 1078-
(strand elongation and 6 1
detensioning sequences)

Prestressed Concrete Cored Slab .

. 3 6 Article 1078-11

(detensioning sequences)

Revised Bridge Deck Plans 2. then

(adaptation to metal
stay-in-place forms)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

1 reproducible

2, then
1 reproducible

Article 420-3

“Modular Expansion Joint
Seals”

Soil Nail Retaining Walls 4 4 Applicable PI:OJ ect Special
Provision
Sound Barrier Wall Steel . Article 1072-10 &
Fabrication Plans “Sound Barrier Wall”
Sound Barrier Wall Casting 10 Article 10772 &
Plans “Sound Barrier Wall”
Structural Steel > 2, then 7 Article 1072-10
TFE Expansion Bearings > 8 Article 1072-10
Article 400-3 &
4 “Construction,
Temporary Detour Structures 10 Maintenance and Removal
of Temporary Structure at
Station ”
A Article 410-4 &
Temporary Shoring 6 “Temporary Shoring for

51

Maintenance of Traffic”



B-4009

2. 144
Temporary Fabric or Wire 0 ) Applicable Project Special
8 Provision
Walls
Permanent Anchgred Tieback 4 . Applicable Project Special
Retaining Walls Provision
Evazote Joint Seals 7 9 0 ApphcabI}e Pljoqect Special
rovision
Optional Disc Bearings 3 8 0 “Optional Disc Bearings”
Remova} of Existing Structure 5 0 Railroad Special Provisions
over Railroad
Drilled Pier Construction )
8 0 1 “Drilled Piers”
Sequence Plans
Pile Hammers 8 0 1 Article 450-6
Crosshole Sonic Logging (CSL) ) )
1 “Crosshole Sonic Logging”
Reports
Pile Driving Analyzer (PDA) . .
8 0 1 “Pile Driving Analyzer”
Reports
FOOTNOTES
1. References are provided to help locate the part of the contract where the working drawing
submittals are required. References in quotes refer to the Project Special Provision by that
name. Articles refer to the Standard Specifications.
2. Submittals for these items are necessary only when plan notes require them.

3. Submittals for these items may not be required. A list of pre-approved sequences is available

from the producer or the Materials and Tests Unit.

These submittals are reviewed by the Structure Design Unit and the Geotechnical
Engineering Unit. If NCDOT Shoring Standards are used, working drawings need not be
submitted, but the Shoring Selection Form should be forwarded to the Geotechnical
Engineering Unit.

5. The fabricator may submit these items directly to the Structure Design Unit.

The two sets of preliminary submittals required by Article 1072-10 of the Standard
Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submission of Catalogue Cuts of
Proposed Material is required. See Section 5.A of the Project Special Provision.

Submittals for these items are reviewed by the Geotechnical Engineering Unit only and
correspondence regarding these items should be directed to and will come from the
Geotechnical Engineering Unit.
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CONSTRUCTION, MAINTENANCE AND REMOVAL (2-14-04)
OF TEMPORARY ACCESS AT STATION 38+66.50-L-

1.0

2.0

3.0

GENERAL

Construct, maintain, and remove the temporary access required to provide the working area
necessary to construct the bridge and, if applicable, remove an existing bridge. Temporary
access may include other methods than those outlined in this Special Provision; however,
all types of temporary access are required to meet the requirements of all permits, the
Standard Specifications, and this Special Provision.

TEMPORARY ROCK CAUSEWAY [WORKPAD]

If detailed on the plans, construction of a temporary rock causeway [workpad] within the
limits shown on the plans is permitted. Build the causeway [workpad] with Class II riprap
topped by a layer of Class A riprap or as otherwise designated on the plans or approved by
the Engineer. If desired, recycle the Class II riprap used in the causeway [workpad] for
placement in the final riprap slope protection as directed by the Engineer. No payment will
be made for recycled riprap as this material is considered incidental to the causeway
[workpad] placement and removal. If this option is exercised, no adjustment in contract
bid price will be allowed due to an underrun in the quantity of “Plain Rip Rap Class II
(2'-0" (600 mm) Thick)”.

Completely remove all causeway [workpad] material including pipes and return the entire
causeway [workpad] footprint to the original contours and elevations within 90 days of the
completion of the deck slab or as otherwise required by permits.

For sites affected by moratoriums of restrictions on in-stream work: Do not construct or
remove causeway [workpad] during the moratorium period shown on the permit. If the

completion of the deck slab falls within the prohibitive dates for causeway [workpad]
construction or removal, begin causeway [workpad] removal immediately following the
prohibitive dates.

TEMPORARY WORK BRIDGE

If noted on the plans, the construction of a temporary work bridge is permitted. Submit
details of the temporary work bridge to the Engineer prior to constructing the work bridge
to ensure conformance with the plans and all permits. Make certain that the temporary
work bridge satisfies all permits. Completely remove the temporary bridge prior to final
acceptance or as otherwise required by the permits.

If a causeway [workpad] is detailed on the plans, the construction of a temporary work
bridge in lieu of the causeway [workpad] is permitted. If this option is exercised, prepare
all necessary documents required for permit modiﬁ‘cations, if any.
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4.0 BASIS OF PAYMENT

The lump sum price bid for “Construction, Maintenance and Removal of Temporary
Access at Station 38+66.50-L-" will be full compensation for the above work, or other
methods of access, including all material, pipes, work bridge components, equipment,
tools, labor, disposal, and incidentals necessary to complete the work.

ELASTOMERIC BEARINGS (10-03-02)

Use elastomeric bearings in accordance with Article 1079-2 of the Standard Specifications
except as follows:

TABLE 1079-2
NATURAL RUBBER ELASTOMER REQUIREMENTS

Grade (durometer) 50 60
PHYSICAL PROPERTIES
Hardness ASTM D2240 50 +5 60 +5
-5 -5
UNCLASSIFIED STRUCTURE EXCAVATION AT ' (12-12-02)

STATION 38+66.50-L-

The 2002 Standard Specifications shall be revised as follows:

Unclassified structure excavation shall be in accordance with Section 412 of the Standard
Specifications with the following exception:

Payment will be made under:

Unclassified Structure Excavation at Station 38+66.50-L-............ Lump Sum
PRESTRESSED CONCRETE MEMBERS 3-04-05

In Section 1078-12 of the Standard Specifications. After the first sentence of “5,” place the
following:

“Conduit may be rigid one-piece or rigid two-piece (split sheathed). Do not use flexible
conduit.”

In Section 1078-13 of the Standard Specifications, after the fourth paragraph add the following
paragraph:
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“When handling the prestressed concrete members, a temporary stress of 54/ f., is

permitted, where f,; is the strength of concrete at release, in psi.”

In Section 1078-5 of the Standard Specifications, place the following two sentences after the first
paragraph:

“When casting holes through the top flange of Bulb Tee Girders for overhang or interior
bay falsework hanger rods use rigid PVC conduits with a wall thickness of approximately 1/8
inch. Do not use thin wall material. Secure conduits in the forms so that they do not migrate out
of the proper location. Other methods of forming holes may be proposed but are subject to the
Engineer’s approval.”

“When casting dowel rod holes in cored slab or box beam members use material that
creates round, vertical holes of the specified diameter and in the correct location. Do not use
material that deforms, collapses or shifts position during casting of the member.”

FABRICATED METAL STAY IN PLACE FORMS (6-7-05)

In Section 420-3 “Falsework and Forms” of the Standard Specifications, revise “(D)(2)
Fabricated Metal Stay-In-Place Forms™ as follows:

Add the following sentence after the third sentence of the first paragraph:
When required by the design plans, detail SIP forms with excluder plates to exclude
concrete from the valleys in the forms. Styrofoam void fillers may be used in SIP metal

forms with the following stipulations:

e Adhesive shall be used on all three contacting sides of the styrofoam void fillers rather
than on the bottom only.

¢ The adhesive shall be compatible with the styrofoam material so as not to cause the
styrofoam to decompose.

o Duct tape shall not be used to hold the styrofoam in place.

o Styrofoam shall be placed in one piece across each bay, and be trimmed so not to extend
over the girder.

o Styrofoam damaged during placement of reinforcing steel must be replaced.

and add the following new Item, (D)(10) Fabricated Metal Stay-In-Place Forms
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10. Weld metal stay-in-place forms for prestressed concrete girders to embedded clips in the
girder flanges. . The embedded clips shall be a minimum of 2" x 3" (51 mm x 76 mm) and
2" (51 mm) long. The clips shall be galvanized, 12 gauge ASTM A653 steel and have a %"
(19 mm) or 1" (25 mm) diameter hole in the 2" (51 mm) leg. The spacing of the clips shall
be 12" (305 mm). All submitted metal stay-in-place form designs must be able to utilize
the standard size and spacing of the clip described above.

CRANE SAFETY 08-15-05

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will be
considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).
Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.
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PILE DRIVING ANALYZER (6-7-05)

1.0 GENERAL

2.0

This special provision governs driving piles with a pile dynamic analyzer (PDA) in
accordance with the plans and as directed by the Engineer. The PDA test method is
described in ASTM D 4945-00, “Standard Test Method for High-Strain Dynamic Testing
of Piles”. Install piles in accordance with Section 450 of the Standard Specifications and
this special provision.

Submit the proposed pile driving equipment in accordance with the Standard
Specifications. The Engineer will respond with preliminary approval or rejection of the
proposed pile driving equipment within ten (10) calendar days. Preliminary approval of the
proposed pile driving equipment by the Department is required before driving piles with a
PDA. Notify the Engineer of the pile driving schedule a minimum of fourteen (14)
calendar days in advance.

Either an approved PDA Consultant or the NCDOT Geotechnical Engineering Unit, as
directed by the Engineer, must perform PDA testing. The Engineer may require the
Contractor to retain a PDA Consultant to provide PDA testing. If the Contractor is
required to retain a PDA Consultant, contact the Geotechnical Engineering Unit Contract
Administrator for a list of approved PDA Consultants.

The Engineer will determine the number of piles and which piles to be tested with the PDA
based upon the subsurface conditions and the pile installation sequence and progress.

The Engineer will complete the review of the proposed pile driving equipment and, when
noted on the plans, determine the required pile lengths (order lengths) within ten (10)
calendar days after the Engineer receives the complete PDA report or the Geotechnical
Engineering Unit completes the PDA testing. A PDA report for or PDA testing on multiple
piles may be required as directed by the Engineer before the 10 day time period begins.

PREPARATION FOR PDA TESTING

Provide piles for PDA testing that are 5 ft (1.5 m) longer, or as directed by the Engineer,
than the estimated pile lengths shown on the plans. Supply 110 V, 60 Hz, 30 Amp of AC
electrical power to operate the PDA equipment. Direct current welders or non-constant
power sources are unacceptable.

Provide a suitable shelter to protect the PDA equipment and operator from conditions of
sun, water, wind and temperature. The shelter should have a minimum floor size of 6 ft x 6
ft (2 m x 2 m) and a minimum roof height of 8 ft (2.5 m). If necessary, heat or cool the
shelter to maintain a temperature between 50 and 85 degrees F (10 and 30 degrees C).
Place the shelter within 75 ft (23 m) of the pile such that the PDA cables reach the
computer and the operator can adequately see the pile. The Engineer may waive the shelter
requirement if weather conditions allow.
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3.0

Drill up to a total of sixteen (16) bolt holes in either two or four sides of the pile, as
directed by the PDA Consultant or the Engineer, at an approximate distance equal to three
(3) times the pile diameter below the head of the pile. If the PDA Consultant or the
Engineer choose to drill the bolt holes, provide the necessary equipment, tools and
assistance to do so. A hammer drill is required for concrete piles and up to two (2) hours
may be required to drill the holes.

Lift, align and rotate the pile to be tested with the PDA as directed by the PDA Consultant
or the Engineer. Place the pile in the leads and template so that the PDA instruments and
their accompanying wires will not be damaged.

The PDA Consultant or the Engineer will furnish the PDA measuring instruments and
materials for installing the instruments. Attach the PDA instruments as directed by the
PDA Consultant or the Engineer after the pile is placed in the leads and the template.

PDA TESTING

Use only the preliminarily approved pile driving equipment to drive piles with the PDA
instruments attached. Drive the pile as directed by the PDA Consultant or the Engineer in
order to measure the wavespeed of the pile.

Drive the pile to the required minimum bearing capacity or tip no higher than elevation,
whichever is lower, as shown on the plans or as directed by the PDA Consultant or the
Engineer. During pile driving, the PDA will be used to evaluate, including but not limited
to, the following: hammer performance, bearing capacity, distribution of soil resistance,
pile driving stresses, energy transfer, pile integrity and soil variables including quake and
damping.

The PDA Consultant or the Engineer may require the Contractor to modify the pile
installation procedure during driving as follows:

¢ Reduce the hammer energy

e Drive deeper or shallower because of variations in the subsurface conditions

e Readjust the transducers

e Realign the pile

The Contractor is responsible in terms of both actual expense and time delays for any

damage to the PDA instruments and supporting equipment due to the Contractor’s fault or
negligence. Replace any damaged equipment at no additional cost to the Department.
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4.0 REDRIVING PILES

5.0

The Engineer may require redriving piles with the PDA instruments attached. When
directed by the Engineer, wait a minimum 24 hours and then redrive the pile in accordance
with Section 3.0 above. Notify the Engineer of the pile redriving schedule at least one (1)
work day before beginning redriving.

Use the same preliminarily approved pile driving equipment and the compressed pile
cushion from the initial drive to redrive the pile. Do not use a cold diesel hammer for a
redrive, unless in the opinion of the Engineer, it is impractical to do otherwise. In general,
warm up the hammer by applying at least twenty (20) blows to a previously driven pile or
timber mats on the ground. Reattach the instruments and obtain the required stroke and
minimum amount of penetration (at least 6 in or 150 mm) or as directed by the PDA
Consultant or the Engineer. The PDA Consultant or the Engineer will record dynamic
measurements during redriving.

The Engineer may require redriving more than once on the same pile. The Engineer will
determine when PDA testing has been satisfactorily completed.

CAPWAP ANALYSIS AND PDA REPORT

The PDA Consultant must perform analysis of the PDA raw data with the Case Pile Wave
Analysis Program (CAPWAP). At a minimum, analysis is required for a hammer blow
near the end of initial drive and for a redrive hammer blow. Additional CAPWAP analysis
may be required as determined by the PDA Consultant or the Engineer.

Submit the PDA report to the Engineer in both electronic and hard copy form, including
two (2) original hard copies, within seven (7) calendar days after the PDA testing is
completed. The PDA report must include but not be limited to the following:
A. Title Sheet

e NCDOT TIP number and WBS element number

o Description of the project

o County

o Bridge station number

¢ Location of the pile(s) tested with the PDA

o Name of the personnel

¢ Date of the report
B. Introduction

C. Site and Subsurface Conditions (including water table elevation)
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D. Pile Details

Pile types and lengths

Pile design loads (minimum bearing capacity)

Concrete compressive strength and/or steel pile yield strength
Pile splice types and locations

Pile batter (if applicable)

E. Driving Details

Hammer make, model and type

Hammer efficiency and operation data including fuel settings, bounce chamber
pressure, blows per minute, equipment volume and pressure (if applicable)

Ground or mud line elevation and template reference elevation at the time of
driving (if applicable)

Final pile tip elevation

Driving resistance (ram stroke, blows per foot (0.3 meter) and set for last ten
hammer blows)

Use of vibrating hammer, jetting, predrilling and/or spudding (if applicable)

Redrive information (if applicable)

F. PDA field work details

G. CAPWAP analysis results

Table showing percent skin and tip, skin and toe damping, skin and toe quake and
match quality

H. Summary/Conclusions

I. Attachments

Boring log(s)

Field pile driving inspection data (from project inspector)

Accelerometer and strain gauge locations

Accelerometer and strain gauge serial numbers and calibration information
PDA hardware model and CAPWAP software version information

Electronic copy of all PDA raw data and executable CAPWAP input and output
files

Hammer data
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6.0 MEASUREMENT AND PAYMENT

The complete and accepted PDA testing will be paid for at the unit bid price for “PDA
Testing” per pile. The unit bid price for conducting PDA testing includes all costs for
providing the PDA, PDA instruments and materials for installing the instruments and
recording the dynamic measurements during pile driving and redriving. Also include in
this unit bid price all costs for performing the CAPWAP analysis and preparing and
submitting the PDA report. No payment for “PDA Testing” will be made if the PDA report
submitted is incomplete as described in Section 5.0. No payment for “PDA Testing” will
be made if the NCDOT Geotechnical Engineering Unit performs PDA testing.

The complete and accepted PDA assistance will be paid for at the unit bid price for “PDA
Assistance” per pile. Include in the unit bid price for “PDA Assistance” all costs for PDA
preparation and support including all materials, labor, tools, equipment, mobilization and
incidentals necessary to complete the work described in this special provision excluding the
costs for the PDA testing described above. Costs for PDA preparation and support for
redrives will not be paid for separately. These costs should be included in the unit bid price
for “PDA Assistance”.

The cost for the pile will be paid for separately in accordance with the Standard

Specifications and will not be part of either of these PDA pay items.

STEEL H PILES 8-15-05

In Section 1084-3 “Steel Bearing Piles” of the Standard Specifications, revise the first sentence
as follows:

Steel bearing piles must meet the requirements of ASTM A572 or ASTM A588 and have a grade
of 50 [345].
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