

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Duke Energy (Distribution)
- B) Bell South - Telephone
- C) Mediacom – CATV
- D) City of Hendersonville - Sewer

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Duke Energy (Distribution)

- 1) See Utilities by Others Plans.

NOTE: Duke Energy will relocate their existing power distribution facilities to temporary locations around the proposed box culvert at approximate station 16+30 –L- as shown on the utilities by others plans. After completion of the project the temporary power distribution facilities will be relocated to their permanent locations as shown on the utilities by others plans.

- B) Bell South - Telephone

- 1) See Utilities by Others Plans.

C) Mediacom – CATV

- 1) See Utilities by Others Plans.

NOTE: Mediacom will relocate aerial CATV lines in joint use with proposed power throughout the project.

D) City of Hendersonville - Sewer

- 1) See Utilities by Others Plans.

NOTE: All other utilities will remain in place and will be adjusted as necessary.