STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL A '

STANLY
R-967CC

" BLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND
CTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOT WITHSTANDING;




PROPOSAL FORM FOR THE CONSTRUCTION OF CONTRACT NO. C201065

IN STANLY COUNTY NORTH CAROLINA

Date 20

DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as
Contract No. C201065 ; has carefully examined the plans and specifications,
which are acknowledged to be part of the proposal, the special provisions, the proposal, the
form of contract, and the forms of contract payment bond and contract performance bond;
and thoroughly understands the stipulations, requirements and provisions. The
undersigned bidder agrees to bound upon his execution of the bid and subsequent award to
him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days
after the written notice of award is received by him. The undersigned Bidder further
agrees to provide all necessary machinery, tools, labor, and other means of construction;
and to do all the work and to furnish all materials, except as otherwise noted, necessary to
perform and complete the said contract in accordance with the 2002 Standard
Specifications for Roads and Structures by the dates(s) specified in the Project Special
Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained
herein.

The Bidder shall provide and furnish all the materials, machinery, implements,
appliances and tools, and perform the work and required labor to construct and complete
State Highway Contract No. C201065

In Stanly County, for the unit or lump sum prices, as the case may be, bid by the
Bidder in his bid and according to the proposal, plans, and specifications prepared by said
Department, which proposal, plans, and specifications show the details covering this
project, and hereby become a part of this contract.
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The published volume entitled "North Carolina Department of Transportation, Raleigh,
Standard Specifications for Roads and Structures, January 2002 with all amendments and
supplements thereto, is by reference incorporated into and made a part of this contract; that,
except as herein modified, all the Construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements
thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed
either by the Contract Officer or such other person as may be designated by the Secretary to sign
for the Department of Transportation. The conditions and provisions herein cannot be changed
except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The Department of
Transportation may increase or decrease the quantity of any item or portion of the work as may
be deemed necessary or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient
ground for an increase or decrease in the unit prices, nor in the time allowed for the completion
of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check
payable to the order of the Department of Transportation, for five percent of the total bid price,
which deposit is to be forfeited as liquidated damages in case this bid is accepted and the Bidder
shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written
notice of award is received by him, as provided in the Standard Specifications; otherwise said
deposit will be returned to the Bidder.
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1
PROJECT SPECIAL PROVISIONS
General 7-1-95
SP1G01
CONTRACT TIME AND LIQUIDATED DAMAGES 7-20-99

Rev 7-18-06

The date of availability for this contract is February 26, 2007, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This
delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is October 15, 2009.

When observation periods are required by the contract, they are not a part of the work to be
completed by the completion date and/or intermediate contract times stated in the contract.
Should an observation period extend beyond the final completion date, the acceptable

completion of the observation period shall be a part of the work covered by the performance and
payment bonds.

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day.

SP1G04

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

The Contractor shall complete the work required of Phase I through Phase IV, Step 1 as shown
on Sheet TCP-8 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time will be February 26, 2007.

The completion date for this intermediate contract time will be the date which is eight hundred
and twenty-six (826) consecutive calendar days after and including the date of availability.

The liquidated damages for this intermediate contract time are Two Thousand Dollars
($2,000.00) per day.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to a two-lane, two-way traffic pattern.




Contract C201065 (R-967CC) , Stanly County

<

The Contractor shall not close or narrow a lane of traffic on NC 24-27 (L) during the following
time restrictions:

1.

2.

NC 24-27 (1/2 mile on either side of Endy Road) during school days:

7:00 a.m. to 9:00 a.m.
and

2:00 p.m. to 6:00 p.m.

NC 24-27:
Monday thru Friday
7:00 a.m. to 9:00 a.m.
and
4:00 p.m. to 6:00 p.m.

In addition, the Contractor shall not close or narrow a lane of traffic on NC 24-27 (L)), detain
and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other
time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS:

For New Year's Day, between the hours of 6:00 p.m. December 31st and 7:00 a.m.
January 2nd. If New Year's Day is on Saturday or Sunday, then until 7:00 a.m. the following
Tuesday.

For Easter, between the hours of 6:00 p.m. Thursday and 7:00 a.m. Monday.

For Memorial Day, between the hours of 6:00 p.m. Friday and 7:00 a.m. Tuesday.

For Independence Day, between the hours of 6:00 p.m. the day before Independence Day
and 7:00 a.m. the day after Independence Day.

If Independence Day is on a Saturday or Sunday, then between the hours of 6:00 p.m. the
Thursday before Independence Day and 7:00 a.m. the Tuesday after Independence Day.

For Labor Day, between the hours of 6:00 p.m. Friday and 7:00 a.m. Tuesday.
For Thanksgiving Day, between the hours of 6:00 p.m. Tuesday and 7:00 a.m. Monday.

For Christmas, between the hours of 6:00 p.m. the Friday before the week of Christmas
Day and 7:00 a.m. the following Monday after the week of Christmas Day.

Holidays and holiday weekends shall include New Years, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures are not required during these periods, unless otherwise directed by the Engineer.
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The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed above.

The intermediate completion time for this intermediate contract work shall be the time the
Contractor is required to complete the removal of all traffic control devices for lane closures
according to the time restrictions stated above and place traffic in a two-lane, two-way traffic
pattern.

The liquidated damages are Five Hundred Dollars ($500.00) per hour.
RGO07

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:

The Contractor shall complete the required work of installing, maintaining and removing the
traffic control devices for lane closures and restoring traffic to a two-lane, two-way traffic
pattern. The Contractor shall not close or narrow a lane of traffic on Endy Road during the
following time restrictions:

School days
7:00 a.m. to 9:00 a.m.

and
2:00 p.m. to 6:00 p.m.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for the lane closures according to the time restrictions
stated above.

The completion time for this intermediate contract time will be the time the Contractor is
required to complete the removal of traffic control devices required for the lane closures
according to the time restrictions stated above and restore traffic to an existing traffic pattern.

The liquidated damages :for this intermediate contract time are Five Hundred Dollars ($500.00)
per hour.

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:

The Contractor shall complete the required work of installing, maintaining and removing the
traffic control devices for road closures and restoring traffic to a two-lane, two-way traffic
pattern. The Contractor shall not close NC 24-27 (L) during the following time restrictions:

1. NC 24-27 (1/2 mile on either side of Endy Road) during school days:

7:00 a.m. to 9:00 a.m.
and
2:00 p.m. to 6:00 p.m.
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2. NC 24-27:
Monday thru Friday
7:00 a.m. to 9:00 a.m.
and
4:00 p.m. to 6:00 p.m.

The maximum allowable time for the road closure is 15 minutes.
The Contractor shall reopen the travel lanes to traffic until the
existing traffic queue is depleted.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for the road closures according to the time restrictions
stated above.

The completion time for this intermediate contract time will be the time the Contractor is
required to complete the removal of traffic control devices required for the road closures

according to the time restrictions stated above and restore traffic to existing traffic pattern.

The liquidated damages are One Hundred Twenty-Five Dollars ($125.00) per 15-minute time
period.

INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES:

The Contractor shall complete the required work of installing, maintaining and removing the
traffic control devices for road closures and restoring traffic to a two-lane, two-way traffic
pattern. The Contractor shall not close -Y43- (Endy Rd.) during the following time restrictions:

School days
7:00 a.m. to 9:00 a.m.

and
2:00 p.m. to 6:00 p.m.

The maximum allowable time for the road closure is 15 minutes.
The Contractor shall reopen the travel lanes to traffic until the
existing traffic queue is depleted.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for the road closures according to the time restrictions
stated above.

The completion time for this intermediate contract time will be the time the Contractor is
required to complete the removal of traffic control devices required for the road closures
according to the time restrictions stated above and restore traffic to existing traffic pattern.
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The liquidated damages are One Hundred Twenty-Five Dollars ($125.00) per 15-minute time
period.

INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES:

The Contractor shall complete the work required of Phase I1, Step 1, Area II (B) as shown on
Sheet TCP-20 and shall place and maintain traffic on same.

The Contractor shall coordinate with the Stanly County School System to complete this
Intermediate Contract Time during the School System summer recess period.

The date of availability of this intermediate Contract Time will be the date which the
Contractor has coordinated with the Stanly County System School. In addition, the
Contractor shall notify the Engineer of his expected start date for this work at least 7 days
in advance. ' '

The completion time for this intermediate contract time will be the date which is THIRTY (30)
consecutive calendar days after and including the date the Contractor begins work.

The liquidated damages for this intermediate contract time are Five Hundred Dollars (3500.00)
per day.

INTERMEDIATE CONTRACT TIME NUMBER 7 AND LIQUIDATED DAMAGES:

The Contractor shall complete the work required of Phase I1, Step 1, Area III (C) as shown on
Sheet TCP-21 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time will be the date the Contractor elects
to begin the work.

The completion time for this intermediate contract time will be the date which is FORTY-FIVE
(45) consecutive calendar days after and including the date the Contractor begins work.

The liquidated damages for this intermediate contract time are Five Hundred Dollars ($500.00)
per day.

INTERMEDIATE CONTRACT TIME NUMBER 8 AND LIQUIDATED DAMAGES:

The Contractor shall complete the work required of Phase IIL, Step 2 as shown on
Sheet TCP-36 and shall place and maintain traffic on same.

The time of availability for this intermediate contract time will be the Friday at 6:00 p.m. the
Contractor elects to begin the work.
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The completion time for this intermediate contract time will be 7:00 a.m. the following Monday

which is sixty-one (61) consecutive hours after the time of availability for this intermediate
contract time.

The liquidated damages for this intermediate contract time are Five Hundred Dollars ($500.00)
per hour.

FIELD OFFICE: 1-1-02

DESCRIPTION:

This work consists of furnishing, erecting, equipping, and maintaining a field office for the
exclusive use of Department Engineers and Inspectors at a location on the project approved by
the Engineer.

PROCEDURES:

The field office and equipment remains the property of the Contractor. The field office must be
separated from buildings and trailers used by the Contractor and be erected and functional as an
initial operation. Failure to have the field office functional when work first begins on the project
will result in withholding payment of the Contractor's monthly progress estimate. The field
office must be operational throughout the duration of the project and be removed upon
completion and final acceptance of the project.

Provide a field office that is weatherproof, tightly floored and roofed, constructed with an air
space above the ceiling for ventilation, supported above the ground, has a width of at least
10 feet (3 m), and the floor-to-ceiling height that is at least 7 feet 6 inches (2.3 m). Provide
inside walls and a ceiling that are constructed of plywood, masonite, gypsum board, or other
suitable materials. Have the exterior walls, ceiling, and floor insulated.

Provide a field office with a minimum floor space of 500 square feet (46.5 square meters) and
that is equipped with the following:

Number Item

Plan and drafting table (approximately 30 by 96 inches) with adjustable stool.

Plan rack for 24 by 36 inch drawings with 6 plan clamps.

4-drawer fire protection file, 15 inch drawer width, minimum UL rating of Class 350.
Office chairs with a minimum of two having casters.

Wastebaskets.

Pencil sharpener.

Copy machine (8 inch x 11 inch copies)

Telephone.

Fax Machine.

Answering machine.
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WINDOWS AND DOORS:

Provide a field office with at least three windows, with blinds, each having an area of at least
540 square inches (34,838 square mm), capable of being easily opened and secured from the
inside and having at least two exterior passage doors. Provide doors at least 30 inches (750 mm)
in width and 78 inches (1950 mm)in height. Provide screens for windows and doors. Equip
exterior passage door(s) with lock(s), and furnish at least two keys to the Engineer or inspector.

STEPS:

Provide steps conforming to the requirements of the State Building Code and maintain them free
from obstructions.

STORAGE FACILITY FOR NUCLEAR GAGE:

Furnish the field office with an outside storage facility for the Department's nuclear gage. Make
sure that storage facility is not located within 10 feet of any other structure.

LIGHTING, HEATING, AND AIR CONDITIONING:

The field office must have satisfactory lighting, electrical outlets, heating equipment, an exhaust
fan, and an air conditioner connected to an operational power source. Provide at least one of the
light fixtures that is a fluorescent light situated over the plan and drafting table. Furnish
electrical current and fuel for heating equipment.

FIRE EXTINGUISHERS:

Furnish and maintain one fire extinguisher for each required exterior passage door. Fire
extinguisher(s) may be chemical or dry powder. UL Classification 10-B:C (minimum), suitable
for Type A:B:C: fires. Mount and maintain fire extinguisher(s) in accordance with OSHA Safety
and Health Standards.

TOILETS:

Provide a toilet conforming to the requirements of the state and local boards of health or other
bodies or courts having jurisdiction in the area. When separate facilities for men and women are
not available, place a sign with the words "Rest Room" (with letters at least 1 inch in height)
over the doorway, and provide an adequate positive locking system on the inside of the doorway.
Maintain responsibility for the water and sewer connections or the installation and connection of
a water well and septic tank and drain field. These facilities must conform to all local and state
permits.
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UTILITIES:

Except for telephone service, make arrangement for necessary utility connections, maintain
utilities, pay utility service fees and bills, and make arrangements for final disconnection of
utilities. Furnish a telephone in each field office and permit the work necessary to install it.

STORAGE FACILITY FOR TEST EQUIPMENT:

Provide the field office with a storage facility, separate from the office for storage of test
equipment, other than the nuclear gage. Provide a facility that has a minimum floor space of
64 square feet (5.9 square meters), is weatherproof, tightly floored and roofed, and has a tamper
resistant key operated lock.

MISCELLANEOUS ITEMS:

The field office must also include the following:

1. A certification that the office is free of asbestos and other hazardous materials.
2. Abroom, dust pan, mop and bucket, and general cleaning supplies.
3.  Provide and maintain an all weather parking area for six vehicles, including graveled

access to the paved surface.
MEASUREMENT AND PAYMENT:
Compensation for use of the field office will be based on the time it is used, expressed in
calendar months. The price will include erecting, maintaining, and removing the field office.
Payment will not be made for any month during which the office is furnished for less than 15
calendar days or for any time in excess of the time limit established in the Contract as extended
in accordance with the requirements of Section 108-10.
Installation and service fees for the telephone will be paid for by the Department.

Payment will be made under:

Pay Item Pay Unit
Field Office Month

10
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SAFETY INDEX RATING: 6-18-02

Revise the 2002 Standard Specifications as follows:

Page 1-10, Article 102-2

Before the last paragraph on this page, add the following paragraph:

"All subcontractors performing work for the Department shall have received a passing grade on
the Safety Index Rating form, in accordance with Article 102-2, prior to beginning work.

Subcontractors can request the Safety Index Rating form from the State Contractual Services

Engineer.
SP1G14

DELAY IN RIGHT OF ENTRY 7-1-95

The Contractor will not be allowed right of entry to the parcels listed below before
November 3, 2006 unless otherwise permitted by the Engineer.

Parcel No. Property Owner
064Z Stanly County Board of Education
175 City of Albemarle
908Z Donald Eddins
SP1G22
MAJOR CONTRACT ITEMS: 2-19-02¢

The following listed items are the major contract items for this contract (See Articles 101-54 and
104-5 of the Standard Specifications):

Line # Description
7 ~Unclassified Excavation
47 ~ Aggregate Base Course
55 - Asphalt Concrete Base Course, Type B25.0C
56 - Asphalt Concrete Intermediate Course, Type 119.0C
57 _ Asphalt Concrete Surface Course, Type S9.5C

SP1G28
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SPECIALTY ITEMS: 7-1-95

Items listed below will be the specialty items for this contract (See Article 108-6 of the Standard
Specifications). '

Line # Description
89 thru 96 Guardrail Items
97 thur 104 Fencing Items
127 thru 131 Long-Life Pavement Markings
138 Pavement Markers
139 thru 185 Utility Construction Items
186 thru 211 and 213 thru 214 Erosion Control Items
212 Reforestation Items
215 thru 240 Signal Items
SP1G37
FUEL PRICE ADJUSTMENT (METRIC): 11-15-05
Rev 9-19-06

Revise the 2002 Standard Specifications as follows:
Page 1-71 Subarticle 109-8, delete this subarticle and replace with the following:

Fuel price adjustments will be made to the payments due the Contractor for contract
items specified in the contract, or for extra work items specified in the supplemental agreement,
when the average terminal price has fluctuated from the Base Index Price contained in the
contract.

The base index price for DIESEL #2 FUEL is $0.5465 per liter.
Where any of the following are included in the contract, they will be eligible for fuel

price adjustment. The items(s) of work and the fuel factor used in calculating adjustments to be
made are as follows:

Description Units Fuel Usage Factor Diesel

Unclassified Excavation L/CM. 1.44
Borrow Excavation L/CM. 1.44
Aggregate Base Course L/MTN 2.30
Asphalt Concrete Base Course, Type L/MTN 12.10
Asphalt Concrete Intermediate Course, Type L/MTN 12.10
Asphalt Concrete Surface Course, L/MTN 12.10
Open-Graded Asphalt Friction Course L/MTN 12.10
Sand Asphalt Surface Course, Type L/MTN 12.10
Aggregate for Cement Treated Base Course L/MTN 2.30
Portland Cement for Cement Treated Base Course L/MTN 2.30

In. Portland Cement Concrete Pavement L/SM. 1.11
Concrete Shoulders Adjacentto  In. Pavement L/SM. 1.11

12
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The average terminal price is the average of the F.O.B. price for diesel fuel at the
terminals in Charlotte, Wilmington and Selma, North Carolina. When the average terminal price
fluctuates upward or downward from the Base Index Price, an amount will be added to or
deducted from the monies due the Contractor as follows.

The current quantity for the specified contract items for which partial payment is made
will be multiplied by the respective Diesel Fuel Usage Factor contained in the contract to
determine the theoretical diesel fuel usage for each specified contract item. The sum of the
theoretical diesel fuel usage for all specified contract items will be multiplied by the algebraic
difference between the average F.O.B. price for diesel fuel at the above specified terminals and
the Base Index Price contained in the contract to determine the fuel price adjustment to be made
on the partial payment estimate.

The following formula will be used to calculate the appropriate payment or credit on the
estimate.

wnn
Il

(A-B)Z QF)
Where: Fuel Price Adjustment for partial payment
= Base Index Price

= Average terminal price

= Partial payment quantity for contract item
= Fuel factor for contract item

MmO P>

The average terminal price in effect on the first day of the month in which the partial
payment period ends will be used to make payment adjustments for fuel whether or not more
than one price fluctuation has occurred within a single partial payment period.

The Engineer's estimate of quantities for contract items measured by cross sections shall
be utilized on the various partial payment estimates to determine fuel price adjustments. When
the Engineer determines after payment for all or a portion of such contract item that is subject to
a fuel price adjustment that the total quantity of work paid to date shall be adjusted to reflect
more accurate quantity determinations, the Engineer will make a pro rata increase or decrease in
the fuel price adjustment proportionate to the adjustment in the total quantity of work paid. The
prorated fuel price adjustment for the contract item will be determined by multiplying the
cumulative fuel price adjustment made for that contract item for the previous estimate period(s)
by the adjusted quantity for that contract item and divided by the total quantity of work paid for
the previous estimates for the contract item. Payment for the prorated fuel price adjustment will
be made accordingly on the partial payment estimate that includes the adjustment in the quantity
of work paid.

SP1G46
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 07-20-04

The Contractor's attention is directed to the Standard Special Provision entitled "Availability Of
Funds Termination Of Contracts" included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (Dollar Value)
2007 (7/1/06 — 6/30/07) 19% of Total Amount Bid
2008 (7/1/07 — 6/30/08) 46% of Total Amount Bid
2009 (7/1/08 — 6/30/09) 30% of Total Amount Bid
2010 (7/1/09 - 6/30/10) 5% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2
of the Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

SP1GS8

ELECTRONIC BIDDING: 03-16-04
Rev. 04-18-06

Page 1-2, Article 101-11
Delete this article and replace with the following:

Bid (Or Proposal): The electronic offer of a Bidder via Bid Express® to the Department to
perform the work and to furnish the labor and materials at the prices quoted.

Page 1-3, Article 101 -20, Contract

Add after the second paragraph of this article.

All references to contracts shall include electronic agreements and printed paper agreements.
These may include but not be limited to the electronic bid bond, non-collusion statement,
debarment certification, and award limits.

Page 1-6, Article 101-64 Proposal Form

Delete this article and replace with the following:

Proposal or Proposal Form: The electronic or paper document provided by the Department
that the bidder uses to develop his electronic offer to perform the work at designated bid prices.

14
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Page 1-11, Article 102-3 Proposal Forms and Plan Holder Lists

Delete the first, second and third paragraph and replace with the following:

The bidder shall purchase a proposal for each project for which he intends to submit a bid on
NCDOT projects advertised through the Raleigh Central Office. The prospective bidder will be
required to pay the Department of Transportation the sum stated in the invitation to bid for each
copy of the proposal and each set of plans purchased. This proposal will state the location of the
contemplated construction and will show a schedule of contract items with the approximate
quantity of each of these items for which bid prices are invited. It will set forth the date and time
for the opening of bids. The proposal will also include any special provision or requirements
that vary from or are not contained in the plans or standard specifications.

Page 1-14, Article 102-9

Delete Article 102-9 in its entirety and replace with the following:

102-9 ELECTRONIC BIDDING

The Bidder shall submit bids electronically using the following guidelines:

I.

Obtain on-line bidding information from Bid Express* at www.bidx.com (Note: Obtain
an account and valid Digital Signature from Bid Express”in order to bid electronically).

An electronic corporate surety bid bond for at least 5% of the total amount bid shall
accompany each electronic bid, or the Contractor may submit a certified check or
cashier’s check in lieu of an electronic bid bond. The certified check or cashier’s check
shall be for at least 5% of the total amount bid and shall be received by 5 p.m. the last
business day before the bid letting and shall be delivered to the address shown at the end
of this provision.

Contact either or both of the following bond management companies in order to acquire
the necessary service to submit an electronic bid bond.

a. Surety 2000 http://www.surety2000.com/
b. Surepath http://www.insurevision.com/

Debarment Certification — The Bidder shall provide a debarment certification in the
electronic bid submittal. If a Bidder cannot provide the debarment certification required,
he shall provide an explanation in the Bid Express® miscellaneous folder within the .ebs
file. The explanation will not necessarily result in denial of participation in a contract.
Failure to furnish a certification or an explanation will be grounds for rejection of a bid.

Zero (0) is considered a valid bid. Do Not enter zero (0) in any unit price field unless
zero (0) is the intended bid for that item.
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10.

11.

12.

13.

14.

Article 103-2 Correction of Bid Errors will not apply to On-Line Electronic Bidding.

All addenda and attachments will be considered part of the bid. Include all addenda in
the submitted electronic bid.

The electronic bid may be changed and resubmitted as many times as desired prior to the
advertised bid opening time specified in the Invitation to Bid. The latest time stamped
electronically submitted bid prior to the advertised bid opening time will constitute the
Bid.

The provisions of Article 102-8 will apply to the preparation of bids except that the bid
shall be submitted via Bid Express* On-Line Bid Submission.

All bids shall be submitted with an electronically affixed digital signature. For the
purpose of this provision, affixing a digital ID to the bid shall be the equivalent of signing
before a notary public and placing in force the non-collusion affidavit and debarment
certification on file with the Prequalification Office of the Department.

By submitting an electronic bid, the Bidder certifies that he has read, understands,
accepts, acknowledges and agrees to comply with all statements, conditions and
Specifications in the electronic bid submittal.

Bids will be decrypted, opened, printed to paper and read publicly at the time and place
specified in the invitation to bid.

The successful Bidder if award be made shall submit a fully executed Execution of
Contract, Non-Collusion Affidavit and Debarment Certification signature sheet, and
payment and performance bonds within 14 calendar days of receipt of award letter.

The Department will not be responsible if a Bidder cannot submit his bid to Bid Express®
and claims will not be accepted for this. In the event of technical difficulties, the
Department reserves the right to postpone the reading of bids for up to 4 hours past the
advertised bid opening time.

The Execution of Contract, Non-Collusion Affidavit, Debarment Certification signature
sheet, payment and performance bonds and certified check or cashier’s check in lieu of
electronic bid bond, shall be delivered to the Contract Office at the address shown herein:

Physical Address Mailing Address:

State Contract Officer State Contract Officer

Project Services Unit NC Department of Transportation
Century Center Bldg. B Contracts and Proposals

1020 Birch Ridge Drive 1591 Mail Service Center
Raleigh, NC 27610 Raleigh, NC 27699-1591

SP1G60
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MINORITY AND WOMEN BUSINESS 07-17-01
POLICY

It is the policy of the North Carolina Department of Transportation that minority and women
businesses shall have the maximum opportunity to participate in the performance of contracts
financed by Non-Federal Funds.

The Contractor is also encouraged to give every opportunity to allow MB/WB participation in
Supplemental Agreements.

OBLIGATION

The Contractor and any subsequent Subcontractor shall ensure that minority and women
businesses have the maximum opportunity to participate in the performance of the work included
in this contract. The Contractor and any subsequent Subcontractor shall take all necessary and
reasonable steps to ensure that minority and women businesses have the maximum opportunity
to compete for and perform a portion of the work included in this contract and shall not
discriminate on the basis of race, color, national origin or sex. Failure on the part of the
Contractor to carry out the requirements set forth herein shall constitute a breach of contract and
after proper notification, may result in award disqualification, termination of the contract,
disqualification from bidding, or other appropriate remedy.

GOALS

Pursuant to the requirements of North Carolina General Statute 136-28.4, the following goals for
participation are established for this contract:

Minority Business Enterprises _ 5%
Women Business Enterprises _ 5%

The Contractor shall exercise all necessary and reasonable steps to ensure that Minority
Businesses (MB) and Women Businesses (WB) participate in at least the percents of the contract
as set forth above as goals for this contract.

LISTING OF MB AND WB SUBCONTRACTORS

All bidders, at the time the bid proposal is submitted, must also submit a listing of MB and WB
participation on the appropriate form (or facsimile thereof) contained elsewhere in this proposal
in order for the bid to be considered responsive. Bidders must indicate the total dollar value of
MB and WB participation of the contract. In the event the bidder has no MB and WB
participation, he is still required to indicate this on the forms by entering the word or number
zero. Blank forms will not be deemed to represent zero participation. BIDS SUBMITTED
WHICH DO NOT HAVE MB AND WB PARTICIPATION INDICATED ON THE
APPROPRIATE FORM WILL NOT BE READ PUBLICLY DURING THE OPENING OF
BIDS. These bids will not be considered for award by the Department and they will be returned
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to the bidder. Bidders have the option of submitting their MB and WB participation in an
abbreviated format as required in Paragraph A below, or the bidders may submit their MB and
WB participation in the additional detail required by Paragraph B below. In the event the bidder
elects to submit MB and WB participation in accordance with Paragraph A and is determined to
be the apparent lowest responsive bidder, that bidder must deliver to the Department no later
than 12:00 noon of the sixth day following the opening of bids, a detailed MB and WB submittal
as required by Paragraph B below.

Only those MB and WB firms with current certification by the Department will be considered
acceptable for listing in the bidders submittal of MB and WB participation.

A.  The contractor shall indicate on the form for listing of MB and WB Subcontractors the
following required information:

REQUIRED INFORMATION
(1) The names of MB and WB firms committed to participate in the contract;
(2) The Contract Item Numbers of work to be performed by each MB and WB firm; and
(3) The total dollar amount to be paid to each MB and WB based on agreed upon prices.

Failure to indicate the required information on the specified form will cause the bid to be
considered nonresponsive and it may be rejected.

B.  Inlieu of submitting the information required by (A) above, the bidder may submit the
detailed information required below along with the bid proposal.

REQUIRED INFORMATION
(D) The names of MB and WB firms committed to participate in the contract;

(2)  The Contract Item Numbers and Contract Item Descriptions and agreed upon
prices of work to be performed by each MB and WB firm; and

(3) The total dollar amount to be paid to each MB and WB based on agreed upon prices.

Failure to indicate the required information on the specified form will cause the bid to be
considered nonresponsive and it may be rejected.

The Department will not allow any substitutions, deletions, or other alterations to the listing of
firms committed for MB and WB participation and/or the respective listed contract item numbers
after opening of bids. The Department will not allow adjustments to total dollar amount of MB
and/or WB participation after the opening of bids which would result in the MB and/or WB
participation being less than the contract goal. The only exceptions to the requirements of this
paragraph will be: (1) to allow for replacement of a MB or WB firm that had been decertified
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after opening of bids, and (2) to allow alteration of the listed contract item numbers subject to the
Bidder submitting sufficient documentation to verify an obvious error in the initial submittal.

C.

If the bid of the lowest responsive bidder exceeds $500,000 and if the MB and/or WB
participation submitted in response to Paragraph B exceeds the algebraic sum of the MB
and WB goals by $1000 or more, the excess will be placed on deposit by the Department
for future use by the bidder. Separate accounts will be maintained for MB and WB
participation and these may accumulate for a period not to exceed 24 months.

If the MB and WB participation submitted in response to Paragraph A/B does not meet or
exceed the MB and WB contract goals, the apparent lowest responsive bidder must submit
information to satisfy the North Carolina Department of Transportation that sufficient
reasonable efforts have been made to meet the contract goals. One complete set and nine
(9) copies of this information must be received in the office of the State Contractual
Services Engineer no later than 12:00 noon of the sixth day following opening of bids.
Where the information submitted includes repetitious solicitation letters it will be
acceptable to submit a sample representative letter along with a distribution list of the
firms being solicited. Documentation of MB and WB quotations shall be a part of the
good faith effort submittal as necessary to demonstrate compliance with the factors listed
below which the Department considers in judging good faith efforts. This documentation
may include written subcontractor quotations, telephone log notations of verbal quotations,
or other types of quotation documentation.

Where the bidder fails to provide this information by the deadline, the Department may
impose the following sanctions: (1) disqualify the contractor and any affiliated companies
from further bidding for a period of time of no more than 90 days from the date of
disqualification as established in notification by certified mail; and (2) disqualify the
Contractor and any affiliated companies for award of all contracts for which bids have
been received and opened.

The following factors are what the Department will consider in judging whether or not the
bidder has made adequate good faith effort:

(1)  Whether the bidder attended any pre-bid meetings that were scheduled by the
Department to inform MBs and WBs of subcontracting opportunities;

(2) Whether the bidder provided written notice to a reasonable number of specific MBs
and WBs that their interest in the contract is being solicited and whether the firms
solicited could have reasonably been expected to quote the work in the contract;

(3) Whether the bidder followed up on initial solicitations of interests by contacting
MBs and WBs to determine with certainty whether they were interested,;

(4) Whether the bidder selected portions of the work to be performed by MBs and WBs
in order to increase the likelihood of meeting the contract goals;
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(6)
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®)

)

Whether the bidder provided interested MBs and WBs with adequate information
about the plans, specifications and requirements of the contract;

Whether the bidder negotiated in good faith with interested MBs and Wbs not
rejecting them as unqualified without sound reasons based on a thorough
investigation of their capabilities;

Whether quotations were received from interested MB and WB firms but rejected as
unacceptable without sound reasons why the quotations were considered
unacceptable;

Whether the bidder made efforts to assist interested MBs and WBs in obtaining any
required insurance or bonding that may be required by the bid proposal or by the
bidder;

Whether the bidder specifically negotiated with Subcontractors to assume part of the
responsibility to meet the contract MB and WB goal when the work to be sublet
includes potential for MB and WB participation.

In the event one bidder is the apparent low bidder on two non-federally funded
projects within the same letting located in the same geographic area of the state, as a
part of the good faith effort the Department will consider allowing the bidder to
combine the MB participation on the two projects so long as the overall MB goal
value of both projects is achieved.

In the event one bidder is the apparent low bidder on two non-federally funded
projects within the same letting located in the same geographic-area of the state, as a
part of the good faith effort the Department will consider allowing the bidder to
combine the WB participation on the two projects so long as the overall WB goal
value of both projects is achieved.

Where the apparent lowest responsive bidder fails to submit sufficient participation
by MB firms to meet the contract goal, as part of the good faith effort the
Department will consider allowing the bidder to withdraw funds to meet the MB
goal so long as there are adequate funds available from the bidders MB bank
account.

Where the apparent lowest responsive bidder fails to submit sufficient participation
by WB firms to meet the contract goal, as part of the good faith effort the
Department will consider allowing the bidder to withdraw funds to meet the WB
goal so long as there are adequate funds available from the bidders WB bank
account. -

Where the apparent lowest responsive bidder fails to submit sufficient participation

by MB and WB firms to meet the contract goal and upon a determination by the
Goal Compliance Committee based upon the information submitted that the
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apparent lowest responsive bidder failed to make sufficient reasonable efforts to
meet the contract goal, the Department may reject the bid.

In the event that the Department does not award the contract to the apparent lowest
responsive bidder, the Department reserves the right to award the contract to the
next lowest responsive bidder that can satisfy the Department that the contract goal
can be met or that adequate good faith efforts have been made to meet the goal.

DIRECTORY OF CERTIFIED BUSINESSES

Included with this Proposal is a list of Businesses which have been certified by the North
Carolina Department of Transportation. Only those MB firms with current certification may be
used to meet the contract MB goal. Only those firms with current certification may be used to
meet the contract WB goal.

The listing of an individual firm certified by the Department shall not be construed as an
endorsement of the firm’s capability to perform certain work.

REPLACEMENT OF MBs AND WBs
(A) Performance Related

If any MB or WB Subcontractor indicated on the form for listing of MB and WB Subcontractors,
contained elsewhere in this proposal, does not perform satisfactorily to the extent indicated or
anticipated, the Contractor shall take all necessary, reasonable steps to replace the MB
Subcontractor with another MB Subcontractor and/or the Contractor shall take all necessary,
reasonable steps to replace the WB Subcontractor with another WB Subcontractor.

Any substitution of MB or WB firms after award of the contract shall be approved by the
Department. The Contractor shall submit any requests for substitutions through the Resident
Engineer and the request must provide a valid basis or reason for the proposed substitution.

To demonstrate necessary, reasonable efforts, the Contractor shall document the steps he has
taken to replace any MB or WB Subcontractor that is unable to perform successfully with
another MB or WB Subcontractor. Such documentation shall include but not be limited to the
following;:

(a) Copies of written notification to MBs/WBs that their interest is solicited in
subcontracting the work defaulted by the previous MB or WB Subcontractor or in

subcontracting other items of work in the contract.

(b) Efforts to negotiate with MBs and WBs for specific subbids including at a
minimum:

(1)  The names, addresses, and telephone numbers of MBs and WBs that were
contacted;
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(©)
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(2) A description of the information provided to MBs and WBs regarding the
plans and specifications for portions of the work to be performed; and

(3) A statement of why additional agreements with MBs and WBs were not
reached.

For each MB or WB contacted but rejected as unqualified, the reasons for the
Contractors conclusion.

Efforts made to assist the MBs and WBs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

Failure of the Contractor to demonstrate reasonable efforts to replace a MB or WB firm that does
not perform as intended or anticipated, shall be just cause to disqualify the Contractor from
further bidding for a period of up to 6 months after notification by certified mail.

(B) Decertification

1.

If the Department has approved a Request for Subcontract for a particular MB or
WB Subcontractor and that MB or WB Subcontractor is subsequently decertified by
the Department; then the Department will not require the Prime Contractor to solicit
replacement MB or WB participation equal to the remaining work to be performed
by the decertified firm.

If a Prime Contractor has listed a MB or WB firm in his low bid submittal and the
MB or WB firm is decertified prior to the Department approving a Request for
Subcontract for the named MB or WB firm, the Prime Contractor may be required to
make a good faith effort to:

(a) Replace the decertified firm with a certified firm, or

(b) To obtain replacement MB or WB participation in other areas of work.

DEFINITIONS

For purposes of this provision, the following definition will apply:

Minority Business or MB means a small business concern, which is owned and controlled
by one or more minorities. Except that such term shall not include any concern or group of
concerns controlled by the same minority or minorities which has average annual gross
receipts over the preceding 3 fiscal years in excess of $14,000,000, as adjusted by the
Department for inflation. For the purposes of this part, owned and controlled means a
business:
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(b)

Which is at least 51 percent owned by one or more minorities or in the case of a
publicly owned business, at least 51 percent of the stock of which is owned by one
or more minorities; and

Whose management and daily business operations are controlled by one or more
such individuals.

Minority is defined as a citizen or lawful permanent resident of the United States and who

18:
(D
€))
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“4)

Black (a person having origins in any of the black racial groups of Africa);

Hispanic (a person of Mexican, Puerto Rican, Cuban, Central or South American, or
other Spanish culture or origin, regardless of race);

Asian American (a person having origins in any of the original peoples of the Far
East, Southeast Asia, the Indian subcontinent, or the Pacific Islands);

American Indian

Women Business or WB means a small business concern, which is owned and controlled
by one or more women. Except that such term shall not include any concern or group of
concerns controlled by the same woman or women which has average annual gross
receipts over the preceding 3 fiscal years in excess of $14,000,000, as adjusted by the
Department for inflation. For the purposes of this part, owned and controlled means a
business:

(@

®

Which is at least 51 percent owned by one or more women or in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one
or more women; and

Whose management and daily business operations are controlled by one or more of
the women who own it.

COUNTING MB/WB PARTICIPATION TOWARD MEETING THE MB/WB GOAL

€)) If a firm is determined to be an eligible MB or WB firm and certified by the Department,
the total dollar value of the participation by the MB or WB will be counted toward the
appropriate MB or WB goal. The total dollar value of participation by a certified MB or WB
will be based upon prices agreed upon by the Prime Contractor and MB or WB Subcontractor.

(2) The Contractor may count toward its MB or WB goal a portion of the total dollar value of
participation with a joint venture, eligible under the standards of this provision, equal to
the percentage of the ownership and controls of the MB or WB partner in the joint venture.
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(b)

The Contractor may count toward its MB or WB goal only expenditures to MBs or
WBs that perform a commercially useful function in the work of a contract. A MB
or WB is considered to perform a commercially useful function when it is
responsible for execution of a distinct element of the work of a contract and carrying
out its responsibilities by actually performing, managing, and supervising the work
involved. To determine whether a MB or WB is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry
practices, and other relevant factors.

Consistent with normal industry practices, a MB or WB may enter into subcontracts.
If a MB or WB Contractor or Subcontractor subcontracts a significantly greater
portion of the work of the contract than would be expected on the basis of normal
industry practices, the MB or WB shall be presumed not to be performing a
commercially useful function. The MB or WB may present evidence to rebut this
presumption to the Department. The Departments decision on the rebuttal of this
presumption shall be final.

(4) A Contractor may count toward its MB or WB goal 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from MB or WB
regular dealer and 100 percent of such expenditures to a MB or WB manufacturer.

(a)

(b)

For purposes of this provision, a manufacturer is a firm that operates or maintains a
factory or establishment that produces on the premises the materials or supplies
obtained by the Contractor.

For purposes of this provision, a regular dealer is a firm that owns, operates, or
maintains a store, warehouse, or other establishment in which the materials or
supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. To be a regular dealer,
the firm must engage in, as its principal business and in its own name, the purchase
and sale of the products in question. A regular dealer in such bulk items as steel,
cement, gravel, stone, and petroleum products need not keep such products in stock,
if it owns or operates distribution equipment. Brokers and packagers shall not be
regarded as manufacturers or regular dealers within the meaning or this section.

(5) A contractor may count toward its MB or WB goal the following expenditures to MB or
WB firms that are not manufacturers or regular dealers:

(a)

The fees or commissions charged for providing a bona fide service, such as
professional, technical, consultant or managerial services and assistance in the
procurement of essential personnel, facilities, equipment, materials or supplies
required for performance of the contract, provided that the fee or commission is
determined by the Department to be reasonable and not excessive as compared with
fees customarily allowed for similar services.
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(b) The fees charged for delivery of materials and supplies required on a job site (but
not the cost of the materials and supplies themselves) when the hauler, trucker, or
delivery service is not also the manufacturer of or a regular dealer in the materials
and supplies, provided that the fee is determined by the Department to be reasonable
and not excessive as compared with fees customarily allowed for similar services.

(¢)  The fees or commissions charged for providing any bonds or insurance specifically
required for the performance of the contract provided that the fee or commission is
determined by the Department to be reasonable and not excessive as compared with
fees customarily allowed for similar services.

REPORTS

Within 30 days after receipt of materials, supplies, or services from MBs or WBs, not otherwise
documented by Request for Subcontracts (RS-1A/RS-1B), the Contractor shall furnish to the
Engineer appropriate documentation (canceled checks, paid invoices, etc.) to verify expenditures
with MB and WB concerns. The documentation should also indicate the percentage (60% or
100%) of expenditures claimed for MB or WB credit.

All requests for subcontracts involving MB or WB Subcontractors shall be accompanied by a
certification executed by both the Prime Contractor and the MB or WB Subcontractor attesting to
the agreed upon prices and extensions for the affected contract items. This document shall be on
the Departments Form RS-1-D, or in lieu of using the Departments Form, copies of the actual
executed agreement between the Prime Contractor and the MB or WB Subcontractor may be
submitted. In any event, the Department reserves the right to require copies of actual subcontract
agreements involving MB and WB Subcontractors.

The RS-1-D certification forms may be obtained from the Departments Resident Engineer.

These certifications shall be considered a part of the project records, and consequently will
be subject to any penalties under State Law associated with falsifications of records related
' to projects.

REPORTING MINORITY BUSINESS ENTERPRISE OR WOMEN BUSINESS ENTERPRISE
PARTICIPATION

When payments are made to Minority Business Enterprise firms or Women Business Enterprise
firms, including material suppliers, contractors at all levels (prime, subcontractor, or second tier
subcontractor) shall provide the Engineer with an accounting of said payments. This accounting
shall be furnished the Engineer for any given month by the end of the following month. Failure
to submit this information accordingly may result in (1) withholding of money due in the next
partial pay estimate; or (2) removal of an approved Contractor from the prequalified bidders list
or the removal of other entities from the approved subcontractors list. The accounting shall list
for each payment made to a MB/WB Enterprise firm the following:
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DOT Project Number

Payee Contractor Name

Receiving Contractor or Material Supplier

MB/WB Certification Basis, e.g., Woman Owned, Native American, African American, etc.
Amount of Payment

Date of Payment

A responsible fiscal officer of the payee contractor, subcontractor, or second tier subcontractor
who can attest to the date and amounts of the payments shall certify that the accounting is

correct. A copy of an acceptable report may be obtained from the Engineer.
SP1G67

PROMPT PAYMENT: 6-19-01¢

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material
Suppliers and Release of Retainage

Contractors at all levels; prime, subcontractor, or second tier subcontractor, shall within seven
calendar days of receipt of monies, resulting from work performed on the project or services
rendered, pay subcontractors, second tier subcontractors, or material suppliers as appropriate.
This seven-day period begins upon knowledgeable receipt by the contracting firm obligated to
make subsequent periodic or final payment. These prompt payment requirements will be met if
each firm mails the payment to the next level firm by evidence of postmark within the seven-day
period.

This provision for prompt payment shall be incorporated into each subcontract or second tier
subcontract issued for work performed on the project or for services provided. If any retainage is
held on subcontractors, all retainage shall be released within seven calendar days of release by
the Department.

Failure of any entity to make prompt payment as defined herein may result in (1) withholding of
money due to that entity in the next partial payment until such assurances are made satisfactory
to this provision; or (2) removal of an approved contractor from the prequalified bidders list or
the removal of other entities from the approved subcontractors list.

SP1G76

PARTIAL PAYMENTS 1-01-02

The 2002 Standard Specifications are revised as follows:
Page 1-69, Subarticle 109-4(A)
In the first line of the third paragraph change the amount of “$200,000.00” to read

“$500,000.00”.
SP1G82
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CONTRACTOR'S LICENSE REQUIREMENTS: 7-1-95

If the successful bidder does not hold the proper license to perform any plumbing, heating, air
conditioning, or electrical work in this contract, he will be required to sublet such work to a
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of

the General Statutes (licensing of electrical contractors).
SP1G88

- SUBMISSION OF BIDS - ALTERNATES: 1-01-02

The 2002 Standard Specifications are revised as follows:
Page 1-13, Article 102-8
In Item 3, at the end of the second paragraph add the following:

“When Bidders submit prices on more than one alternate the lower cost of the correctly
completed alternate is the accepted bid and will be used to determine the total amount bid.”

Page 1-19, Article 103-2(D)

Add the following paragraph after the second paragraph:

“When Bidders submit prices on more than one alternate the lower cost of the correctly
completed alternate is the accepted bid and will be used to determine the total amount bid.”

SP1G91

DOMESTIC STEEL AND IRON PRODUCTS: 7-1-95

All steel and iron products which are permanently incorporated into this project shall be
produced in the United States except minimal amounts of foreign steel and iron products may be
used provided the combined project cost of the bid items involved does not exceed one-tenth of
one percent (0.1 percent) of the total amount bid for the entire project or $2,500.00, whichever is
greater. This minimal amount of foreign produced steel and iron products permitted for use by
this Special Provision is not applicable to fasteners. Domestically produced fasteners are
required for this project.

All steel and iron products furnished as "domestic products" shall be melted, cast, formed,
shaped, drawn, extruded, forged, fabricated, produced, or otherwise processed and manufactured
in the United States. Raw materials including pig iron and processed pelletized and reduced iron
ore used in manufacturing "domestic" steel products may be imported; however, all
manufacturing processes to produce the products, including coatings, must occur in the United
States.
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Before each steel or iron product is incorporated into this project or included for partial payment
on a monthly estimate, the Contractor shall furnish the Resident Engineer a notarized
certification certifying that the product conforms to the above requirements of this Special
Provision. The Resident Engineer will forward a copy of each certification to the Materials and
Tests Unit.

Each purchase order issued by the Contractor or a subcontractor for steel and iron products to be
permanently incorporated into this project shall contain in bold print a statement advising the
supplier that all manufacturing processes to produce the steel or iron shall have occurred in the
United States. The Contractor and all affected subcontractors shall maintain a separate file for
steel products permanently incorporated into this project so that verification of the Contractor's
efforts to purchase "domestic" steel and iron products can readily be verified by an authorized
representative of the Department or the Federal Highway Administration.

SP1G97
COMPENSATION AND RECORD KEEPING 03-16-04
Revise the 2002 Standard Specifications as follows:
104-8 Compensation and Record Keeping
Change Atrticle (A), subarticle 1. with the following:
In line 3 and line 6, change $15,000.00 to $25, 000.00.

SP1G110
CONTRACTOR BORROW SOURCE 03-15-05

Rev. 04-18-06

Revise the 2002 Standard Specifications as follows:
Page 2-17, Article 230-4(C) Contractor Furnished Sources, add the following:

If the Contractor proposes a borrow source, the environmental assessment shall include wetland
and stream delineation extending 400 feet beyond the proposed borrow source limits.

1. If wetlands or streams are present within 400 feet of the borrow source:
Submit a hydrologic analysis (Skaggs Method) or equivalent to determine if lateral
effects will permanently impact or cause degradation to wetlands or streams. The

analysis shall be performed by an environmental or hydraulics engineer with expertise in
this discipline and shall consist of, but not be limited to:
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Hydric soil type

Average profile depth to restrictive soil layer
Effective hydraulic conductivity or permeability
Average drainable porosity or available water capacity
Required buffer width, including safety factor

2. If wetlands or streams are present within 400 feet and the contractor does not propose to
excavate below the seasonal high water table or the water level in the adjacent stream, no
documentation will be required.

3. If wetlands or streams are not present within 400 feet, no additional documentation will
be required

During Department review of the proposed borrow area, the hydrologic analysis will be
submitted to the U. S. Army Corps of Engineers for evaluation.

Obtain copy of Skaggs Method for Determining Lateral Effects of a Borrow Pit on Adjacent
Wetlands, revised 12/1/05, from Roadside Environmental Unit web site:
http://www.ncdot.org/doh/operations/dp _chief eng/roadside/fieldops/downloads/Files/SkaggsM
ethodBuffers.pdf

Copies may also be obtained from Room 558, Transportation Building, 1 S. Wilmington Street,
Raleigh, NC 27601.

SP1G111
SUBSURFACE INFORMATION: 7-1-95
Subsurface information is available on the roadway portion of this project only.
SP1G115
BORROW AND WASTE SITE RECLAMATION 02-15-05

PROCEDURES

The Department’s Borrow and Waste Site Reclamation Procedures for Contracted Projects have
been revised and are available on the website at:
http://www.ncdot.org/doh/construction/ps/contracts/borrowwastesite20jan05.doc
In accordance with Article 230-4 and Section 802 of the Standard Specifications, the Contractor
shall utilize these revised procedures for all borrow and waste sites on this project.

SP1G120
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PLANT AND PEST QUARANTINES: 03-18-03
(IMPORTED FIRE ANT, GYPSY MOTH,
WITCHWEED, AND OTHER NOXIOUS WEEDS)

Within quarantined area:

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a quarantined county:

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact:

Contact the N.C. Department of Agriculture/United States Department of Agriculture at
1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project
originating in a quarantined county.

Regulated Articles Include:
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or
" with other articles. This includes movement of articles listed above that may be associated
with cut/waste, ditch pulling, and shoulder cutting.

2. Plants with roots including grass sod.

3. Plant crowns and roots.

4. Bulbs, corms, rhizomes, and tubers of ornamental plants.

5. Hay, straw, fodder, and plant litter of any kind.

6. Clearing and grubbing debris.

7. Used agricultural cultivating and harvesting equipment.

8. Used earth-moving equipment.

9. Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or
other noxious weeds.

SP1G130

COOPERATION BETWEEN CONTRACTORS: 7-1-95

The Contractor's attention is directed to Article 105-7 of the Standard Specifications.

There is a project on the west end of this project that will not be completed before the date
availability of this project.
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The Contractor on this project shall cooperate with the Contractor working within or adjacent to
the limits of this project to the extent that the work can be carried out to the best advantage of all

concerned. SP1G133

PAYMENTS FOR MATERIALS - PORTABLE CONCRETE BARRIER: 7-1-95

When so authorized by the Engineer, partial materials payments will be made up to 90 percent of
the delivered cost of portable concrete barrier, provided that these materials have been delivered
on the project and stored in an acceptable manner, and further provided the documents listed in
Subarticle 109-5(C) of the Standard Specifications have been furnished to the Engineer.

The provisions of Subarticle 109-5(B) of the Standard Specifications will apply to the portable
concrete barrier. SP1G121

SAFETY VESTS: 6-19-01

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and
their personnel shall wear a reflective vest or outer garment conforming to the requirements of
MUTCD at all times while on the project.

SP1G139
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TWELVE MONTH GUARANTEE: 07-15-03

A. The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of
twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.
The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of the Department, and/or for use in excess of the design.

B. Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision shall not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

SP1G145

OUTSOURCING OUTSIDE THE USA : 09-21-04
Rev. 05-16-06

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The Secretary of the North Carolina Department of Transportation shall approve exceptions to

this provision in writing.
SP1G150
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DISQUALIFICATION OF BIDDERS 11-16-04

The 2002 Standard Specifications are revised as follows:
Page 1-17 Article 102-16, replace No.12 with the following:

12.  Failure to submit the documents required by Article 109-10 within 60 days after request
by the Engineer.

Page 1-18 Article 102-16, add the following after Number 15.

16. False information submitted on any application, statement, certification, report, records
and/or reproduction.

Conviction of any employee of company, of any applicable state or federal law, may be
fully imputed to the business firm with which he is or was associated or by whom he was
employed or with the knowledge or approval of the business firm or thereafter ratified by

it.
17. Being debarred from performing work with other c;ity, state, and federal agencies.
18. Failure to perform guaranty work within the terms of the contract.
SP1G155
FORCE ACCOUNT WORK 10-18-05

Revise the Standard Specifications as follows:
Page 1-67, Article 109-3, delete this article and replace with the following:

All force account work shall be performed as directed by the Engineer including the
numbers and types of equipment, the numbers and classifications of labor and foremen, and
material requirements.

All work to be paid for on a force account basis will be paid for in the following manner:

(A) Labor For all authorized labor and foremen in direct charge of the specific operations,
the Contractor will receive the rate of base (actual) wages (or scale) actually being paid
by the Contractor for each hour that the labor and foremen are actually engaged in the
specific force account work. ’

In addition to reimbursement for each hour that the labor and foremen are actually
engaged in the specific force account work, the Contractor may receive compensation for
travel time to and from the project if and only if the labor and foremen needed are outside
a 75 mile radius as included in Section 109-3(B). The base location will be established
and approved by the Engineer prior to performing the specific force account work. If the
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(B)

approved labor and foremen travel to another project upon completion of the specific
force account work, payment for travel time may not exceed the travel time that would
have been required to return to the point of origin in accordance with Section 109-3(B).
When travel time is approved by the Engineer, it shall be included in the total hours
approved and worked for that specific week. The Engineer will approve the mode of
travel.

Prior to beginning the specific force account work, the Contractor shall submit in writing
for the Engineer’s approval a list of all wage rates applicable to the work. Approval will

not be granted where these wage rates are not actually representative of wages being paid
elsewhere on the project for comparable classes of labor performing similar work.

Payment for overtime will be allowed when approved by the Engineer prior to
performing the specific force account work. Overtime for labor and foremen will be paid
based on the company’s policy for overtime payment. Verification of such payment will
be tracked by submission of weekly payrolls as required on federal projects and as
requested on all other projects. Failure to submit payrolls as required or requested shall
act as a bar to the Contractor for payment of overtime for labor and foremen. If the labor
or foremen is employed partly on specific force account work and partly on other work,
the amount of overtime to be reimbursed will be prorated based upon the number of
hours worked on the specific force account work during the payroll period.

An additive amount equal to the Contractor’s actual labor burden rate, up to a maximum
of 60 percent, will be paid to the Contractor for all base (actual) wages paid to labor and
foremen for the specific force account work. No additive will be provided for overtime
payments. The labor burden rate(s) will include costs associated with the employee’s
actual base wages benefits, including FICA, unemployment contributions, Social Security
and Medicare taxes and company fringe benefits. Company fringe benefits are the actual
costs paid to, or on behalf of, workmen by reason of health and welfare benefits, pension
fund benefits, or other benefits, when such amounts are required by prevailing wage laws
generally applicable to the classes of labor employed on the work. The Contractor’s
actual labor burden rate(s) shall be submitted to and approved by the Engineer prior to
beginning the work. When the Contractor cannot verify actual labor burden rate(s), an
amount equal to 35 percent of the total base (actual) wage paid for labor and foremen will
be added to the total base wages paid to the Contractor. These percentage additives will
be full compensation for overhead, benefits, contingencies, and all other costs associated
with labor for the specific force account work.

Subsistence and Travel Allowances The Contractor may receive payment for actual
costs paid to, or on behalf of, labor and foremen by reason of subsistence and travel
allowances under certain circumstances. When the Contractor is required to mobilize a
crew for specific operations, the Engineer may approve reimbursement of subsistence,
including meals and overnight lodging, if the specific force account work is determined
to be outside of the scope of the original contract and the distance from the Contractor’s
base location to the project is more than 75 miles. Should the Contractor utilize forces
currently working at the location of the specific force account work, the Engineer may
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approve the payment of subsistence, including meals and overnight lodging, if the work
is determined to be outside of the scope of the original contract, the forces currently
working at the location have routinely stayed overnight during the life of the project, and
the distance from the Contractor’s base location to the project is more than 75 miles. The
Engineer will approve the mode of travel.

Payment will be made to the Contractor for subsistence, including meals and overnight
lodging, paid in accordance with the Contractor’s usual policy for authorized labor and
foremen in direct charge of the specific operations.

Subsistence will be limited to the lesser of actual amount paid or the current maximum
in-state rate for State employees. Verification of such costs paid to, or on behalf of, labor
and foremen shall be submitted to the Engineer. If the labor or foremen are partly
employed on specific force account work and partly on other work, the amount of
subsistence to be reimbursed will be prorated based upon the number of hours worked on
the specific force account work during the payroll period.

Materials For materials authorized and accepted by the Engineer and used, the
Contractor will receive the actual cost of such materials, including sales tax and
transportation charges paid by him (exclusive of equipment rentals as hereinafter set
forth), to which costs 15 percent will be added. The Contractor shall furnish records to
the Engineer to verify the quantities of materials used in the specific force account work,
prices of the materials, sales tax, and costs of transportation for the materials.

If materials used in the specific force account work are not specifically purchased for
such work but are taken from the Contractor's stock, the Contractor shall furnish an
affidavit certifying that such materials were taken from his stock, the quantity was
actually used in the specific force account work, and the price and transportation cost
claimed represent the actual cost to the Contractor.

Equipment For all equipment authorized by the Engineer to be used on the specific
force account work the Contractor will receive rental payment. Hourly rental rates paid
for equipment in use, which is Contractor owned or rented from another Contractor, will
not exceed 1/176™ of the monthly rate listed in the Rental Rate Blue Book for
Construction Equipment that is current at the time the specific force account work is
performed.

In determining the hourly rate, the regional adjustment factor and the rate adjustment
factor for equipment age, as set forth in the current Blue Book, will both be applied to the
basic rate. An additive payment equal to 100 percent of the Blue Book estimated
operating cost per hour will also be paid for all hours equipment is in use. This additive
payment will be full compensation for fuel, lubricants, repairs, servicing (greasing,
fueling, and oiling), small tools, and other incidentals.

35



e e

Contract C201065 (R-967CC) 34 Stanly County

If rental rates for the equipment actually being used in the work are not listed in the Blue
Book, the Contractor will receive the prevailing rental rates being paid for such
equipment in the area where the project is located. An additive payment equal to 15
percent of the prevailing rental rate will also be paid for all hours equipment is in use.
This additive payment will be full compensation for fuel, lubricants, repairs, servicing
(greasing, fueling, and oiling), small tools, and other incidentals.

Hourly rental rates for equipment held in ready as directed by the Engineer will be

50 percent of the rate paid for equipment in use. An additive payment will not be made
for equipment held in ready. When equipment is in use less than 40 hours for any given
week and is held in ready as directed by the Engineer, payment for held in ready time will
be allowed for up to 40 hours, less hours in use. When payment is made for equipment
held in ready as directed by the Engineer, the payment for held in ready time will be
allowed for up to 8 hours in a day less hours in use.

Hourly rental rates for idle equipment held in ready in accordance with Article 104-4 will
be 50 percent of the rate paid for equipment in use. Hourly rental rates for idle
equipment held in ready in accordance with Article 104-4 that is rented from a
commercial rental agency will be paid for in accordance with the invoice rate for the
equipment. An additive payment will not be made for idle equipment. When equipment
is in use less than 40 hours for any given week and is held in ready as idle equipment in
accordance with Article 104-4, payment for idle equipment time will be allowed for up to
40 hours, less hours in use. When payment is made for idle equipment held in ready in
accordance with Article 104-4, the payment for idle equipment time held in ready will be
allowed for up to 8 hours in a day less hours in use.

In the event the Contractor does not possess or have readily available such equipment
necessary for the performance of the work and such equipment is rented from a
commercial rental agency, the Contractor will receive payment based on the approved
invoice rate for the equipment.

An additive payment equal to 15 percent of the calculated hourly invoice rate will also be
paid for all hours equipment is in use. This additive payment will be full compensation
for fuel, lubricants, repairs, servicing (greasing, fueling and oiling), small tools, and other
incidentals. The commercial rental agency shall not be the Contractor or an affiliate of
the Contractor.

No compensation will be made for the use of equipment not authorized by the Engineer.

The Contractor will be reimbursed for the actual transportation costs for equipment which
the Contractor is directed to furnish. Such payment will be limited to transportation costs
from the nearest source of available equipment. If equipment is not returned to the point
of origin, but is transported to another location, transportation costs will not exceed the
cost of return to the point of origin. Rental for such equipment will not be paid when the
equipment is being transported. The Contractor shall furnish records to the Engineer to
verify the actual transportation costs for equipment.
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The Contractor shall provide to the Engineer for approval a listing of all equipment and
attachments to be utilized in the prosecution of the work. The list shall include the
manufacturer's name, type, model, serial number, and year of manufacture. The list shall
also include the invoice rate for equipment rented from a commercial rental agency. It
shall be the Contractor's responsibility to verify the age of the equipment in a manner
acceptable to the Engineer. Where such verification is not available, the rate adjustment
factor used will be for the oldest equipment listed in the Blue Book.

The above prices and payments will be full compensation for fuel, lubricants, cutting
edges, all repairs, and all other operating and maintenance costs other than operator's
wages.

Owner-Operated Equipment For all owner-operated equipment authorized by the
Engineer to be used on the specific force account work, the Contractor will receive rental
payment equal to the existing contract rate(s) with no additive as provided in Items 109-
3(A), 109-3(B), 109-3(D) and 109-3(H). When existing contract rate(s) have not been
established, the contractor shall submit the proposed rate(s) for the owner-operated
equipment with sufficient documentation as deemed necessary by the Engineer for
approval.

For fully maintained and operated trucks used for the specific force account work, the
Contractor will receive rental payment equal to the existing contract rate(s) with no
additive as provided in Items 109-3(A), 109-3(B), 109-3(D) and 109-3(H). When
existing contract rate(s) have not been established, the prevailing industry rate(s) for fully
maintained and operated trucks will be used for the specific force account work with
approval of the Engineer.

For the purposes of force account work, owner-operated equipment, including fully
maintained and operated trucks, will be considered subcontractors. No additional
additives other than those allowed under Item 109-3(G) will be allowed.

Miscellaneous No additional allowance will be made for general superintendence, the
use of manually powered tools, or other costs for which no specific allowance is herein
provided.

Subcontracting For administrative costs of the Contractor in connection with approved
subcontract work at any level and the use of owner-operated equipment at any level, the
Contractor will receive an additive amount in accordance with the rate schedule shown
below of the total cost of such subcontracted work. The total cost of such subcontracted
work will include applicable labor and additive, bond and insurance, materials, and
equipment costs incurred by the subcontractor; overhead and profit computed in
accordance with Items 109-3(A) through 109-3(D), 109-3(F), 109-3(H) and 109-3(I); and
costs for owner-operated equipment, including fully maintained and operated trucks in
accordance Item 109-3(E). No additional additives will be allowed.
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Total Cost of Subcontract Work Rate Schedule
$0 - $10,000 10%
Above $10,000 $1,000 + 5% Above $10,000

Overhead and Profit An additive payment equal to 10 percent of the specific force
account total will be paid to the Contractor. This specific force account total is exclusive
of the portion of the work included with Item 109-3(C), Materials, Item 109-3(E),
Owner-Operated Equipment and Item 109-3(G), Subcontracting. This payment will be
full compensation for all costs including but not limited to home office and field
overhead, burdens, and profit associated with the specific force account work.

An additive payment equal to 10 percent of the specific force account total for approved
subcontract work will also be paid to the subcontractor for overhead and profit. This
specific force account total for subcontract work is exclusive of the portion of the work
included with Item 109-3(C), Materials and Item 109-3(E), Owner-Operated Equipment.
This payment will be full compensation for all costs including but not limited to home
office and field overhead, burdens, and profit associated with the specific force account
subcontracted work. No additional additives will be allowed.

Bond and Insurance For property damage and liability insurance premiums and bond
premiums on the specific force account work, the Contractor will receive the actual cost.
The Contractor shall furnish satisfactory evidence to the Engineer of the rate or rates paid
for such insurance and bond.

An annualized composite percentage may be used to determine the cost for bond and
insurance. Insurance costs will be limited to the direct costs associated with the specific
force account work. The Contractor shall furnish satisfactory evidence to the Engineer of
the annualized composite percentage for the bond and insurance.

General The Engineer will maintain the payment records of work performed on a force
account basis. The Contractor shall compare records of work with the Engineer at the
end of each day on which such work is in progress.

Any contention the Contractor may have for an extension in the completion date,
intermediate completion date, or intermediate completion time, due to performance of

specific force account work will be considered as provided in Article 108-10.

SP1G165
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CONTROL OF EROSION, SILTATION, AND POLLUTION 10-18-05
Rev. 12-20-05

Revise the Standard Specifications as follows:
Page 1-50, Subarticle 107-13(A) Delete the last paragraph and insert the following:

Following completion of any construction phase or operation, on any graded slope or any area
greater than one acre, the Contractor shall provide ground cover sufficient to restrain erosion
within 21 calendar days or within a time period specified by the Sedimentation and Pollution
Control Act. The ground cover shall be either temporary or permanent and the type specified in

the contract.
SP1G170

REJECTION OF BIDS 12-20-05

Revise the 2002 Standard Specifications as follows:
Page 1-17, Article 102-15, add the following after the third paragraph:

All bidders shall comply with all applicable laws regulating the practice of general
contracting as contained in Chapter 87 of the General Statutes of North Carolina which requires
the bidder to be licensed by the N.C. Licensing Board for Contractors when bidding on any non-
federal aid project where the bid is $30,000 or more, except for certain specialty work as
determined by the licensing board. Bidders shall also comply with all other applicable laws
regulating the practices of electrical, plumbing, heating and air conditioning and refrigeration
contracting as contained in Chapter 87 of the General Statutes of North Carolina.
Notwithstanding the limitations on bidding, the bidder who is awarded any project shall comply
with Chapter 87 of the General Statutes of North Carolina for licensing requirements within 60
calendar days of bid opening, regardless of funding sources.

SP1G175

EROSION & SEDIMENT CONTROL/STORMWATER CERTIFICATION: 01-17-05
Rev. 04-18-06

L General

The purpose of this certification program is to assure that all responsible parties involved in the
construction of this project are properly trained and have the skills necessary to fulfill all
environmental commitments required of this project. It is intended that the
contractor/subcontractor representatives work jointly with the Department on the project to
assure that all plan and contract requirements are met, that necessary adjustments are made and
that all devices and features are installed in a timely manner. In the case of difference of opinion
or interpretation of plan or contract requirements between the Contractor and the Engineer, the
Engineer’s determination and decision will be final.
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Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollutant Discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractor’s operations to ensure that
the Erosion and Sediment Control Stormwater (E&SC/SW) Pollution Prevention Plan is
implemented and maintained over the life of the contract.

(A)

(B)

IL.

(A)

Certified Supervisor —Provide a certified E&SC/SW Supervisor to manage the Contractor
and subcontractor(s) operations, insure compliance with Federal, State and Local
ordinances and regulations, and to manage the Quality Control Program.

Certified Foreman — Provide certified, trained foremen for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

Roles and Responsibilities

Certified E&SC/SW Supervisor - The Certified Supervisor shall be responsible for
ensuring E&SC/SW is adequately implemented and maintained on the project and
conducting the quality control program. The Certified Supervisor shall be on the project
within 24 hours from initial exposure of an erodible surface to the project’s final
acceptance when questions or concerns arise with E&SC/SW issues. Perform the
following duties:

(D) Manage Operations - Coordinate and schedule the work of subcontractors so
E&SC/SW measures are fully executed for each operation and in a timely manner

over the duration of the contract.

Oversee the work of subcontractors so that appropriate E&SC/SW preventive
measures are conformed to at each stage of the work.

Prepare the required weekly erosion control punchlist and present it to the
Engineer.

Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection log and other related issues.

Implement the E&SC/SW site plans requested.
Provide for E&SC/SW methods for Contractor’s temporary work not shown on

the plans, such as, but not limited to work platforms, temporary construction,
pumping operations, plant and storage yards, and cofferdams.

40



v

Contract C201065 (R-967CC) 29 Stanly County

)

Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in jurisdictional
areas.

Conduct all E&SC/SW work in a timely and workmanlike manner.
Fully install E&SC/SW work prior to suspension of the work.

Coordinate with the Department, Federal, State and Local Regulatory agencies on
resolution of E&SC/SW issues due to the Contractor’s operations.

Ensure that proper cleanup occurs from vehicle tracking on paved surfaces and/or
any location where sediment leaves the Right-of-Way.

Have available a set of erosion control plans that has been properly updated to
reflect necessary plan and field changes for use and review by Department
personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
permit outlines certain objectives and management measures pertaining to
construction activities. The permit references NCG010000, General Permit to
Discharge Stormwater under the NPDES, and states that the Department shall
incorporate the applicable requirements into its delegated E&SC/SW Program.
Some of the requirements are, but are not limited to:

Control project site waste to prevent contamination of surface or ground waters of
the state (i.e. construction materials, concrete washout, chemicals, litter, fuels,
lubricants, coolants, hydraulic fluids, any other petroleum products, and sanitary
waste).

Inspect E&SC/SW devices at least once every 7 calendar days, twice weekly for
303(d) impaired streams, and within 24 hours after a significant rainfall event of
0.5 inches within 24 hours.

Maintain an onsite rain gauge and a record of rainfall amounts and dates

Maintain E&SC/SW inspection records for review by Department and Regulatory
personnel upon request.

Implement approved reclamation plans on all borrow pits and waste sites.

Maintain a log of turbidity test results as outlined in the Department's Procedure
for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.
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Provide training for employees concerning general E&SC/SW awareness, the
NPDES Permit requirements, and the requirements of the General Permit,
NCG010000.

Report violations of the NPDES permit to the Engineer so that the DWQ Regional
Office can be notified within 24 hours. The Supervisor will immediately notify
the Engineer of any violations so that proper notification can be made to DWQ.

Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions of permits. The quality control
program shall:

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and/or subcontractor(s) on site have the proper
E&SC/SW certification.

Notify the Engineer when the required certified E&SC/SW personnel are not
available on the job site when needed.

Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.

Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section basis.

Maintain temporary E&SC/SW devices.

Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspection procedures shall be subject to
review by the Engineer. Maintain NPDES inspection records at the project site.
Make NPDES inspection records available at all times for verification by the
Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

Foreman in charge of grading activities

Foreman in charge of bridge or culvert construction over jurisdictional areas
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Foreman in charge of utility activities
The Contractor may request to use the same person as the Level II Supervisor and Level
IT Foreman. This person shall be on site whenever construction activities as described
above are taking place. This request shall be approved by the Engineer prior to work
beginning.
The Contractor may request to name a single Level Il Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

III. Preconstruction Meeting

Furnish the names of the Certified E&SC/SW Supervisor, Certified Foremen, and notify the
Engineer of changes in certified personnel over the life of the contract within 2 days of change.

IV.  Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.

V. Revocation or Suspension of Certification

Upon recommendation of the Director of Construction to the certification entity, certification for
Supervisor and Certified Foremen may be revoked or suspended with the issuance of a
Continuing Immediate Corrective Action (CICA), Notice of Violation, or Cease and Desist
(C&D) Order for E&SC/SW related issues.

Should any of the following circumstances occur, the Director of Construction may suspend or
permanently revoke such certification.

Failure to adequately perform the duties as defined within the certification program

Issuance of a CICA, NOV, or C&D Order

Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications

Demonstration of erroneous documentation or reporting techniques
Cheating or copying another candidate’s work on an examination

Intentional falsification of records
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Directing a subordinate under direct or indirect supervision to perform any of the above
actions

Dismissal from a company for any of the above reasons
Suspension or revocation of one’s certification within another state

Suspension or revocation of a certification will be sent by certified mail to the registrant and the
Corporate Head of the company that employs the registrant.

A registrant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Director of Construction within 10
calendar days after receiving notice of the proposed adverse action.

Director of Construction
1520 Mail Service Center
Raleigh, NC 27699-1520

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The
registrant will not be allowed to perform duties associated with the certification during the appeal
process.

The Director of Construction will hear the appeal and make a decision within 7 days of hearing
the appeal. Decision of the Director of Construction will be final and will be made in writing to
the registrant.

If a certification is temporarily suspended, the registrant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

VII. Measurement and Payment

Certified E&SC/SW Supervisor is incidental to the project for which no direct compensation will
be made.

Certified Foremen are incidental to the project for which no direct compensation will be made.
SP1G180
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EARLY FENCING:

The Contractor's attention is directed to the fact that as a part of his first operations he will be
required to install the control of access fence prior to removing the existing fence between the
following survey stations:

Parcel #019 - Between Survey Stations 170+22 & 172+70, Left of L
Parcel #072 - Between Survey Stations 194+75 & 195+46

196+08 & 196+80, Left of L
Parcel #082 - Between Survey Stations 200+17 & 200+70, Right of L
Parcel #147-A -  Between Survey Stations 222+60 & 223+26, Right of L
Parcel #174 - Between Survey Stations 234+63 & 235+00

235+55 & 240+32, Right of L
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