

**PROJECT: B-3701
COUNTY: SWAIN**

**PROJECT SPECIAL PROVISIONS
UTILITY**

GENERAL:

THE FOLLOWING UTILITY COMPANIES HAVE FACILITIES THAT WILL BE IN CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT:

A. DUKE ENERGY

THE CONFLICTING FACILITIES OF THESE CONCERNS WILL BE ADJUSTED PRIOR TO THE DATE OF AVAILABILITY UNLESS OTHERWISE NOTED AND ARE THEREFORE LISTED IN THESE SPECIAL PROVISIONS FOR THE BENEFIT OF THE CONTRACTOR. ALL UTILITY WORK LISTED HEREIN WILL BE DONE BY THE UTILITY OWNERS. ALL UTILITIES ARE SHOWN ON THE PLANS FROM THE BEST AVAILABLE INFORMATION.

THE CONTRACTOR'S ATTENTION IS DIRECTED TO ARTICLE 105-8 OF THE STANDARD SPECIFICATIONS.

A. DUKE ENERGY

(SEE UTILITIES BY OTHERS PLANS FOR DETAILS)

1. Station 16+00± to Station 23+16± Line -L-
Duke Energy will require twenty one (21) calendar days notice prior to completion of rough grading, and five (5) calendar days to complete their installation and dismantle and remove the existing power pole line after the rough grading is complete.