

PROJECT SPECIAL PROVISIONS

## Utility

UTILITIES BY OTHERS:

## General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Rutherford EMC. – Power
- B) Charter Communications - Cable TV
- C) Bell South - Telephone
- D) City of Morganton - Water

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

## Utilities Requiring Adjustment:

## A) Rutherford EMC - Power

- 1) Rutherford EMC will relocate its lines and poles within the Project Limits at the locations shown on the Utilities by Others Plans prior to August 1, 2006.
- 2) Contact person for Rutherford EMC is Mr. Thomas Conner at 828-245-1621.

## B) Charter Communications – Cable TV

- 1) Charter Communications will relocate its lines to poles within the Project Limits at the locations shown on the Utilities by Others Plans prior to August 1, 2006.
- 2) Contact person for Charter Communications is Mr. Landon Barefoot at 828-754-8343 or cell phone 828-217-9381

## C) Bell South - Telephone

- 1) Bell South will abandon some of its buried lines at the existing locations within the project limits as shown on Utilities by Others Plans prior to August 1, 2006.
- 2) New overhead lines will be installed at the locations shown on the plans within the project limit as shown on the Utilities by Others Plans prior to August 1, 2006.
- 3) Contact person for Bell South is Mr. David Moore at 828-754-0532.

D City of Morganton - Water Lines

- 1) City of Morganton will abandon some of its buried lines at existing locations within the project limits as shown on the Utilities by Others Plans prior to September 30, 2006.
- 2) New buried lines will be installed at the locations shown on the plans within the project limits as shown on the Utilities by Others Plans prior to September 30, 2006.
- 3) Contact person for the City of Morganton is Mr. Michael Berley at 828-438-5362.