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County: Buncombe
Project: B-3119

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS.:

General:

The following utility company has facilities that will be in conflict with the construction
of this project.

A. BellSouth- Telephone
The conflicting facilities of this concern will be adjusted prior to the date of availability,
unless otherwise noted and are therefore listed in these special provisions for the benefit
of the Contractor. All utility work listed herein will be done by the utility owner. All
utilities are shown on the plans from the best available information.
The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.
Utilities Requiring Adjustment:
A. BellSouth
Will relocate their facilities by April 1% 2007.

Will be given two weeks notice in advance of the proposed drainage installation in order
to protect their facility during installation of the drainage pipe.

See Utilities by Others Plans.





