

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy (Distribution)
- B) Bell South - Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Progress Energy (Distribution)
 - 1) See Utilities by Others Plans.
- B) Bell South - Telephone
 - 1) See Utilities by Others Plans.

NOTE: The contractor shall give Bell South one week notice prior to grading work along Line -L- at Station 20+95 and then allow Bell South one day to lay back and reset the existing telephone pedestal once the contractor has set the proposed grade line in that location.

NOTE: All other utilities will remain in place and will be adjusted as necessary.