

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy – Power (Distribution)
- B) Bell South (Telephone)
- C) Time Warner (CATV)

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Progress Energy - Power (Distribution)

Note: Progress Energy's overhead power pole lines will remain in place.

- 1) See Utilities by Others Plans.

- B) Bell South (Telephone)

- 1) See Utilities by Others Plans.

- C) Time Warner (CATV)

Note: Time Warner's overhead CATV cables in joint use with Progress Energy will remain in place.

- 1) See Utilities by Others Plans.

NOTE: All other utilities will remain in place and will be adjusted as necessary.