

PROJECT SPECIAL PROVISIONS

Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy - Power Distribution
- B) Embarq - Telephone
- C) Town of Fuquay-Varina - Water and Sanitary Sewer

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Progress Energy
 - 1) Progress Energy will relocate temporary lines and poles within the project limits at the locations shown on the Utility by Others Plans prior to June 30, 2007. Upon completion of the Project Progress Energy will install permanent lines and new poles at the locations as shown on the Utility by Others Plans and remove the temporary lines and poles.
 - 2) Contact person for Progress Energy is Mr. Robert Babb Synergetic Design at 919-787-7000 ext. 231
- B) Embarq
 - 1) Embarq will abandon its existing lines and poles within the project limits and relocate its lines to the locations shown on the Utility by Others Plans prior to June 30, 2007.

2) Contact person for Embarq is Mr. Josh Sturtz at 910-797-1695.

C) Town of Fuquay-Varina

1) Town of Fuquay-Varina will place flowable fill over its sanitary sewer force main at the location shown on the Utility by Others Plans prior to June 30, 2007.

2) Contact person for the Town of Fuquay-Varina is Mr. Jay Meyers, PE at 919-567-3911.