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Revised 7-/ -07

Contract C201750 (39997.3.GV1, 1-4910) 39 Haywood County
TRAFFIC CONTROL:
(03-20-07) RWZ-1Revised

Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications, the
latest revisions thereto and the following provisions:

Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02,
1130.01 and details for the Advance Work Zone signing in contract) or a slow-moving operation
as shown in details of this contract. Use a moving operation only if the minimum speed
maintained at all times is 3 mph with no stops that narrow or close a lane of travel. If the moving
operation is progressing slower than 3 mph at any time, install a lane closure. Maintain the
existing traffic pattern at all times, except in the immediate work zone where lane closures are
allowed as determined by the Engineer.

Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01,
1170.01 and 1180.01 when closing a lane of travel in a stationary work zone such as pavement
patching resurfacing, or pavement marking removal. Properly ballasted cones may be used
instead of drums for lane closures during daylight hours. However, drums are required for the
upstream taper portion of lane closures in all applications. The stationary work zone shall be a
maximum of 2 miles in length at any given time unless otherwise directed by the Engineer. The
Contractor shall work in only one location per direction at a time and complete this work
before moving to the next location unless directed otherwise by the Engineer. A pilot
vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle
warning signing as directed by the Engineer. During periods of construction inactivity, return the
traffic pattern to the existing alignment and remove or cover any work zone signs. When
covering work zone signs, use an opaque material that prevents reading of the sign at night by a
driver using high beam headlights. Use material, which does not damage the sign sheeting.
Replace any obliterated markings as required by other sections of the Standard Specifications
and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility
and within 5 feet of an open travel lane, close the nearest open travel lane using the Roadway
Standard Drawings No. 1101.02 unless the work area is protected by barrier or guardrail. When
personnel and/or equipment are working on the shoulder, adjacent to a divided facility and within
10 feet of an open travel lane, close the nearest open travel lane using the Roadway Standard
Drawings No. 1101.02 unless the work area is protected by barrier or guardrail. When personnel
and/or equipment are working within a lane of travel of an undivided or divided facility, close the
lane according to the traffic control plans, Roadway Standard Drawings or as directed by the
Engineer. Conduct the work so that all personnel and/or equipment remain within the closed
travel lane. Do not work simultaneously, on both sides of an open travel way, within the same
location, on a two-lane, two-way road. Do not perform work involving heavy equipment within
15 feet of the edge of travel way when work is being performed behind a lane closure on the
opposite side of the travel way. Perform work only when weather and visibility conditions allow
safe operations as directed by the Engineer.
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Contract C201750 (39997.3.GV1,1-4910) 40 Haywood County

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts
of 1.5 inches. Install advance warning UNEVEN LANES signs (W8-11 at 48” X 48”) 500 feet
in advance and a minimum of once every half mile throughout the uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an
open travel lane that has an edge of pavement drop-off as follows:
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.
Backfill the unacceptable drop-off with suitable compacted material, as approved by the
Engineer, at no expense to the Department. This work is not considered part of shoulder
reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement,
pavement marker installation and pesticide spraying, the slow moving operation caravan shall
consist, as a minimum, of the vehicles and devices shown on the Moving Operation Caravan
Detail(s) herein. Traffic cones may be used when necessary to provide additional protection of
wet pavement markings. Ballast all traffic cones so they will not be blown over by traffic.

Submit a sequence of operation for all maps to the Engineer at the first pre-construction meeting
for approval by the Engineer. Approved sequence can not be altered without written permission
of the Engineer.

Failure to comply with the following requirements will result in a suspension of all other

operations:

1. Coordinate the guardrail installation and the milling, patching and resurfacing
operations such that these operations are completed in the order as directed by the
Engineer.

2. Mainline pavement shall not be left uneven at the end of a paving season.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all
signal loop operations with the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.
Coordinate all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool
to the point of supporting traffic without displacement or rutting before reopening closed lane.
Coordinate the resurfacing operations of the patched areas with the Engineer.

During a resurfacing only operation, which includes the placement of the final surface

course, bring all newly resurfaced lanes to the same elevation within the time frame as
agreed upon with the Engineer at the first pre-construction meeting.
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Contract C201750 (39997.3.GV1,1-4910) 41 Haywood County

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back
by the end of each work day. For partial or wheel track milling operations on multi-lane
facilities, mill and pave back by the end of each work day or as directed by the Engineer.

The following option is acceptable during Resurfacing/milling operations on two-way, two-lane
facilities when the entire roadway or entire lane is to be milled:

Mill and pave back by the end of each work day or as directed by the Engineer.

The following option is available during Resurfacing/milling operations on multi-lane facilities
when all lanes or a single lane in one direction are to be milled:

Mill and pave back by the end of each work day or as directed by the Engineer.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Continue milling operations until the particular section of roadway being
milled is complete. Remove any existing pavement adjacent to the milled area, that has been
damaged, and replace with patch material as directed by the Engineer.

Maintain vehicular access in accordance with Section 1101-13 of the Standard Specifications
using suitable backfill material approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do not
cross medians with equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use the
record of existing pavement markings and markers in conjunction with the Roadway Standard
Drawings to re-establish the proposed pavement markings and markers unless otherwise directed
by the Engineer.

Provide apbropriate lighting in accordance with Section 1413 of the Standard Specifications
when electing to perform paving at night at no expense to the Department.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due
to existing pavement marker removal prior to the end of the work day. Dispose of existing
pavement markers as directed by the Engineer. No direct payment will be made for this work, as
it will be incidental to the paving operation.

Payment will be made for the signing and traffic control items in accordance with the bid

items in the contract. Any other items necessary for traffic control and signing will be
considered incidental to the various other bid items in the Contract.
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Contract C201750 (39997.3.GVL, 1-4910) ~ 42 Haywood County

WORK ZONE SIGNING:
(1-16-07) RWZ-3Revised

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the Standard
Specifications, the Roadway Standard Drawings and the latest revisions thereto, and the
following provisions:

Furnish, install, maintain, and remove advance warning work zone signs and any required lane
closure signing.

Furnish, install, and maintain general work zone warning signs for resurfacing and/or milling
such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at
48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER (DOT No.
16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X
48™M and DO NOT PASS (R4-1 at 24" X 30"). When construction is completed in any given area
of the project, relocate signs to the next work site, as directed by the Engineer. Remove these
signs at the completion of the project.

All work zone signs may be portable.
Construction Methods
(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are
installed three days prior to the beginning of work on a particular map, cover the signs until the
work begins. Install each work zone warning sign separately and not on the same
post(s) / stand(s) with any other sign except where an advisory speed plate or directional arrow is
used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs (see attached Details and the Roadway Standard
Drawings Nos. 1101.02 and 1110.01 and advance signing details) prior to beginning of work and
remove upon final completion of the project. If there is a period of construction inactivity longer
than two weeks, remove or cover advance warning work zone signs. Uncover advance warning
work zone signs no more than 3 days before work resumes. All other operations could be
suspended upon failure to comply with the above requirements. Such suspended operations
would not be resumed until the above requirements are fulfilled.

(C) Lane Closure Work Zone Signs

Install any required lane closure signing neede& during the life of the project in accordance with
the Roadway Standard Drawings Nos. 1101.02, 1101.11 and 1110.02.

Page4 of 6



Contract C201750 (39997.3.GV1,1-4910) 43 Haywood County

(D) General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and/or milling such as ROUGH ROAD
(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW
SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48” X 48”) at
1 mile intervals starting at a minimum of 500 feet in advance of the condition for both directions
of travel (undivided roadways only) and at any other points determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT No.
16-79860 at 48” X 48”) signs prior to any resurfacing in an area where shoulder construction will
be performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT
No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile
intervals starting at a minimum of 500 feet in advance of the condition for both directions of
travel (undivided roadways only) and at any other points determined by the Engineer. Install
signs prior to the obliteration of any pavement markings.

Measurement and Payment

Payment will be made for Work Zone Signing as shown elsewhere in the contract.

TIME LIMITATION FOR PAVEMENT MARKINGS AND

MARKERS ON NEWLY RESURFACED AREAS:
(9-19-06) RWZ-4Revised

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar
days after they have been obliterated by the resurfacing operation.

Markings: All Facilities

The pavement markings on a specific map are subject to a 180-day observation period that begins
with the satisfactory completion of all pavement markings required on a specific map and shall
meet all requirements as specified in Subarticle 1205-3(H) Observation Period of the Standard
Specifications.

Replace any portion of stop bars at signalized intersections by the end of each workday’s

operation on a multilane roadway if lane is opened to traffic and by the end of 5™ calendar day on
a 2-lane 2-way roadway if they have been obliterated by the resurfacing operation.
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Contract C201750 (39997.3.GV1,1-4910) 44 Haywood County

Place intermediate paint in one application. The quantity of intermediate paint to be paid
for shall be the actual number of linear feet or each that have been satisfactorily placed and
accepted by the Engineer.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on
each map.

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS:
(7-18-06) RWZ-5Revised

Use the following in conjunction with the Standard Specifications:

Standard Pavement Markings Roadway Standard Drawings:
1205.01, 1205.02, 1205.03, 1205.04, 1205.05, 1205.06,
1205.07, 1205.08, 1205.09, 1205.10, 1205.11, 1205.12

Snowplowable Pavement Markers  Roadway Standard Drawings:
1250.01, 1253.01

Milled Rumble Strips Roadway Standard Drawings:
665.01

Date: 06-03-2007
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ROADWAY ENGLISH STANDARD DRAWINGS

The following Roadway Standards as appear in “Roadway Standard Drawings” Highway Design
Branch — N.C. Department of Transportation — Raleigh, N.C. , Dated July 2006 are applicable to
this project and by reference hereby are considered a part of these plans:

STD. NO. TITLE

846.01 Concrete Curb, Gutter, and Curb & Gutter
840.20 Frames and Wide Slot Flat Grates

840.22 Frames and Wide Slot Sag Grates
840.37 Steel Grate and Frame

862.01 Guardrail Placement

862.02 Guardrail Installation

862.03 Structure Anchor Units





