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PROJECT: B-4253
COUNTY: ROCKINGHAM COUNTY

PROJECT SPECIAL PROVISIONS

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

A. DUKE ENERGY
B. BELLSOUTH
C. TELCOVE COMMUNICATIONS

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. The utility owners will do all utility work listed herein. All
utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.
Utilities Requiring Adjustment:

A. DUKE ENERGY
Duke Energy shall install new utility poles and aerial electrical lines.
Existing utility poles and electrical lines shall be removed and abandoned
as noted. Duke Energy shall be responsible for any clearing beyond the
slope stake lines necessary for the installation of the new electrical service.
All work shall be done by date of availability. See Utilities by Others
Plans for details.

B. BELLSOUTH
BellSouth shall install a new aerial telephone cable line attached to Duke
Energy utility poles. BellSouth shall also install one utility pole to access
an existing BellSouth utility easement and pedestal as noted. All work
shall be done by date of availability. See Utilities by Others Plans for
details.

C. TELCOVE COMMUNICATIONS
Telcove Communications shall install a new aerial telephone fiber optic
line attached to Duke Energy utility poles. All work shall be done by date
of availability. See Utilities by Others Plans for details.

NOTE: All other utilities shall remain in place and will be adjusted as necessary.
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