

PROJECT: R-2510A
COUNTY: Beaufort

PROJECT SPECIAL PROVISIONS

Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Embarq
- B. Progress Energy Power lines
- C. Piedmont Natural Gas
- D. Suddenlink

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Embarq
 - 1. Embarq will complete the work by 04/30/08. See Utility Conflict Plans by others. The contact person is Travis Butler (Tel: 252-321-9414) or Rod Medlin (Tel: 252-413-7711)
- B. Progress Energy Power lines
 - 2. See Utility Conflict Plans by others.
The contact person is Warren Chadwick (Tel: 910-520-9541)
- C. Piedmont Natural Gas
 - 3. Piedmont Natural Gas will adjust the gas line as required.
The contact person is Shirley Byrd (Tel: 252-634-1651 ex: 2500)
- D. Suddenlink
 - 4. Suddenlink will complete the work by 03/21/08. See Utility Conflict Plans by others. Contact person is Melvin Hart (Tel: Work (252-948-3363) Cell (252-717-7838))