



PROJECT SPECIAL PROVISIONS
Utility Construction

All proposed utility construction shall meet the applicable requirements of the NC Department of Transportation's "Standard Specifications for Roads and Structures" dated July 2006. Division 15 of the Standard Specifications is revised as follows:

Page 15-1, Paragraph 4

Provide access for Department personnel and the owner's representatives to all phases of construction. Notify Department personnel and the utility owner two weeks prior to commencement of any work and one week prior to service interruption. Keep utility owner's representatives informed of work progress and provide opportunity for inspection of construction and testing. *The water and sewer lines on this project belong to Davidson Water, Incorporated. The contact person for Davidson Water, Incorporated is Mr. Robert Walters and he can be reached by phone at 336.731.2341. Any work on these lines must be coordinated through the Engineer and the utility owner before beginning.*

The Contractor is advised that the existing water line crossing Abbots Creek is not in conflict with proposed bridge construction. This determination is based on field data and survey information collected in the early design phase of this project. The proposed bridge will have drilled piles on the end bents with no battered piles to the side or front of the bent. Wingwalls will also be constructed at the end bents and extend 24'-8" off the center of -L-. The existing water line is shown as being 28'-4" of the center of -L-. The Contractor must verify this information and the findings shall be covered in the pre-construction conference. The Contractor is reminded that Article 102-6 of the Standard Specifications states that the submission of a bid shall be conclusive evidence that the bidder has investigated and is satisfied as to the conditions to be encountered.

County: Davidson
Project: B-4100

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) AT&T - Telephone
- B) North State – Communication
- C) Lexcom – Communication

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) AT&T - Telephone
 - 1) See Utilities by Others Plans.
- B) North State - Communication
 - 1) See Utilities by Others Plans.
- C) Lexcom – Communication
 - 1) See Utilities by Others Plans.

NOTE: All other utilities will remain in place and will be adjusted as necessary.