

Project Special Provisions
Utility Construction

For this project, revise the Standard Specifications for Roads and Structures July 2006 as follows:

Division 15

Page 15-10 add **(D)** on the same line and before the heading **Fire Hydrants**.

Page 15-10 add the following sentence after the heading **Fire Hydrants**.

“The Eastern Band of Cherokee Indians will provide a new fire hydrant for each of their fire hydrants requiring relocation. Place all existing fire hydrants that are removed from service in an area accessible by truck. Contact the owner of the fire hydrant for their pickup.”


Page 15-11; Section **1515-5 MEASUREMENT AND PAYMENT**, between the 1st and 2nd paragraph add the following paragraph.

“New, relocated, or reconnected water meters less than two (2) inches nominal piping diameter will be not be classified by size. All other water meters will be sized by nominal piping diameter.”

Page 15-12, After the Heading **Pay Item** add

Relocate ___” Water Meter

Each



PROJECT: B-4696
COUNTY: Swain

December 10, 2007

PROJECT SPECIAL PROVISIONS

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. DUKE POWER
- B. VERIZON
- C. CHEROKEE CABLE TV

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. The utility owners will do all utility work listed herein. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. DUKE ENERGY CORPORATION
Duke Energy Corporation will complete their removal, relocation, and construction of power lines by the date of availability. See Utilities by Others Plans for details.
- B. VERIZON
Verizon's underground utilities to remain in place and will be adjusted as necessary and will relocate their overhead facility by date of availability. See Utilities by Others Plans for details.
- C. CHEROKEE CABLE TV
Cherokee Cable TV's existing cables run on Duke Energy Corporation's facilities, and will be moved to Duke's new facilities. They will be completed by the date of availability. See Utilities by Others Plans for details.