

PROJECT: 33484.1.1(B-4131)

COUNTY: Guilford

PROJECT SPECIAL PROVISIONS
UTILITY

GENERAL:

THE FOLLOWING UTILITY COMPANIES HAVE FACILITIES THAT WILL BE IN CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT:

- A. DUKE ENERGY**
- B. AT& T**
- C. TIME WARNER**

THE CONFLICTING FACILITIES OF THESE CONCERNS WILL BE ADJUSTED PRIOR TO THE DATE OF AVAILABILITY UNLESS OTHERWISE NOTED AND ARE THEREFORE LISTED IN THESE SPECIAL PROVISIONS FOR THE BENEFIT OF THE CONTRACTOR. ALL UTILITY WORK LISTED HEREIN WILL BE DONE BY THE UTILITY OWNERS. ALL UTILITIES ARE SHOWN ON THE PLANS FROM THE BEST AVAILABLE INFORMATION.

THE CONTRACTOR'S ATTENTION IS DIRECTED TO ARTICLE 105.8 OF THE STANDARD SPECIFICATIONS.

- A. DUKE ENERGY**
 - 1. DUKE ENERGY WILL COMPLETE THEIR WORK BY APRIL 30, 2008. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**
- B. AT & T**
 - 1. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**
- C. TIME WARNER**
 - 1. ALL FACILITIES ARE ATTACHED TO EXISTING AND PROPOSED DUKE ENERGY POLES. THE CONTRACTOR WILL GIVE TIME WARNER TWO (2) WEEKS NOTICE PRIOR TO DUKE ENERGY COMPLETING THEIR WORK AND ONE (1) WEEK TO COMPLETE THEIR WORK. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**