County: Henderson Project: B-3856

## PROJECT SPECIAL PROVISIONS Utility

## **UTILITIES BY OTHERS**

## General:

The following utility companies have facilities that will be in conflict with the construction of this project.

A) AT&T of North Carolina - Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

**Utilities Requiring Adjustment:** 

- A) AT&T of North Carolina Telephone
  - 1) See Utilities by Others Plans.

NOTE: The contractor shall allow AT&T one month after the date of availability to complete the relocations of their telephone facilities within the project limits.

NOTE: All other utilities will remain in place and will be adjusted as necessary.