



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

March 12, 2008

**Addendum No. 1**

RE: Contract ID: C202013

WBS# 38683.3.1, 38683.3.2

**Carteret / Hyde Counties (F-4004A, F-4004B)**

Construction of Two Passenger/Vehicle Ferries with Standard Propulsion

**March 18, 2008 Letting**

To Whom It May Concern:

Reference is made to the Contract Plans and Proposal recently furnished to you on this project.

The following revisions have been made to the Contract Proposal:

The advertisement period for the above project has been extended four (4) weeks from the March 18, 2008 Letting to the **April 15, 2008 Letting**.

Sealed bid for the construction of this project will be opened and read at 2:00 P.M. on the 15<sup>th</sup> day of April 2008. No bids for this project will be received after 2:00 P.M. on that day.

Please draw a single line through "March 18, 2008" and insert "April 15, 2008" on the Proposal Form cover sheet and initial same in ink (sample attached).

Page no.1, the Project Special Provision entitled "*Schedule of Estimated Completion Progress*" has been revised. Please void page no.1 in your proposal form and staple the revised page no. 1 thereto.

Page no. A-47, the Project Special Provision entitled "*Contract Time*" has been revised and an "*Intermediate Contract Time*" provision has been added. Please void page no. A-47 in your proposal form and staple the revised page no. A-47 thereto.

**MAILING ADDRESS:**  
NC DEPARTMENT OF TRANSPORTATION  
DESIGN SERVICES UNIT  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4128  
FAX: 919-250-4119

WEBSITE: [WWW.NCDOT.ORG/](http://WWW.NCDOT.ORG/)

**LOCATION:**  
CENTURY CENTER COMPLEX  
ENTRANCE B2  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC


**Carteret / Hyde Counties (F-4004A, F-4004B)**

The following revisions have been made to the Contract Plans:

The following plan sheets have been revised or added. Due to the extensive number of plan sheet changes, you are being issued a complete set of new plans which includes all of the following changes. Please discard the plan set previously issued.

<b>Drawing Number</b>	<b>Revision</b>	<b>Sheets</b>	<b>Drawing Title</b>
07069-001	C	1	Contract Plan Listing
07069-001-110-1	C	4	Shell Plating and Frames
07069-001-200-1	A	2	Engine Room and Tank Room Arrangement
07069-001-243-1	A	3	Propulsion Shafting Arrangement & Details
07069-001-259-1	A	1	Engine Exhaust Schematic
07069-001-259-2	-	3	Main & Generator Engine Exhaust Arrangement & Details
07069-001-261-1	C	2	Fuel Oil Piping Schematic
07069-001-261-2	-	6	Fuel Oil Piping Arrangement & Details
07069-001-551-1	B	1	Compressed Air Piping Schematic
07069-001-551-2	B	4	Compressed Air Piping Arrangement & Details
07069-001-562-1	A	2	Rudder Arrangement & Details

Sincerely,



R. A. Garris, PE  
Contract Officer

RAG/jag/fca  
Attachment

- cc: Mr. W. S. Varnedoe, PE  
Mr. E. C. Powell, PE  
Mr. Jack Cahoon (Attn: Joe Waldrep) w/plan set  
Ms. D. M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. J. V. Barbour, PE  
Mr. R. E. Davenport, Jr., PE  
Ms. Marsha Sample  
Ms. Norma Smith  
Mr. Ronnie Higgins  
Project File (2)

SAMPLE

SAMPLE

STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION  
RALEIGH, N. C.

# PROPOSAL FORM

\_\_\_\_\_  
NAME OF BIDDER  
\_\_\_\_\_

ADDRESS OF BIDDER

DATE AND TIME OF OPENING BIDS: ~~2:00 PM, March 18, 2008~~ **April 15, 2008 FCD**

PROJECT NO. WBS 38683.3.1, 38683.3.2

TIP NO. F-4004A, F-4004B

Contract No. C202013

VESSEL CLASS: SOUND CLASS VESSEL NAME: N/A

DESCRIPTION: CONSTRUCTION of TWO (2) 220' x 50' x 12'-6" PASSENGER/VEHICLE  
FERRIES WITH STANDARD PROPULSION

TYPE OF WORK: NEW CONSTRUCTION

Bids Will Be Received As Shown:

NEW CONSTRUCTION:  X

REPAIR: \_\_\_\_\_

5% BID BOND REQUIRED, SECURED BY EITHER A CORPORATE SURETY OR CERTIFIED CHECK.

**EXECUTION OF SIGNATURE SHEETS**

The Bidder's attention is directed to the various sheets in the proposal form which are to be signed by the Bidder. A list of these sheets is shown below. The signature sheets are located behind the item sheets in the proposal form. The bid bond is inserted in the proposal form.

1. Applicable Signature Sheets: 1, 2, 3, 4, 5, 6 (Bid)
2. Bid Bond (Proposal Insert)

**SCHEDULE OF ESTIMATED COMPLETION PROGRESS:**

(7-20-04)

SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled *Availability Of Funds Termination Of Contracts* included elsewhere in this proposal. The Department of Transportation's schedule of estimated completion progress for this project as required by that Standard Special Provision is as follows:

	<b><u>Fiscal Year</u></b>	<b><u>Progress (% of Dollar Value)</u></b>
2008	(7/01/07 - 6/30/08)	8 % of Total Amount Bid
2009	(7/01/08 - 6/30/09)	82 % of Total Amount Bid
2010	(7/01/09 - 6/30/10)	10 % of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 2006 Standard Specifications. Any acceleration of the progress as shown by the Contractor's progress schedule over the progress as shown above shall be subject to the approval of the Engineer.

**AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS**

(7-1-06)

Z-2

In accordance with *General Statute 143-28.1 (6), Subsection (5) of G.S. 143-28.1* is hereby incorporated verbatim in this contract. *General Statute. 143-28.1(5)* is as follows:

“(5). Amounts Obligated - Payments subject to the Availability of Funds - Termination of Contracts. Highway maintenance and construction appropriations may be obligated in the amount of allotments made to the Department of Transportation by the Office of State Budget and Management for the estimated payments for maintenance and construction contract work to be performed in the appropriation fiscal year. The allotments shall be multi-year allotments and shall be based on estimated revenues and shall be subject to the maximum contract authority contained in subdivision (2) above. Payment for highway maintenance and construction work performed pursuant to contract in any fiscal year other than the current fiscal year will be subject to appropriations by the General Assembly. Highway maintenance and construction contracts shall contain a schedule of estimated completion progress and any acceleration of this progress shall be subject to the approval of the Department of Transportation provided funds are available. The State reserves the right to terminate or suspend any highway maintenance or construction contract and any highway maintenance or construction contract shall be so terminated or suspended if funds will not be available for payment

(b) The quality control employee shall prepare and maintain records of his actions, provide copies to the Inspector and cooperate with the Inspector.

(c) The Inspector shall have access to the quality control employee and his records at all reasonable times during working hours.

**A.39 CONTRACT TIME**

Contract time shall be the number of calendar days inclusive between the date of availability and the completion date, said dates as being set forth below, including authorized extensions to the completion date.

**Date of Availability for this contract is: MAY 27, 2008.**

**Final contract completion date for this contract is: SEPTEMBER30 , 2009.**

The completion date shall include at least five (5) working days of Contractor's representative(s) at Manns Harbor, NC to provide operational instructions to Ferry Division personnel prior to final acceptance.

**A.40 INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES**

The Contractor shall Build, Equip, Launch, Test and Deliver to the Owner one (1) vessel, as described, complete and ready for service in every respect as concerns the work covered herein by the completion date of this intermediate contract time. This date shall include at least five (5) working days of Contractor representative(s), at Manns Harbor, North Carolina, to provide operational instructions to Ferry Division personnel prior to final acceptance.

The date of availability for this intermediate contract time will be May 27, 2008.

The completion date for this intermediate contract time will be July 15, 2009.

The liquidated damages are **One Thousand Dollars 1,000.00** per calendar day.