

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) A T & T of North Carolina - Telephone
- B) City of Morganton - Water and Sanitary Sewer

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) A T & T of North Carolina - Telephone

- 1) A T & T of North Carolina will abandon its underground lines and relocated them overhead to permanent pole locations as shown on the Utilities by Others Plans by date of availability.
- 2) Contact person for A T & T of North Carolina is Mr. Doug Fox at 828-757-4407.

- B) City of Morganton - Water and Sanitary Sewer

- 1) The City of Morganton will relocate two (2) of its fire hydrants within the project limits as shown on the Utilities by Others Plans prior to the date of availability.
- 2) During construction the City of Morganton will adjust it's sanitary sewer manholes as needed. Contractor to provide one (1) week notice and allow the City of Morganton one (1) week to complete the work.

- 3) Contact persons for the City of Morganton are Mr. Mark Young at 828-438-5263 and Mr. Don Danford at 828-438-5285.