

PROJECT: B-3661
COUNTY: Haywood

PROJECT SPECIAL PROVISIONS
Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. AT&T
- B. Haywood EMC

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. AT&T

- 1. See "Utilities By Others Plans" for utility conflicts.
- 2. All facilities will be relocated by Date of Availability.

B. Haywood EMC

- 1. See "Utilities By Others Plans" for utility conflicts.
- 2. All power poles and facilities will be relocated by Date of Availability.