

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

C201762

CONTRACT AND
CONTRACT BONDS
FOR CONTRACT NO. C201762

WBS 33519.3.1 BRSTP-55(21)

T.I.P NO. B-4172

COUNTY OF LENOIR
THIS IS THE ROADWAY & STRUCTURE CONTRACT
ROUTE NUMBER NC 55 LENGTH 0.156 MILES
LOCATION BRIDGE OVER JERICHO RUN & APPROACHES ON NC-55.

CONTRACTOR CAROLINA BRIDGE CO., INC.
ADDRESS P.O. BOX 515
ORANGEBURG, SC 291160515

BIDS OPENED MAY 20, 2008
CONTRACT EXECUTION JUN 23 2008

Carolina Bridge Co., Inc. (3499).

Vendor 1 of 4 Vendors for Call Order 003 (Proposal ID C201762).

County: LENOIR
Address: P.O. Box 515
Orangeburg, SC 29116

Phone Number: 8035361156

Signature Check: This bid has been properly signed by R._Scott_Nickel_3499.

Time Bid Received: Tue May 20 13:47:16 2008

Bid Checksum: EF4AF531

Amendment Count: 0

Bidding Errors: No bidding errors.

Bid Total: \$1,233,681.25 ✓

Bond ID: SNC08655411

Bond was Verified: Yes.

Bond Required Percent: 5.00%

Minimum Check Amount: \$61,684.06

Bid Security Maximum: \$

Bond Agency Name:

Agency Execution Date: 4/30/2008 8:51:22 AM

Surety Name: Cincinnati Insurance Company

Surety State of Incorporation:

Bond Company:

Bond Type:

Bond Appr Flag:

Bond Affirm:

Bond was Paid by Check: No.

I BE GOAL SET - 8.0%
I BE GOAL MET - 8.1%

LIST OF DBE PARTICIPANTS

| VENDOR NUMBER | DBE NAME ADDRESS | WORK CODE TYPE OF WORK | CERT TYPE AMOUNT |
|---------------|--|------------------------|-----------------------|
| ✓3765 WB | STAY ALERT SAFETY SERVICES INC POST OFFICE BOX 467 , KERNERSVILLE, NC 27285 | | Sub 4,864.40 |
| ✓5266 WB | NORTH STATE ENVIRONMENTAL, INC 2889 LOWERY ST SUITE B , WINSTON-SALEM, NC 27101 | | Sub 3,941.50 |
| ✓3230 WB | HIATT & MASON ENTERPRISES, INC POST OFFICE BOX 1378 , MOUNT AIRY, NC 27030 | | Sub 15,519.87 |
| ✓3230 WB | HIATT & MASON ENTERPRISES, INC POST OFFICE BOX 1378 , MOUNT AIRY, NC 27030 | | Sub 47,366.79 |
| ✓2855 WB | BOSS CONSTRUCTION CO., INC. 229 BOXWOOD CHURCH ROAD , MOCKSVILLE, NC 27028 | | Sub 10,497.50 |
| ✓5291 WB | ATCO TRANSPORT INC 129 KNOBBS CREEK RD , ELIZABETH CITY, NC 27909 | | Sub 3,972.50 |
| ✓2087 WB | ANDREW BROWN'S TRUCKING INC 312-B US 258 NORTH , COMO, NC 27818 | | Sub 14,000.00 |
| TOTAL: | | | \$100,162.56 8.12% |

Miscellaneous Data Info - Contractor Responses:
=====

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowledges that they are using the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which will not exceed a total of NOT ANSWERED for those projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

| Contract Number | County |
|-----------------|--------|
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |

Bid Bond Data Info - Contractor Responses:

NCDOT/berc

Vendor 3499's Load Output for Call 003, Letting L080520, 2008-05-20

=====

BondID: SNC08655411
Surety Registry Agency: surety2000
Verified?: Yes
Surety Agency: Cincinnati Insurance Company
Bond Execution Date: 4/30/2008 8:51:22 AM
Bond Amount: \$61,684.06 (Five Percent of Bid)

State of NC
Dept of Transportation

Date: 04-21-08
Revised:

Contract ID: C201762 Project(s): BRSTP-55(21)
Letting Date: 05-20-08 Call Order: 003
Bidder: 3499 - Carolina Bridge Co., Inc.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------------------------|---|----------------------------|------------|-----------|------------|-----------|
| | | | Dollars | Cts | Dollars | Cts |
| Section 0001 ROADWAY ITEMS | | | | | | |
| 0001 | 0000100000-N MOBILIZATIO N | LUMP | LUMP | | | 51,053.84 |
| 0002 | 0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (16+29.50) | LUMP | LUMP | | | 23,163.46 |
| 0003 | 0043000000-N GRADING | LUMP | LUMP | | | 25,255.82 |
| 0004 | 0050000000-E SUPPLEMENTA RY CLEARING & GRUB-BING | ACR | 1.000 | 421.18000 | | 421.18 |
| 0005 | 0057000000-E UNDERCUT EXCAVATION | CY | 200.000 | 10.81000 | | 2,162.00 |
| 0006 | 0134000000-E DRAINAGE DITCH EXCAVATION | CY | 78.000 | 10.81000 | | 843.18 |
| 0007 | 0195000000-E SELECT GRANULAR MATERIAL | CY | 100.000 | 21.76000 | | 2,176.00 |
| 0008 | 0196000000-E FABRIC FOR SOIL STABILIZATION | SY | 100.000 | 4.55000 | | 455.00 |
| 0009 | 0318000000-E FOUNDATION CONDITIONING MATE- RIAL, MINOR STRS | TON | 194.000 | 28.80000 | | 5,587.20 |
| 0010 | 0343000000-E 15" SIDE DRAIN PIPE | LF | 24.000 | 37.67000 | | 904.08 |
| 0011 | 0366000000-E 15" RC PIPE CULVERTS, CLASS III | LF | 56.000 | 46.02000 | | 2,577.12 |

State of NC
Dept of Transportation

Date: 04-21-08
Revised:

Contract ID: C201762 Project(s): BRSTP-55(21)
Letting Date: 05-20-08 Call Order: 003
Bidder: 3499 - Carolina Bridge Co., Inc.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|--|----------------------------|-------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0012 | 0995000000-E PIPE REMOVAL | 52.000 LF | 29.60000 | | 1,539.20 | |
| 0013 | 1220000000-E INCIDENTAL STONE BASE | 150.000 TON | 28.80000 | | 4,320.00 | |
| 0014 | 1245000000-E SHOULDER RECONSTRUCTION | 6.600 SMI | 4,250.00000 | | 28,050.00 | |
| 0015 | 1489000000-E ASPHALT CONC BASE COURSE, TYPE B25.0B | 1,161.000 TON | 51.00000 | | 59,211.00 | |
| 0016 | 1498000000-E ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B | 250.000 TON | 65.00000 | | 16,250.00 | |
| 0017 | 1519000000-E ASPHALT CONC SURFACE COURSE, TYPE S9.5B | 2,755.000 TON | 44.50000 | | 122,597.50 | |
| 0018 | 1560000000-E ASPHALT BINDER FOR PLANT MIX, GRADE PG 64-22 | 227.000 TON | 480.00000 | | 108,960.00 | |
| 0019 | 2022000000-E SUBDRAIN EXCAVATION | 23.000 CY | 19.34000 | | 444.82 | |
| 0020 | 2033000000-E SUBDRAIN FINE AGGREGATE | 17.000 CY | 74.65000 | | 1,269.05 | |
| 0021 | 2044000000-E 6" PERFORATED SUBDRAIN PIPE | 100.000 LF | 19.69000 | | 1,969.00 | |
| 0022 | 2055000000-E 6" SUBDRAIN PIPE WYES, TEES, & ELBOWS | 3.000 EA | 125.29000 | | 375.87 | |
| 0023 | 2077000000-E 6" OUTLET PIPE (SUBDRAINS) | 6.000 LF | 125.29000 | | 751.74 | |

State of NC
Dept of Transportation

Date: 04-21-08
Revised:

Contract ID: C201762 Project(s): BRSTP-55(21)
Letting Date: 05-20-08 Call Order: 003
Bidder: 3499 - Carolina Bridge Co., Inc.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|--|----------------------------|-------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0024 | 2132000000-N CONCRETE PAD FOR SHOULDER DRAIN PIPE OUTLET | 1.000 EA | 415.88000 | | 415.88 | |
| 0025 | 2286000000-N MASONRY DRAINAGE STRUCTURES | 2.000 EA | 1,389.79000 | | 2,779.58 | |
| 0026 | 2367000000-N FRAME WITH TWO GRATES, STD 840.29 | 2.000 EA | 552.74000 | | 1,105.48 | |
| 0027 | 2556000000-E SHOULDER BERM GUTTER | 34.000 LF | 32.05000 | | 1,089.70 | |
| 0028 | 3030000000-E STEEL BM GUARDRAIL | 412.500 LF | 15.00000 | | 6,187.50 | |
| 0029 | 3045000000-E STEEL BM GUARDRAIL, SHOP CURVED | 125.000 LF | 19.00000 | | 2,375.00 | |
| 0030 | 3150000000-N ADDITIONAL GUARDRAIL POSTS | 5.000 EA | 39.00000 | | 195.00 | |
| 0031 | 3195000000-N GUARDRAIL ANCHOR UNITS, TYPE AT-1 | 3.000 EA | 450.00000 | | 1,350.00 | |
| 0032 | 3270000000-N GUARDRAIL ANCHOR UNITS, TYPE 350 | 1.000 EA | 1,695.00000 | | 1,695.00 | |
| 0033 | 3317000000-N GUARDRAIL ANCHOR UNITS, TYPE B-77 | 4.000 EA | 1,125.00000 | | 4,500.00 | |
| 0034 | 3649000000-E RIP RAP, CLASS B | 14.000 TON | 85.48000 | | 1,196.72 | |
| 0035 | 3656000000-E FILTER FABRIC FOR DRAINAGE | 190.000 SY | 4.55000 | | 864.50 | |

State of NC
Dept of Transportation

Date: 04-21-08
Revised:

Contract ID: C201762 Project(s): BRSTP-55(21)
Letting Date: 05-20-08 Call Order: 003
Bidder: 3499 - Carolina Bridge Co., Inc.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|--|----------------------------|-------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0036 | 3659000000-N PREFORMED SCOUR HOLES WITH LEVEL SPREADER APRON | 1.000 EA | 1,137.28000 | | 1,137.28 | |
| 0037 | 4400000000-E WORK ZONE SIGNS (STATIONARY) | 339.000 SF | 5.15000 | | 1,745.85 | |
| 0038 | 4410000000-E WORK ZONE SIGNS (BARRICADE MOUNTED) | 57.000 SF | 6.15000 | | 350.55 | |
| 0039 | 4422000000-N CHANGEABLE MESSAGE SIGN (SHORTTERM) | 30.000 DAY | 40.00000 | | 1,200.00 | |
| 0040 | 4445000000-E BARRICADES (TYPE III) | 64.000 LF | 24.50000 | | 1,568.00 | |
| 0041 | 4685000000-E THERMOPLAST IC PAVEMENT MARKING LINES (4", 90 MILS) | 1,536.000 LF | 2.50000 | | 3,840.00 | |
| 0042 | 4686000000-E THERMOPLAST IC PAVEMENT MARKING LINES (4", 120 MILS) | 1,460.000 LF | 2.50000 | | 3,650.00 | |
| 0043 | 4770000000-E COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (4") (3) | 380.000 LF | 2.50000 | | 950.00 | |
| 0044 | 4810000000-E PAINT PAVEMENT MARKING LINES (4") | 100,000.000 LF | 0.12000 | | 12,000.00 | |
| 0045 | 4835000000-E PAINT PAVEMENT MARKING LINES (24") | 48.000 LF | 4.00000 | | 192.00 | |
| 0046 | 4845000000-N PAINT PAVEMENT MARKING SYMBOL | 4.000 EA | 80.00000 | | 320.00 | |
| 0047 | 4900000000-N PERMANENT RAISED PAVEMENT MARKERS | 166.000 EA | 10.00000 | | 1,660.00 | |

State of NC
Dept of Transportation

Date: 04-21-08
Revised:

Contract ID: C201762 Project(s): BRSTP-55(21)
Letting Date: 05-20-08 Call Order: 003
Bidder: 3499 - Carolina Bridge Co., Inc.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|---|----------------------------|-------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0048 | 5325600000-E 6" WATER LINE | 200.000 LF | 22.43000 | | 4,486.00 | |
| 0049 | 5325800000-E 8" WATER LINE | 670.000 LF | 28.01000 | | 18,766.70 | |
| 0050 | 5540000000-E 6" VALVE | 1.000 EA | 831.76000 | | 831.76 | |
| 0051 | 5546000000-E 8" VALVE | 2.000 EA | 1,389.79000 | | 2,779.58 | |
| 0052 | 5871000000-E TRENCHLESS INSTALLATION OF **"IN SOIL (8") | 277.000 LF | 87.18000 | | 24,148.86 | |
| 0053 | 5871010000-E TRENCHLESS INSTALLATION OF **"NOT IN SOIL (8") | 277.000 LF | 266.00000 | | 73,682.00 | |
| 0054 | 6000000000-E TEMPORARY SILT FENCE | 560.000 LF | 2.40000 | | 1,344.00 | |
| 0055 | 6006000000-E STONE FOR EROSION CONTROL, CLASS A | 60.000 TON | 53.23000 | | 3,193.80 | |
| 0056 | 6009000000-E STONE FOR EROSION CONTROL, CLASS B | 160.000 TON | 57.85000 | | 9,256.00 | |
| 0057 | 6012000000-E SEDIMENT CONTROL STONE | 60.000 TON | 43.14000 | | 2,588.40 | |
| 0058 | 6015000000-E TEMPORARY MULCHING | 1.500 ACR | 1,621.00000 | | 2,431.50 | |
| 0059 | 6018000000-E SEED FOR TEMPORARY SEEDING | 50.000 LB | 9.85000 | | 492.50 | |

State of NC
Dept of Transportation

Date: 04-21-08
Revised:

Contract ID: C201762 Project(s): BRSTP-55(21)
Letting Date: 05-20-08 Call Order: 003
Bidder: 3499 - Carolina Bridge Co., Inc.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|---|----------------------------|-------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0060 | 6021000000-E FERTILIZER FOR TEMPORARY SEED-ING | 0.250 TON | 1,711.14000 | | 427.79 | |
| 0061 | 6024000000-E TEMPORARY SLOPE DRAINS | 50.000 LF | 26.56000 | | 1,328.00 | |
| 0062 | 6027000000-N INLET PROTECTION AT TEMPORARY SLOPE DRAINS | 2.000 EA | 284.32000 | | 568.64 | |
| 0063 | 6029000000-E SAFETY FENCE | 250.000 LF | 2.20000 | | 550.00 | |
| 0064 | 6030000000-E SILT EXCAVATION | 570.000 CY | 5.69000 | | 3,243.30 | |
| 0065 | 6036000000-E MATTING FOR EROSION CONTROL | 510.000 SY | 3.47000 | | 1,769.70 | |
| 0066 | 6042000000-E 1/4" HARDWARE CLOTH | 40.000 LF | 9.00000 | | 360.00 | |
| 0067 | 6071030000-E COIR FIBER BAFFLES | 250.000 LF | 6.75000 | | 1,687.50 | |
| 0068 | 6084000000-E SEEDING & MULCHING | 1.500 ACR | 2,585.00000 | | 3,877.50 | |
| 0069 | 6087000000-E MOWING | 1.000 ACR | 211.50000 | | 211.50 | |
| 0070 | 6090000000-E SEED FOR REPAIR SEEDING | 50.000 LB | 10.31000 | | 515.50 | |
| 0071 | 6093000000-E FERTILIZER FOR REPAIR SEEDING | 0.250 TON | 1,711.14000 | | 427.79 | |

State of NC
Dept of Transportation

Date: 04-21-08
Revised:

Contract ID: C201762 Project(s): BRSTP-55(21)
Letting Date: 05-20-08 Call Order: 003
Bidder: 3499 - Carolina Bridge Co., Inc.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|------------------------------|--|----------------------------|-------------|-----|------------|------------|
| | | | Dollars | Cts | Dollars | Ct |
| 0072 | 6096000000-E SEED FOR SUPPLEMENTAL SEEDING | 50.000 LB | 10.31000 | | 515.50 | |
| 0073 | 6108000000-E FERTILIZER TOPDRESSING | 1.000 TON | 2,011.40000 | | 2,011.40 | |
| 0074 | 6114000000-N SPECIALIZED HAND MOWING | 2.000 HR | 67.50000 | | 135.00 | |
| 0075 | 6117000000-N RESPONSE FOR EROSION CONTROL | 12.000 EA | 487.50000 | | 5,850.00 | |
| 0076 | 6123000000-E REFORESTATION | 0.250 ACR | 2,900.00000 | | 725.00 | |
| Section 0001 Total | | | | | | 680,910.32 |
| Section 0004 STRUCTURE ITEMS | | | | | | |
| 0077 | 8035000000-N REMOVAL OF EXISTING STRUCTURE AT STATION ***** (16+29.50-L-) | LUMP | LUMP | | 7,219.12 | |
| 0078 | 8112740000-N PDA ASSISTANCE | 1.000 EA | 538.37000 | | 538.37 | |
| 0079 | 8119000000-E UNCLASSIFIED STRUCTURE EXCAVATION | 554.000 CY | 5.09000 | | 2,819.86 | |
| 0080 | 8147000000-E REINFORCED CONCRETE DECK SLAB | 3,669.000 SF | 36.97000 | | 135,642.93 | |
| 0081 | 8161000000-E GROOVING BRIDGE FLOORS | 4,549.000 SF | 0.80000 | | 3,639.20 | |

State of NC
Dept of Transportation

Date: 04-21-08
Revised:

Contract ID: C201762 Project(s): BRSTP-55(21)
Letting Date: 05-20-08 Call Order: 003
Bidder: 3499 - Carolina Bridge Co., Inc.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|--------------------|--|----------------------------|-------------|-----|------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| 0082 | 8182000000-E CLASS A CONCRETE (BRIDGE) | 41.600 CY | 1,025.19000 | | 42,647.90 | |
| 0083 | 8210000000-N BRIDGE APPROACH SLABS, STATION***** (16+29.50-L-) | LUMP | LUMP | | 56,263.56 | |
| 0084 | 8217000000-E REINFORCING STEEL (BRIDGE) | 5,646.000 LB | 1.72000 | | 9,711.12 | |
| 0085 | 8280000000-E APPROX LBS STRUCTURALSTEEL | LUMP | LUMP | | 193,958.58 | |
| 0086 | 8294000000-N PAINTING OF STRUCTURAL STEEL (16+29.50-L-) | LUMP | LUMP | | 9,588.32 | |
| 0087 | 8364000000-E HP12X53 STEEL PILES | 630.000 LF | 78.41000 | | 49,398.30 | |
| 0088 | 8393000000-N PILE REDRIVES | 12.000 EA | 269.19000 | | 3,230.28 | |
| 0089 | 8503000000-E CONCRETE BARRIER RAIL | 190.000 LF | 102.16000 | | 19,410.40 | |
| 0090 | 8590000000-E RIP RAP, CLASS ** (I) | 97.000 TON | 67.64000 | | 6,561.08 | |
| 0091 | 8622000000-E FILTER FABRIC FOR DRAINAGE | 108.000 SY | 4.23000 | | 456.84 | |
| 0092 | 8692000000-N EVAZOTE JOINT SEALS | LUMP | LUMP | | 11,685.07 | |
| Section 0004 Total | | | | | 552,770.93 | |

State of NC
 Dept of Transportation

Date: 04-21-08
 Revised:

Contract ID: C201762 Project(s): BRSTP-55(21)
 Letting Date: 05-20-08 Call Order: 003
 Bidder: 3499 - Carolina Bridge Co., Inc.

| Line No. | Item Description | Approx. Quantity and Units | Unit Price | | Bid Amount | |
|----------|------------------|----------------------------|------------|-----|--------------|----|
| | | | Dollars | Cts | Dollars | Ct |
| | Bid Total | | | | 1,233,681.25 | |

NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid, and that the bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. In addition, submitting this electronic bid constitutes the bidder's certification of Status under penalty of perjury under the laws of the United States and in accordance with the Debarment Certification on file with the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and belief that he and his principals:

- a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen property;
- c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and
- d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) terminated for cause or default.

Where the prospective bidder is unable to certify to any of the statements in this certification, the bidder shall submit an explanation in the blanks provided herein. The explanation will not necessarily result in denial of participation in a contract.

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new fully executed non-collusion affidavit and debarment certification with an explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for rejection of a bid

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowledges that they are using the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be opened on the same date, and who also desires to avoid receiving an award of more projects than he is equipped to handle, may bid on any number of projects but may limit the total amount of work awarded to him on selected projects by completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which will not exceed a total of NOT ANSWERED for those projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

| Contract Number | County |
|-----------------|--------|
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |
| NOT ANSWERED | |

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the total value of which is more than the above stipulated award limits, the Board of Transportation will award me (us) projects from among those indicated that have a total value not to exceed the award limit and will result in the lowest total bids to the Department of Transportation.

Fuel Price Adjustment Opt-Out Clause

Bidders have the option to accept or reject Fuel Price Adjustments in accordance with the requirements of Article 109-8 Fuel Price Adjustments and the provisions in the contract. To indicate the choice, the bidder shall enter an X in one of the blocks below.

The bidder will not be permitted to change the option after the bid is accepted.

Enter X in one box only:

X Yes, the bidder accepts fuel price adjustments for this project in accordance with Article 109-8.

No, the bidder declines fuel price adjustments for this project.

In the event the bidder does not enter an X in either box, the bidder will receive fuel adjustments for the items shown in the contract.

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT ITEMS

DATE: 04-21-08
PAGE: 13

PROPOSAL: C201762
LETTING: L080520 CALL: 003
VENDOR: 3499 Carolina Bridge Co., Inc.

| LINE NO. | ITEM NO. | ITEM DESC. | UNIT TYPE | SUBCONTRACTOR QUANTITY | SUBCONTRACTOR UNIT PRICE | EXTENDED AMOUNT |
|----------|----------|------------|-----------|------------------------|--------------------------|-----------------|
|----------|----------|------------|-----------|------------------------|--------------------------|-----------------|

DBE SUBCONTRACTOR: 3765 STAY ALERT SAFETY SERVICES INC
Will Use Quote: Yes

| | | | | | | |
|------|--------------|------------------|--|---------|----------|---------|
| 0037 | 4400000000-E | WORK ZONE SI SF | | 339.000 | 5.15000 | 1745.85 |
| 0038 | 4410000000-E | WORK ZONE SI SF | | 57.000 | 6.15000 | 350.55 |
| 0040 | 4445000000-E | BARRICADES (LF | | 64.000 | 24.50000 | 1568.00 |
| 0039 | 4422000000-N | CHANGEABLE M DAY | | 30.000 | 40.00000 | 1200.00 |

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 4,864.40
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 4,864.40 ✓

DBE SUBCONTRACTOR: 5266 NORTH STATE ENVIRONMENTAL, INC
Will Use Quote: Yes

| | | | | | | |
|------|--------------|-----------------|--|---------|---------|---------|
| 0054 | 6000000000-E | TEMPORARY SI LF | | 560.000 | 2.40000 | 1344.00 |
| 0063 | 6029000000-E | SAFETY FENCE LF | | 250.000 | 2.20000 | 550.00 |
| 0066 | 6042000000-E | 1/4" HARDWAR LF | | 40.000 | 9.00000 | 360.00 |
| 0067 | 6071030000-E | COIR FIBER B LF | | 250.000 | 6.75000 | 1687.50 |

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 3,941.50
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 3,941.50 ✓

DBE SUBCONTRACTOR: 3230 HIATT & MASON ENTERPRISES, INC
Will Use Quote: Yes

| | | | | | | |
|------|--------------|-----------------|--|----------|---------|----------|
| 0080 | 8147000000-E | REINF CONCRE SF | | 3669.000 | 4.23000 | 15519.87 |
|------|--------------|-----------------|--|----------|---------|----------|

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 15,519.87
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 15,519.87 ✓

DBE SUBCONTRACTOR: 3230 HIATT & MASON ENTERPRISES, INC
Will Use Quote: Yes

| | | | | | | |
|------|--------------|-----------------|--|----------|----------|----------|
| 0080 | 8147000000-E | REINF CONCRE SF | | 3669.000 | 12.91000 | 47366.79 |
|------|--------------|-----------------|--|----------|----------|----------|

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 47,366.79
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 47,366.79 ✓

DBE SUBCONTRACTOR: 2855 BOSS CONSTRUCTION CO., INC.
Will Use Quote: Yes

| | | | | | | |
|------|--------------|-----------------|--|---------|----------|----------|
| 0089 | 8503000000-E | CONCRETE BAR LF | | 190.000 | 55.25000 | 10497.50 |
|------|--------------|-----------------|--|---------|----------|----------|

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 10,497.50
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 10,497.50 ✓

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT ITEMS

DATE: 04-21-08
PAGE: 14

LINE ITEM ITEM UNIT SUBCONTRACTOR SUBCONTRACTOR EXTENDED
NO. NO. DESC. TYPE QUANTITY UNIT PRICE AMOUNT

DBE SUBCONTRACTOR: 5291 ATCO TRANSPORT INC
Will Use Quote: Yes

| | | | | | |
|------|--------------|--|---------|----------|------------|
| 0018 | 1560000000-E | ASP FOR PLAN TON | 227.000 | 17.50000 | 3972.50 |
| | | | | | ----- |
| | | DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: | | | 3,972.50 |
| | | DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) | | | 3,972.50 ✓ |

DBE SUBCONTRACTOR: 2087 ANDREW BROWN'S TRUCKING INC
Will Use Quote: Yes

| | | | | | |
|------|--------------|--|----------|---------|-------------|
| 0017 | 1519000000-E | ASP CONC SUR TON | 2000.000 | 7.00000 | 14000.00 |
| | | | | | ----- |
| | | DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: | | | 14,000.00 |
| | | DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) | | | 14,000.00 ✓ |

| | | | |
|----------------------------------|-----------|----------|------------|
| TOTAL DBE COMMITMENT FOR VENDOR: | Entered: | 8.12% or | 100162.56 |
| | Required: | 8.00% or | 98694.50 |
| | | | <GOAL MET> |

Contract Item Sheets For C201762

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|----------------------|--------------|-------|---|----------------|----------------|------------|
| ROADWAY ITEMS | | | | | | |
| 0001 | 0000100000-N | 800 | MOBILIZATION | Lump Sum LS | 51,053.84 | 51,053.84 |
| 0002 | 0029000000-N | SP | REINFORCED BRIDGE APPROACH FILL, STATION ***** (16 + 29.50) | Lump Sum LS | 23,163.46 | 23,163.46 |
| 0003 | 0043000000-N | 226 | GRADING | Lump Sum LS | 25,255.82 | 25,255.82 |
| 0004 | 0050000000-E | 226 | SUPPLEMENTARY CLEARING & GRUB- BING | 1 ACR | 421.18 | 421.18 |
| 0005 | 0057000000-E | 226 | UNDERCUT EXCAVATION | 200 CY | 10.81 | 2,162.00 |
| 0006 | 0134000000-E | 240 | DRAINAGE DITCH EXCAVATION | 78 CY | 10.81 | 843.18 |
| 0007 | 0195000000-E | 265 | SELECT GRANULAR MATERIAL | 100 CY | 21.76 | 2,176.00 |
| 0008 | 0196000000-E | 270 | FABRIC FOR SOIL STABILIZATION | 100 SY | 4.55 | 455.00 |
| 0009 | 0318000000-E | 300 | FOUNDATION CONDITIONING MATE- RIAL, MINOR STRS | 194 TON | 28.80 | 5,587.20 |
| 0010 | 0343000000-E | 310 | 15" SIDE DRAIN PIPE | 24 LF | 37.67 | 904.08 |
| 0011 | 0366000000-E | 310 | 15" RC PIPE CULVERTS, CLASS III | 56 LF | 46.02 | 2,577.12 |
| 0012 | 0995000000-E | 340 | PIPE REMOVAL | 52 LF | 29.60 | 1,539.20 |
| 0013 | 1220000000-E | 545 | INCIDENTAL STONE BASE | 150 TON | 28.80 | 4,320.00 |
| 0014 | 1245000000-E | SP | SHOULDER RECONSTRUCTION | 6.6 SMI | 4,250.00 | 28,050.00 |
| 0015 | 1489000000-E | 610 | ASPHALT CONC BASE COURSE, TYPE B25.0B | 1,161 TON | 51.00 | 59,211.00 |
| 0016 | 1498000000-E | 610 | ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B | 250 TON | 65.00 | 16,250.00 |
| 0017 | 1519000000-E | 610 | ASPHALT CONC SURFACE COURSE, TYPE S9.5B | 2,755 TON | 44.50 | 122,597.50 |
| 0018 | 1560000000-E | 620 | ASPHALT BINDER FOR PLANT MIX, GRADE PG 64-22 | 227 TON | 480.00 | 108,960.00 |

Contract Item Sheets For C201762

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|--|---------------|----------------|------------|
| 0019 | 2022000000-E | 815 | SUBDRAIN EXCAVATION | 23 CY | 19.34 | 444.82 |
| 0020 | 2033000000-E | 815 | SUBDRAIN FINE AGGREGATE | 17 CY | 74.65 | 1,269.05 |
| 0021 | 2044000000-E | 815 | 6" PERFORATED SUBDRAIN PIPE | 100 LF | 19.69 | 1,969.00 |
| 0022 | 2055000000-E | 815 | 6" SUBDRAIN PIPE WYES, TEES, & ELBOWS | 3 EA | 125.29 | 375.87 |
| 0023 | 2077000000-E | 815 | 6" OUTLET PIPE (SUBDRAINS) | 6 LF | 125.29 | 751.74 |
| 0024 | 2132000000-N | 816 | CONCRETE PAD FOR SHOULDER DRAIN PIPE OUTLET | 1 EA | 415.88 | 415.88 |
| 0025 | 2286000000-N | 840 | MASONRY DRAINAGE STRUCTURES | 2 EA | 1,389.79 | 2,779.58 |
| 0026 | 2367000000-N | 840 | FRAME WITH TWO GRATES, STD 840.29 | 2 EA | 552.74 | 1,105.48 |
| 0027 | 2556000000-E | 846 | SHOULDER BERM GUTTER | 34 LF | 32.05 | 1,089.70 |
| 0028 | 3030000000-E | 862 | STEEL BM GUARDRAIL | 412.5 LF | 15.00 | 6,187.50 |
| 0029 | 3045000000-E | 862 | STEEL BM GUARDRAIL, SHOP CURVED | 125 LF | 19.00 | 2,375.00 |
| 0030 | 3150000000-N | 862 | ADDITIONAL GUARDRAIL POSTS | 5 EA | 39.00 | 195.00 |
| 0031 | 3195000000-N | 862 | GUARDRAIL ANCHOR UNITS, TYPE AT-1 | 3 EA | 450.00 | 1,350.00 |
| 0032 | 3270000000-N | SP | GUARDRAIL ANCHOR UNITS, TYPE 350 | 1 EA | 1,695.00 | 1,695.00 |
| 0033 | 3317000000-N | 862 | GUARDRAIL ANCHOR UNITS, TYPE B-77 | 4 EA | 1,125.00 | 4,500.00 |
| 0034 | 3649000000-E | 876 | RIP RAP, CLASS B | 14 TON | 85.48 | 1,196.72 |
| 0035 | 3656000000-E | 876 | FILTER FABRIC FOR DRAINAGE | 190 SY | 4.55 | 864.50 |
| 0036 | 3659000000-N | SP | PREFORMED SCOUR HOLES WITH LEVEL SPREADER APRON | 1 EA | 1,137.28 | 1,137.28 |

Contract Item Sheets For C201762

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---|---------------|----------------|------------|
| 0037 | 4400000000-E | 1110 | WORK ZONE SIGNS (STATIONARY) | 339 SF | 5.15 | 1,745.85 |
| 0038 | 4410000000-E | 1110 | WORK ZONE SIGNS (BARRICADE MOUNTED) | 57 SF | 6.15 | 350.55 |
| 0039 | 4422000000-N | 1120 | CHANGEABLE MESSAGE SIGN (SHORT TERM) | 30 DAY | 40.00 | 1,200.00 |
| 0040 | 4445000000-E | 1145 | BARRICADES (TYPE III) | 64 LF | 24.50 | 1,568.00 |
| 0041 | 4685000000-E | 1205 | THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS) | 1,536 LF | 2.50 | 3,840.00 |
| 0042 | 4686000000-E | 1205 | THERMOPLASTIC PAVEMENT MARKING LINES (4", 120 MILS) | 1,460 LF | 2.50 | 3,650.00 |
| 0043 | 4770000000-E | 1205 | COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (4") (3) | 380 LF | 2.50 | 950.00 |
| 0044 | 4810000000-E | 1205 | PAINT PAVEMENT MARKING LINES (4") | 100,000 LF | 0.12 | 12,000.00 |
| 0045 | 4835000000-E | 1205 | PAINT PAVEMENT MARKING LINES (24") | 48 LF | 4.00 | 192.00 |
| 0046 | 4845000000-N | 1205 | PAINT PAVEMENT MARKING SYMBOL | 4 EA | 80.00 | 320.00 |
| 0047 | 4900000000-N | 1251 | PERMANENT RAISED PAVEMENT MARKERS | 166 EA | 10.00 | 1,660.00 |
| 0048 | 5325600000-E | 1510 | 6" WATER LINE | 200 LF | 22.43 | 4,486.00 |
| 0049 | 5325800000-E | 1510 | 8" WATER LINE | 670 LF | 28.01 | 18,766.70 |
| 0050 | 5540000000-E | 1515 | 6" VALVE | 1 EA | 831.76 | 831.76 |
| 0051 | 5546000000-E | 1515 | 8" VALVE | 2 EA | 1,389.79 | 2,779.58 |
| 0052 | 5871000000-E | 1550 | TRENCHLESS INSTALLATION OF *** IN SOIL (8") | 277 LF | 87.18 | 24,148.86 |
| 0053 | 5871010000-E | 1550 | TRENCHLESS INSTALLATION OF *** NOT IN SOIL (8") | 277 LF | 266.00 | 73,682.00 |

Contract Item Sheets For C201762

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|--|---------------|----------------|------------|
| 0054 | 6000000000-E | 1605 | TEMPORARY SILT FENCE | 560 LF | 2.40 | 1,344.00 |
| 0055 | 6006000000-E | 1610 | STONE FOR EROSION CONTROL, CLASS A | 60 TON | 53.23 | 3,193.80 |
| 0056 | 6009000000-E | 1610 | STONE FOR EROSION CONTROL, CLASS B | 160 TON | 57.85 | 9,256.00 |
| 0057 | 6012000000-E | 1610 | SEDIMENT CONTROL STONE | 60 TON | 43.14 | 2,588.40 |
| 0058 | 6015000000-E | 1615 | TEMPORARY MULCHING | 1.5 ACR | 1,621.00 | 2,431.50 |
| 0059 | 6018000000-E | 1620 | SEED FOR TEMPORARY SEEDING | 50 LB | 9.85 | 492.50 |
| 0060 | 6021000000-E | 1620 | FERTILIZER FOR TEMPORARY SEEDING | 0.25 TON | 1,711.14 | 427.79 |
| 0061 | 6024000000-E | 1622 | TEMPORARY SLOPE DRAINS | 50 LF | 26.56 | 1,328.00 |
| 0062 | 6027000000-N | 1622 | INLET PROTECTION AT TEMPORARY SLOPE DRAINS | 2 EA | 284.32 | 568.64 |
| 0063 | 6029000000-E | SP | SAFETY FENCE | 250 LF | 2.20 | 550.00 |
| 0064 | 6030000000-E | 1630 | SILT EXCAVATION | 570 CY | 5.69 | 3,243.30 |
| 0065 | 6036000000-E | 1631 | MATTING FOR EROSION CONTROL | 510 SY | 3.47 | 1,769.70 |
| 0066 | 6042000000-E | 1632 | 1/4" HARDWARE CLOTH | 40 LF | 9.00 | 360.00 |
| 0067 | 6071030000-E | SP | COIR FIBER BAFFLES | 250 LF | 6.75 | 1,687.50 |
| 0068 | 6084000000-E | 1660 | SEEDING & MULCHING | 1.5 ACR | 2,585.00 | 3,877.50 |
| 0069 | 6087000000-E | 1660 | MOWING | 1 ACR | 211.50 | 211.50 |
| 0070 | 6090000000-E | 1661 | SEED FOR REPAIR SEEDING | 50 LB | 10.31 | 515.50 |
| 0071 | 6093000000-E | 1661 | FERTILIZER FOR REPAIR SEEDING | 0.25 TON | 1,711.14 | 427.79 |
| 0072 | 6096000000-E | 1662 | SEED FOR SUPPLEMENTAL SEEDING | 50 LB | 10.31 | 515.50 |

Contract Item Sheets For C201762

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|------------------------------|---------------|----------------|------------|
| 0073 | 6108000000-E | 1665 | FERTILIZER TOPDRESSING | 1 TON | 2,011.40 | 2,011.40 |
| 0074 | 6114000000-N | SP | SPECIALIZED HAND MOWING | 2 HR | 67.50 | 135.00 |
| 0075 | 6117000000-N | SP | RESPONSE FOR EROSION CONTROL | 12 EA | 487.50 | 5,850.00 |
| 0076 | 6123000000-E | 1670 | REFORESTATION | 0.25 ACR | 2,900.00 | 725.00 |

| Line # | ItemNumber | Sec # | Description | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|--|---------------|----------------|------------|
| 0077 | 8035000000-N | 402 | REMOVAL OF EXISTING STRUCTURE AT STATION ***** (16 + 29.50-L-) | Lump Sum LS | 7,219.12 | 7,219.12 |
| 0078 | 8112740000-N | SP | PDA ASSISTANCE | 1 EA | 538.37 | 538.37 |
| 0079 | 8119000000-E | 412 | UNCLASSIFIED STRUCTURE EXCAVATION | 554 CY | 5.09 | 2,819.86 |
| 0080 | 8147000000-E | 420 | REINFORCED CONCRETE DECK SLAB | 3,669 SF | 36.97 | 135,642.93 |
| 0081 | 8161000000-E | 420 | GROOVING BRIDGE FLOORS | 4,549 SF | 0.80 | 3,639.20 |
| 0082 | 8182000000-E | 420 | CLASS A CONCRETE (BRIDGE) | 41.6 CY | 1,025.19 | 42,647.90 |
| 0083 | 8210000000-N | 422 | BRIDGE APPROACH SLABS, STATION ***** (16 + 29.50-L-) | Lump Sum LS | 56,263.56 | 56,263.56 |
| 0084 | 8217000000-E | 425 | REINFORCING STEEL (BRIDGE) | 5,646 LB | 1.72 | 9,711.12 |
| 0085 | 8280000000-E | 440 | APPROX LBS STRUCTURAL STEEL | 106,300 LS | 193,958.58 | 193,958.58 |
| 0086 | 8294000000-N | 442 | PAINTING OF STRUCTURAL STEEL (16 + 29.50-L-) | Lump Sum LS | 9,588.32 | 9,588.32 |
| 0087 | 8364000000-E | 450 | HP12X53 STEEL PILES | 630 LF | 78.41 | 49,398.30 |
| 0088 | 8393000000-N | 450 | PILE REDRIVES | 12 EA | 269.19 | 3,230.28 |
| 0089 | 8503000000-E | 460 | CONCRETE BARRIER RAIL | 190 LF | 102.16 | 19,410.40 |
| 0090 | 8590000000-E | 876 | RIP RAP, CLASS ** (I) | 97 TON | 67.64 | 6,561.08 |
| 0091 | 8622000000-E | 876 | FILTER FABRIC FOR DRAINAGE | 108 SY | 4.23 | 456.84 |
| 0092 | 8692000000-N | SP | EVAZOTE JOINT SEALS | Lump Sum LS | 11,685.07 | 11,685.07 |

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

\$1,233,681.25

**EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION
CORPORATION**

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this Contract, and that the Contractor intends to do the work with his own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion affidavit and Debarment Certification, the Contractor is certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR

Carolina Bridge Company, Inc.

Print or type full name of Corporation

P.O. Box 515, Orangeburg, S.C. 29116

Address as Prequalified

Attest

Melissa Wimberly

Secretary/Assistant Secretary

Delete inappropriate title

By

[Signature]

President/Vice President/Assistant Vice President

Delete inappropriate title

Melissa Wimberly

Print or type signer's name

Richard M. Nickel

Print or type signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

NOTARY SEAL

Subscribed and sworn to before me this the

9th day of June 2008
Rebecca S. Zeigler
Signature of Notary Public

of Orangeburg County

State of SC

My Commission Expires: 5/11/2015

EXECUTION OF CONTRACT

NON-COLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

DEBARMENT CERTIFICATION OF CONTRACTOR

Conditions for certification:

1. The Contractor shall provide immediate written notice to the Department if at any time the Contractor learns that his certification was erroneous when he submitted his debarment certification or explanation that is on file with the Department, or has become erroneous because of changed circumstances.
2. The terms *covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person, primary covered transaction, principal, proposal, and voluntarily excluded*, as used in this provision, have the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549. A copy of the Federal Rules requiring this certification and detailing the definitions and coverages may be obtained from the Contract Officer of the Department.
3. The Contractor agrees by submitting this form, that he will not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.
4. For Federal Aid projects, the Contractor further agrees that by submitting this form he will include the Federal-Aid Provision titled *Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 1273)* provided by the Department, without subsequent modification, in all lower tier covered transactions.
5. The Contractor may rely upon a certification of a participant in a lower tier covered transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the certification is erroneous. The Contractor may decide the method and frequency by which he will determine the eligibility of his subcontractors.
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this provision. The knowledge and information of a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
7. Except as authorized in paragraph 3 herein, the Department may terminate any contract if the Contractor knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The Contractor certifies to the best of his knowledge and belief, that he and his principals:

- a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen property;
- c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and
- d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) terminated for cause or default.
- e. If status changes, will submit a revised Debarment Certification immediately.

If the Contractor cannot certify that he is not debarred, he shall provide an explanation with this submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the Contractor's bid being considered non-responsive.

Check here if an explanation is attached to this certification.


Contract No C201762

County (ies): Lenoir

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION




Contract Officer



Date

Execution of Contract and Bonds
Approved as to Form:



Attorney General

Contract No. C201762
County Lenoir

Rev 02-13-04

Bond # 8888404

CONTRACT PAYMENT BOND

Date of Payment: June 9, 2008
Bond Execution: _____

Name of Principal: Carolina Bridge Co., Inc., PO Box 515, Orangeburg, SC 29116
Contractor: _____

Name of Surety: Cincinnati Insurance Company
6200 S. Gilmore Road, Fairfield, OH 45014

Name of Contracting Body: North Carolina Department of Transportation
Raleigh, North Carolina

Amount of Bond: **\$1,233,681.25**

Contract ID No.: C201762

County Name(s): Lenoir

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL and SURETY above named, are held and firmly bound unto the above named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor and material in the prosecution of the work provided for in said contract, and any and all duly authorized modifications of said contract that may hereafter be made, notice of which modifications to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under their several seals on the date indicated above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Contract No. C201762
County Lenoir

Rev 02-13-04

CONTRACT PAYMENT BOND


Affix Seal of Surety Company

Cincinnati Insurance Company


Print or type Surety Company Name

By Daniel A. Conti

Print, stamp or type name of Attorney-in-Fact



Signature of Attorney-in-Fact



Signature of witness

Karen J. Harlow

Print or type witness' name

67 Creekside Park Ct. □
Greenville, SC 29615

Address of Attorney-in-Fact

CONTRACT PAYMENT BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)


Carolina Bridge Co., Inc.

Print or type full name of Corporation

PO Box 515, Orangeburg, SC 291160515

Address as prequalified

By




Signature of President, ~~Secretary, Assistant Secretary, Treasurer, or Cashier~~

Delete inappropriate title

R. Scott Nickel

Print or type signer's name

Attest



Signature of ~~Secretary~~, Assistant Secretary

Delete inappropriate title

Melissa Wimberly

Print or type signer's name

Affix Corporate Seal

THE CINCINNATI INSURANCE COMPANY

Fairfield, Ohio

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That THE CINCINNATI INSURANCE COMPANY, a corporation organized under the laws of the State of Ohio, and having its principal office in the City of Fairfield, Ohio, does hereby constitute and appoint

Jasper D. Puckett; Martha S. Garrison; Daniel A. Conti and/or Karen M. Cooper

of Greenville, South Carolina

its true and lawful Attorney(s)-in-Fact to sign, execute, seal

and deliver on its behalf as Surety, and as its act and deed, any and all bonds, policies, undertakings, or other like instruments, as follows:

Any such obligations in the United States, up to

Twenty Five Million and No/100 Dollars (\$25,000,000.00).

This appointment is made under and by authority of the following resolution passed by the Board of Directors of said Company at a meeting held in the principal office of the Company, a quorum being present and voting, on the 6th day of December, 1958, which resolution is still in effect:

"RESOLVED, that the President or any Vice President be hereby authorized, and empowered to appoint Attorneys-in-Fact of the Company to execute any and all bonds, policies, undertakings, or other like instruments on behalf of the Corporation, and may authorize any officer or any such Attorney-in-Fact to affix the corporate seal; and may with or without cause modify or revoke any such appointment or authority. Any such writings so executed by such Attorneys-in-Fact shall be binding upon the Company as if they had been duly executed and acknowledged by the regularly elected officers of the Company."

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company at a meeting duly called and held on the 7th day of December, 1973.

"RESOLVED, that the signature of the President or a Vice President and the seal of the Company may be affixed by facsimile on any power of attorney granted, and the signature of the Secretary or Assistant Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any such power of certificate bearing such facsimile signature and seal shall be valid and binding on the Company. Any such power so executed and sealed and certified by certificate so executed and sealed shall, with respect to any bond or undertaking to which it is attached, continue to be valid and binding on the Company."

IN WITNESS WHEREOF, THE CINCINNATI INSURANCE COMPANY has caused these presents to be sealed with its corporate seal, duly attested by its Senior Vice President this 1st day of March, 2002.




THE CINCINNATI INSURANCE COMPANY

Signature of Daniel J. McCarley, Senior Vice President

STATE OF OHIO) ss:
COUNTY OF BUTLER)

On this 1st day of March, 2002, before me came the above-named Senior Vice President of THE CINCINNATI INSURANCE COMPANY, to me personally known to be the officer described herein, and acknowledged that the seal affixed to the preceding instrument is the corporate seal of said Company and the corporate seal and the signature of the officer were duly affixed and subscribed to said instrument by the authority and direction of said corporation.



Signature of Mark J. Huller, Attorney at Law, Notary Public - State of Ohio

I, the undersigned Secretary or Assistant Secretary of THE CINCINNATI INSURANCE COMPANY, hereby certify that the above is a true and correct copy of the Original Power of Attorney issued by said Company, and do hereby further certify that the said Power of Attorney is still in full force and effect.

GIVEN under my hand and seal of said Company at Fairfield, Ohio, this 9 day of June, 2008.



Signature of Carl Oasek, Secretary

CONTRACT PERFORMANCE BOND

Bond # 8888404

Date of Contract Performance
Bond Execution: June 9, 2008

Name of Principal: Carolina Bridge Co., Inc., PO Box 515, Orangeburg, SC 29116

Contractor

Name of Surety: Cincinnati Insurance Company

6200 S. Gilmore Road, Fairfield, OH 45014

Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina

Amount of Bond: **\$1,233,681.25**

Contract ID No.: C201762

County Name(s): Lenoir

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL and SURETY above named, are held and firmly bound unto the above named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the principal entered into a certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the Contracting Body, with or without notice to the Surety, and during the life of any guaranty required under the contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of any and all duly authorized modifications of said contract that may hereafter be made, notice of which modifications to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under their several seals on the date indicated above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

CONTRACT PERFORMANCE BOND

Affix Seal of Surety Company


Cincinnati Insurance Company

Print or type Surety Company Name


By Daniel A. Conti

Attorney-in-Fact

Print, stamp, or type name of Attorney-in Fact



Signature of Attorney-in-Fact



Signature of witness

Karen J. Harlow

Print or type witness' name

67 Creekside Park Ct. □
Greenville, SC 29615

Address of Attorney-in-Fact

CONTRACT PERFORMANCE BOND
CORPORATION


SIGNATURE OF CONTRACTOR (Principal)

Carolina Bridge Co., Inc.


Print full name of Corporation

PO Box 515, Orangeburg, SC 291160515

Address as prequalified

By 
Signature of President, ~~XXXXXXXXXXXXXXXXXXXX~~
Delete inappropriate title

R. Scott Nickel
Print or type signer's name

Attest 
Signature of ~~Secretary~~, Assistant Secretary
Delete inappropriate title

Melissa Wimberly
Print or type signer's name

Affix Corporate Seal

THE CINCINNATI INSURANCE COMPANY

Fairfield, Ohio

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That THE CINCINNATI INSURANCE COMPANY, a corporation organized under the laws of the State of Ohio, and having its principal office in the City of Fairfield, Ohio, does hereby constitute and appoint

Jasper D. Puckett; Martha S. Garrison; Daniel A. Conti and/or Karen M. Cooper

of Greenville, South Carolina

its true and lawful Attorney(s)-in-Fact to sign, execute, seal

and deliver on its behalf as Surety, and as its act and deed, any and all bonds, policies, undertakings, or other like instruments, as follows:

Any such obligations in the United States, up to

Twenty Five Million and No/100 Dollars (\$25,000,000.00).

This appointment is made under and by authority of the following resolution passed by the Board of Directors of said Company at a meeting held in the principal office of the Company, a quorum being present and voting, on the 6th day of December, 1958, which resolution is still in effect:

"RESOLVED, that the President or any Vice President be hereby authorized, and empowered to appoint Attorneys-in-Fact of the Company to execute any and all bonds, policies, undertakings, or other like instruments on behalf of the Corporation, and may authorize any officer or any such Attorney-in-Fact to affix the corporate seal; and may with or without cause modify or revoke any such appointment or authority. Any such writings so executed by such Attorneys-in-Fact shall be binding upon the Company as if they had been duly executed and acknowledged by the regularly elected officers of the Company."

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company at a meeting duly called and held on the 7th day of December, 1973.

"RESOLVED, that the signature of the President or a Vice President and the seal of the Company may be affixed by facsimile on any power of attorney granted, and the signature of the Secretary or Assistant Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any such power of certificate bearing such facsimile signature and seal shall be valid and binding on the Company. Any such power so executed and sealed and certified by certificate so executed and sealed shall, with respect to any bond or undertaking to which it is attached, continue to be valid and binding on the Company."

IN WITNESS WHEREOF, THE CINCINNATI INSURANCE COMPANY has caused these presents to be sealed with its corporate seal, duly attested by its Senior Vice President this 1st day of March, 2002.




THE CINCINNATI INSURANCE COMPANY

Signature of Daniel T. McHardy, Senior Vice President

STATE OF OHIO) ss:
COUNTY OF BUTLER)

On this 1st day of March, 2002, before me came the above-named Senior Vice President of THE CINCINNATI INSURANCE COMPANY, to me personally known to be the officer described herein, and acknowledged that the seal affixed to the preceding instrument is the corporate seal of said Company and the corporate seal and the signature of the officer were duly affixed and subscribed to said instrument by the authority and direction of said corporation.



Signature of Mark J. Huller, Attorney at Law, Notary Public - State of Ohio

I, the undersigned Secretary or Assistant Secretary of THE CINCINNATI INSURANCE COMPANY, hereby certify that the above is a true and correct copy of the Original Power of Attorney issued by said Company, and do hereby further certify that the said Power of Attorney is still in full force and effect.

GIVEN under my hand and seal of said Company at Fairfield, Ohio, this 9 day of June, 2008.



Signature of Carl Oasek, Secretary

