

PROJECT: B-4032
COUNTIES: Buncombe

45

PROJECT SPECIAL PROVISIONS
Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Progress Energy
- B. AT&T
- C. Charter Communications

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Progress Energy

- 1. See "Utility By Others Plans" for utility conflicts.
- 2. All facilities will be relocated to their temporary position by the Date of Availability.
- 3. After construction of the project is complete, all facilities will be moved to their permanent position.

B. AT&T

- 1. See "Utility By Others Plans" for utility conflicts.
- 2. All facilities will be relocated to their temporary position by the Date of Availability.
- 3. After construction of the project is complete, all facilities will be moved to their permanent position.

C. Charter Communications

- 1. See "Utility By Others Plans" for utility conflicts.

March 31, 2008

46

PROJECT: B-4032
COUNTIES: Buncombe

2. All facilities will be relocated to their temporary position by the Date of Availability.
3. After construction of the project is complete, all facilities will be moved to their permanent position.