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PROJECT: B-2146
COUNTY: Iredell
PROJECT SPECIAL PROVISIONS
Utility
UTILITIES BY OTHERS:
General:

The following utility companies have facilities that will be in conflict with the construction
of this project:

A. AT & T of North Carolina
The conflicting facilities will be adjusted prior to the date of availability except where
noted and are therefore listed in these special provisions for the benefit of the
Contractor. All utility work listed herein will be done by the utility owners. All utilities are
shown on the plans from the best available information.
The Contractor's attention is directed to Article 105.8 of the Standard Specifications.
Utilities Requiring Adjustment:
A. AT & T of North Carolina

The existing underground telephone line left of Line —L- at STA. 14+55 may be in
conflict with the proposed 24” RCP drainage pipe. The Contractor shall give AT&T
48 hours notice to begin work and 16 hours to complete the work.

AT&T Contact: Jim Brookes 336-788-0150





