

03/11//08

PROJECT: B-4202  
COUNTY: MitchellPROJECT SPECIAL PROVISIONS

## Utility

UTILITIES BY OTHERS:

## General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. FRENCH BOARD EMC- POWER
- B. AT&T-TELEPHONE
- C. COUNTRY CABLEVISION- CABLE TV

The conflicting facilities of these concerns will be adjusted as listed below and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

## Utilities Requiring Adjustment:

- A) French Board EMC – Will require three weeks notice prior to proposed bridge construction and they will remove the existing aerial line at Det- B bridge location and back feed the line until construction is complete. The drop line at Det-A will be relocated at the same time as B.
- B) AT&T- . They will relocate the telephone line and will be complete by date of availability.  
See Utilities By others plans for details.
- C) Country Cablevision- They will relocate the telephone line and will be complete by date of availability.  
See Utilities By Others plans for details.