

PROJECT SPECIAL PROVISIONS
Utilities By Others

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Progress Energy
- B. Windstream Communications

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Progress Energy

- 1. See "Utility By Others Plans" for utility conflicts.
- 2. All facilities will be relocated by Date of Availability.

B. Windstream Communications

- 1. See "Utility By Others Plans" for utility conflicts.
- 2. Pre-DOT construction work will be completed by Date of Availability.
- 3. After completion of construction, Windstream will replace the temporary cable along the south side of NC 144 with a permanent buried cable.