

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

C201818

CONTRACT AND
CONTRACT BONDS
FOR CONTRACT NO. C201818

WBS 34461.3.GV1 NHS-70(106)

T.I.P NO. R-2554BA

COUNTY OF WAYNE

THIS IS THE ROADWAY & STRUCTURE CONTRACT

ROUTE NUMBER US 70 LENGTH 6.289 KILOMETERS

LOCATION US-70 (GOLDSOBO BOYPASS) FROM EAST OF SR-1300 (SALEM CHURCH RD) TO EAST OF SR-1556 (WAYNE MEMORIAL DR).

CONTRACTOR BARNHILL CONTRACTING COMPANY

ADDRESS P.O. BOX 1529
TARBORO, NC 278861529

BIDS OPENED AUGUST 19, 2008

CONTRACT EXECUTION SEP 15 2008

Barnhill Contracting Company (3516).

Vendor 3 of 5 Vendors for Call Order 007 (Proposal ID C201818).

County: WAYNE
Address: 2311 N. Main Street
P.O. Box 1529
Tarboro, NC 27886

Phone Number: 252-823-1021

Signature Check: This bid has been properly signed by Drew_M._Johnson_3516.

Time Bid Received: Tue Aug 19 13:53:37 2008

Bid Checksum: 44833A1D

Amendment Count: 2

Bidding Errors: This bid contains errors.

Bid Total: \$65,530,176.50 ✓

Bond ID:

Bond was Verified: Yes.

Bond Required Percent: 5.00%

Minimum Check Amount: \$3,276,508.82

Bid Security Maximum: \$

Bond Agency Name:

Agency Execution Date:

Surety Name:

Surety State of Incorporation:

Bond Company:

Bond Type:

Bond Appr Flag:

Bond Affirm:

Bond was Paid by Check: No.

*DBE GOAL SET - 10.0 %
DBE GOAL OBT - 9.1 %*

LIST OF DBE PARTICIPANTS

VENDOR NUMBER	DBE NAME ADDRESS	WORK CODE TYPE OF WORK	CERT TYPE AMOUNT
3765	WB MB STAY ALERT SAFETY SERVICES INC POST OFFICE BOX 467 , KERNERSVILLE, NC 27285		Sub 22,673.20
5919	MB TEAM HENRY ENTERPRISES LLC DBA P.O. BOX 6322 , PORTSMOUTH, VA 23703		Sub 207,058.25
12278	WB MB CLIFTON CONSTRUCTION CO., INC. 1435 GIDDENSVILLE ROAD , FAISON, NC 28341		Sub 109,485.00
3080	WB MB CURTIN TRUCKING & DRAINAGE, INC POST OFFICE BOX 38220 , CHARLOTTE, NC 282781003		Sub 155,013.00
11468	MB HINES TRUCKING INC 241 STALLINGS MILL ROAD , LOUISBURG, NC 27549		Sub 847,260.65
11468	MB HINES TRUCKING INC 241 STALLINGS MILL ROAD , LOUISBURG, NC 27549		Sub 83,682.00
11468	MB HINES TRUCKING INC 241 STALLINGS MILL ROAD , LOUISBURG, NC 27549		Sub 26,710.20
11468	MB HINES TRUCKING INC 241 STALLINGS MILL ROAD , LOUISBURG, NC 27549		Sub 30,826.00
11468	MB HINES TRUCKING INC 241 STALLINGS MILL ROAD , LOUISBURG, NC 27549		Sub 195,728.75
11468	MB HINES TRUCKING INC 241 STALLINGS MILL ROAD , LOUISBURG, NC 27549		Sub 25,613.00
11468	MB HINES TRUCKING INC 241 STALLINGS MILL ROAD , LOUISBURG, NC 27549		Sub 10,600.00
11468	MB HINES TRUCKING INC 241 STALLINGS MILL ROAD , LOUISBURG, NC 27549		Sub 391,455.90
11468	MB HINES TRUCKING INC 241 STALLINGS MILL ROAD , LOUISBURG, NC 27549		Sub 6,444.00
11468	MB HINES TRUCKING INC 241 STALLINGS MILL ROAD , LOUISBURG, NC 27549		Sub 660,940.00
3617	WB TRICO ELECTRIC CO., INC. POST OFFICE BOX 627 , TARBORO, NC 27886		Sub 374,253.60
3346	WB LINEBERRY, INC. POST OFFICE BOX 307 , CLIMAX, NC 27233		Sub 1,302,829.15
3376	WB REYNOLDS FENCE & GUARDRAIL INC 9320 MACHADO DRIVE , INDIAN TRAIL, NC 28079		Sub 712,539.79
2744	MB KORNEGAY'S TRUCKING INC 6545 HWY 41 WEST , TRENTON, NC 28585		Sub 110,944.80
2299	WB EVELYN E. BAYSDEN TRUCKING POST OFFICE BOX 1398 , BEULAVILLE, NC 28518		Sub 368,499.30
5266	WB NORTH STATE ENVIRONMENTAL, INC 2889 LOWERY ST SUITE B , WINSTON-SALEM, NC 27101		Sub 161,650.00
6212	MB AMERICAN PROJECTS GROUP CORP. P.O. BOX 908 , MAXTON, NC 28364		Sub 163,443.91
			TOTAL: \$5,967,650.50 9.11%

Miscellaneous Data Info - Contractor Responses:

=====

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowledges that they are using the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which will not exceed a total of NOT ANSWERED for those projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number	County
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	

Bid Bond Data Info - Contractor Responses:
=====

BondID:
Surety Registry Agency:
Verified?: Yes
Surety Agency:
Bond Execution Date:
Bond Amount: \$3,276,508.82 (Five Percent of Bid)

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct

Section 0001 ROADWAY ITEMS - NPAR (WAYNE WATER DISTRICT)

Alt Group

0001	0000100000-N MOBILIZATIO N	LUMP		LUMP		3,380,000.00
0002	0000700000-N FIELD OFFICE	LUMP		LUMP		39,000.00
0003	0001000000-M CLEARING & GRUBBING .. HECTACRE(S)	LUMP		LUMP		3,300,000.00
0004	0008000000-M SUPPLEMENTA RY CLEARING & GRUB-BING	HA	1.200	8,621.00000		10,345.20
0005	0015000000-N SEALING ABANDONED WELLS	EA	13.000	1,800.00000		23,400.00
0006	0022000000-M UNCLASSIFIE D EXCAVATION	M3	180,000.000	6.00000		1,080,000.00
0007	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (100+60.00 -L- LT)	LUMP		LUMP		15,900.00
0008	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (100+60.00 -L- RT)	LUMP		LUMP		16,300.00
0009	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (103+80.00 -L- LT)	LUMP		LUMP		15,850.00
0010	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (103+80.00 -L- RT)	LUMP		LUMP		13,750.00

State of NC
 Dept of Transportation

Date: 06-17-08
 Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
 Letting Date: 08-19-08 Call Order: 007
 Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0011	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (11+10.00 -L2RPBD-)	LUMP	LUMP		12,160.00	
0012	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (114+75.00 -L- LT)	LUMP	LUMP		16,600.00	
0013	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (114+75.00 -L- RT)	LUMP	LUMP		16,600.00	
0014	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (118+90.00 -L- LT)	LUMP	LUMP		10,950.00	
0015	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (118+90.00 -L- RT)	LUMP	LUMP		10,950.00	
0016	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (132+40.00 -L- LT)	LUMP	LUMP		12,550.00	
0017	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (132+40.00 -L- RT)	LUMP	LUMP		12,550.00	
0018	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (15+85.00 -Y8-)	LUMP	LUMP		17,480.00	
0019	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (5+60.00 -L2RPDB-)	LUMP	LUMP		11,250.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0020	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (8+00.00 -L2RPBD-)	LUMP	LUMP			11,600.00
0021	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (92+23.00 -L- LT)	LUMP	LUMP			12,950.00
0022	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (92+23.00 -L- RT)	LUMP	LUMP			12,950.00
0023	0036000000-M UNDERCUT EXCAVATION	M3 29,000.000	4.00000			116,000.00
0024	0080000000-M CLASS IV SUBGRADE STABILIZATION	MTN 2,000.000	18.00000			36,000.00
0025	0106000000-M BORROW EXCAVATION	M3 2,665,000.000	5.00000			13,325,000.00
0026	0127000000-N EMBANKMENT SETTLEMENT GAUGES	EA 24.000	1,000.00000			24,000.00
0027	0134000000-M DRAINAGE DITCH EXCAVATION	M3 56,400.000	3.50000			197,400.00
0028	0156000000-M REMOVAL OF EXISTING ASPHALT PAVEMENT	M2 7,500.000	2.00000			15,000.00
0029	0177000000-M BREAKING OF EXISTING ASPHALT PAVEMENT	M2 3,300.000	1.50000			4,950.00
0030	0192000000-N PROOF ROLLING	HR 39.000	175.00000			6,825.00

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0031	0195000000-M SELECT GRANULAR MATERIAL	3,567.000 M3	5.00000		17,835.00	
0032	0196000000-M FABRIC FOR SOIL STABILIZATION	5,500.000 M2	1.80000		9,900.00	
0033	0199000000-M TEMPORARY SHORING	500.000 M2	300.00000		150,000.00	
0034	0241000000-M GENERIC GRADING ITEM SECONDARY GEOGRID REINFORCEMENT	2,800.000 M2	2.94000		8,232.00	
0035	0318000000-M FOUNDATION CONDITIONING MATERIAL, MINOR STRS	2,220.000 MTN	21.25000		47,175.00	
0036	0343000000-M 375MM SIDE DRAIN PIPE	432.000 M	70.00000		30,240.00	
0037	0396000000-M 1050MM RC PIPE CULVERTS, CLASSIII	238.800 M	250.00000		59,700.00	
0038	0408000000-M 1350MM RC PIPE CULVERTS, CLASSIII	14.400 M	410.00000		5,904.00	
0039	0414000000-M 1500MM RC PIPE CULVERTS, CLASSIII	156.000 M	508.00000		79,248.00	
0040	0420000000-M 1650MM RC PIPE CULVERTS, CLASSIII	36.000 M	574.00000		20,664.00	
0041	0448000000-M *****MM RC PIPE CULVERTS, CLASSIV (1050MM)	116.400 M	289.00000		33,639.60	
0042	0448000000-M *****MM RC PIPE CULVERTS, CLASSIV (1350MM)	254.400 M	470.00000		119,568.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0043	0448000000-M ***** RC PIPE CULVERTS, CLASSIV (1500MM)	97.200 M	586.00000		56,959.20	
0044	0448000000-M ***** RC PIPE CULVERTS, CLASSIV (1800MM)	178.800 M	790.00000		141,252.00	
0045	0448000000-M ***** RC PIPE CULVERTS, CLASSIV (375MM)	79.200 M	80.00000		6,336.00	
0046	0448000000-M ***** RC PIPE CULVERTS, CLASSIV (450MM)	76.800 M	95.00000		7,296.00	
0047	0448000000-M ***** RC PIPE CULVERTS, CLASSIV (600MM)	68.400 M	129.00000		8,823.60	
0048	0448000000-M ***** RC PIPE CULVERTS, CLASSIV (750MM)	123.600 M	172.00000		21,259.20	
0049	0448000000-M ***** RC PIPE CULVERTS, CLASSIV (900MM)	121.200 M	220.00000		26,664.00	
0050	0708000000-M 400MM BIT COAT CS PIPE CUL- VERTS, TYPE B 1.63MM THICK	608.400 M	85.50000		52,018.20	
0051	0714000000-M 450MM BIT COAT CS PIPE CUL- VERTS, TYPE B 1.63MM THICK	112.800 M	99.50000		11,223.60	
0052	0720000000-M 600MM BIT COAT CS PIPE CUL- VERTS, TYPE B 1.63MM THICK	22.800 M	123.00000		2,804.40	
0053	0726000000-M 800MM BIT COAT CS PIPE CUL- VERTS, TYPE B 2.01MM THICK	34.800 M	164.00000		5,707.20	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0054	0806000000-M 400MM BIT COAT CS PIPE ELBOWS, TYPE B 1.63MM THICK	EA 46.000	165.00000		7,590.00	
0055	0807000000-M 450MM BIT COAT CS PIPE ELBOWS, TYPE B 1.63MM THICK	EA 8.000	185.00000		1,480.00	
0056	0808000000-M 600MM BIT COAT CS PIPE ELBOWS, TYPE B 1.63MM THICK	EA 2.000	289.00000		578.00	
0057	0809000000-M 800MM BIT COAT CS PIPE ELBOWS, TYPE B 2.01MM THICK	EA 2.000	380.00000		760.00	
0058	0995000000-M PIPE REMOVAL	M 669.000	36.00000		24,084.00	
0059	1000000000-M 150MM SLOPE PROTECTION	M2 950.000	125.00000		118,750.00	
0060	1011000000-N FINE GRADING	LUMP	LUMP		1,774,000.00	
0061	1077000000-M #57 STONE	MTN 325.000	31.00000		10,075.00	
0062	1110000000-M STABILIZER AGGREGATE	MTN 3,500.000	17.00000		59,500.00	
0063	1121000000-M AGGREGATE BASE COURSE	MTN 115,500.000	19.20000		2,217,600.00	
0064	1220000000-M INCIDENTAL STONE BASE	MTN 300.000	25.00000		7,500.00	
0065	1275000000-M PRIME COAT	L 30,220.000	1.57000		47,445.40	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0066	1308000000-M MILLING ASPHALT PAVEMENT, *** TO ***MM DEPTH (0MM TO 80MM)	8,000.000 M2	1.50000		12,000.00	
0067	1330000000-M INCIDENTAL MILLING	2,100.000 M2	13.50000		28,350.00	
0068	1489000000-M ASPHALT CONC BASE COURSE, TYPE B25.0B	1,100.000 MTN	55.75000		61,325.00	
0069	1491000000-M ASPHALT CONC BASE COURSE, TYPE B25.0C	30,600.000 MTN	43.85000		1,341,810.00	
0070	1498000000-M ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B	10,100.000 MTN	44.75000		451,975.00	
0071	1503000000-M ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C	26,100.000 MTN	42.00000		1,096,200.00	
0072	1519000000-M ASPHALT CONC SURFACE COURSE, TYPE S9.5B	15,500.000 MTN	46.00000		713,000.00	
0073	1523000000-M ASPHALT CONC SURFACE COURSE, TYPE S9.5C	29,500.000 MTN	43.00000		1,268,500.00	
0074	1560000000-M ASPHALT BINDER FOR PLANT MIX, GRADE PG 64-22	4,000.000 MTN	600.00000		2,400,000.00	
0075	1565000000-M ASPHALT BINDER FOR PLANT MIX, GRADE PG 70-22	1,800.000 MTN	615.00000		1,107,000.00	
0076	1693000000-M ASPHALT PLANT MIX, PAVEMENT REPAIR	100.000 MTN	200.00000		20,000.00	
0077	1840000000-M MILLED RUMBLE STRIPS (ASPHALT CEMENT CONCRETE)	20,800.000 M	0.22000		4,576.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0078	2022000000-M SUBDRAIN EXCAVATION	2,350.000 M3	12.00000		28,200.00	
0079	2033000000-M SUBDRAIN FINE AGGREGATE	1,175.000 M3	30.00000		35,250.00	
0080	2044000000-M 150MM PERFORATED SUBDRAIN PIPE	2,800.000 M	15.00000		42,000.00	
0081	2055000000-M 150MM SUBDRAIN PIPE WYES, TEES, & ELBOWS	280.000 EA	0.50000		140.00	
0082	2066000000-N CONCRETE PAD FOR SUBDRAIN PIPE OUTLET	19.000 EA	175.00000		3,325.00	
0083	2077000000-M 150MM OUTLET PIPE (SUBDRAINS)	38.000 M	15.00000		570.00	
0084	2209000000-M ENDWALLS	26.000 M3	855.00000		22,230.00	
0085	2220000000-M REINFORCED ENDWALLS	32.000 M3	1,150.00000		36,800.00	
0086	2253000000-M PIPE COLLARS	6.000 M3	1,250.00000		7,500.00	
0087	2264000000-M PIPE PLUGS	0.100 M3	1,250.00000		125.00	
0088	2275000000-M FLOWABLE FILL	2.000 M3	250.00000		500.00	
0089	2286000000-N MASONRY DRAINAGE STRUCTURES	114.000 EA	1,300.00000		148,200.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0090	2297000000-M MASONRY DRAINAGE STRUCTURES	19.000 M3	2,000.00000		38,000.00	
0091	2308000000-M MASONRY DRAINAGE STRUCTURES	22.000 M	750.00000		16,500.00	
0092	2354000000-N FRAME WITH GRATE, STD 840.22	13.000 EA	260.00000		3,380.00	
0093	2364000000-N FRAME WITH TWO GRATES, STD 840.16	5.000 EA	450.00000		2,250.00	
0094	2364200000-N FRAME WITH TWO GRATES, STD 840.20	25.000 EA	450.00000		11,250.00	
0095	2365000000-N FRAME WITH TWO GRATES, STD 840.22	65.000 EA	430.00000		27,950.00	
0096	2366000000-N FRAME WITH TWO GRATES, STD 840.24	1.000 EA	430.00000		430.00	
0097	2367000000-N FRAME WITH TWO GRATES, STD 840.29	2.000 EA	450.00000		900.00	
0098	2374000000-N FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (E)	1.000 EA	495.00000		495.00	
0099	2374000000-N FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (F)	5.000 EA	515.00000		2,575.00	
0100	2374000000-N FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (G)	2.000 EA	515.00000		1,030.00	
0101	2396000000-N FRAME WITH COVER, STD 840.54	9.000 EA	330.00000		2,970.00	

State of NC
 Dept of Transportation

Date: 06-17-08
 Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
 Letting Date: 08-19-08 Call Order: 007
 Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0102	2407000000-N STEEL FRAME WITH TWO GRATES, STD 840.37	EA 3.000	1,150.00000		3,450.00	
0103	2549000000-M 750MM CONCRETE CURB & GUTTER	M 970.000	47.75000		46,317.50	
0104	2556000000-M SHOULDER BERM GUTTER	M 2,030.000	43.95000		89,218.50	
0105	2619000000-M 100MM CONCRETE PAVED DITCH	M2 65.000	114.00000		7,410.00	
0106	2655000000-M 125MM MONOLITHIC CONCRETE ISLANDS (KEYED IN)	M2 820.000	54.00000		44,280.00	
0107	2724000000-M PRECAST REINFORCED CONCRETE BARRIER, SINGLE FACED	M 150.000	411.00000		61,650.00	
0108	2845000000-N ADJUSTMENT OF METER BOXES OR VALVE BOXES	EA 35.000	500.00000		17,500.00	
0109	3000000000-N IMPACT ATTENUATOR UNIT, TYPE 350	EA 4.000	11,300.00000		45,200.00	
0110	3030000000-M STEEL BM GUARDRAIL	M 5,711.190	58.22000		332,505.48	
0111	3045000000-M STEEL BM GUARDRAIL, SHOP CURVED	M 41.910	68.65000		2,877.12	
0112	3105000000-N STEEL BM GUARDRAIL TERMINAL SECTIONS	EA 14.000	75.00000		1,050.00	
0113	3150000000-N ADDITIONAL GUARDRAIL POSTS	EA 20.000	45.00000		900.00	

State of NC
 Dept of Transportation

Date: 06-17-08
 Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
 Letting Date: 08-19-08 Call Order: 007
 Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Cts
0114	3195000000-N GUARDRAIL ANCHOR UNITS, TYPE AT-1	EA 2.000	500.00000		1,000.00	
0115	3210000000-N GUARDRAIL ANCHOR UNITS, TYPE CAT-1	EA 23.000	600.00000		13,800.00	
0116	3270000000-N GUARDRAIL ANCHOR UNITS, TYPE 350	EA 34.000	2,050.00000		69,700.00	
0117	3285000000-N GUARDRAIL ANCHOR UNITS, TYPE M-350	EA 11.000	1,650.00000		18,150.00	
0118	3317000000-N GUARDRAIL ANCHOR UNITS, TYPE B-77	EA 49.000	1,375.00000		67,375.00	
0119	3347000000-M REMOVE & RESET EXISTING GUIDE-RAIL	M 577.360	22.96000		13,256.19	
0120	3360000000-M REMOVE EXISTING GUARDRAIL	M 100.000	6.56000		656.00	
0121	3389200000-M CABLE GUIDERAIL	M 4,350.000	22.80000		99,180.00	
0122	3389500000-N ADDITIONAL GUIDERAIL POSTS	EA 12.000	45.00000		540.00	
0123	3389600000-N CABLE GUIDERAIL ANCHOR UNITS	EA 26.000	1,500.00000		39,000.00	
0124	3503000000-M WOVEN WIRE FENCE, 1200MM FAB- RIC	M 12,600.000	5.46000		68,796.00	
0125	3509000000-M 100MM TIMBER FENCE POSTS, 2.30M LONG	EA 2,648.000	17.90000		47,399.20	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0126	3515000000-M 125MM TIMBER FENCE POSTS, 2.50M LONG	EA 555.000	38.70000		21,478.50	
0127	3564000000-M SINGLE GATES, ****MM HIGH, ****MM WIDE, ****MM OPENING (1200MM HIGH, 2600MM WIDE, 2600MM OPENING)	EA 2.000	624.00000		1,248.00	
0128	3628000000-M RIP RAP, CLASS I	MTN 515.000	41.00000		21,115.00	
0129	3642000000-M RIP RAP, CLASS A	MTN 25.000	38.00000		950.00	
0130	3649000000-M RIP RAP, CLASS B	MTN 565.000	40.00000		22,600.00	
0131	3651000000-M BOULDERS	MTN 1,630.000	85.00000		138,550.00	
0132	3656000000-M FILTER FABRIC FOR DRAINAGE	M2 5,130.000	2.30000		11,799.00	
0133	3659000000-N PREFORMED SCOUR HOLES WITH LEVEL SPREADER APRON	EA 13.000	2,100.00000		27,300.00	
0134	4048000000-M REINFORCED CONCRETE SIGN FOUN-DATIONS	M3 27.000	1,150.00000		31,050.00	
0135	4057000000-M OVERHEAD FOOTING	M3 101.000	1,250.00000		126,250.00	
0136	4060000000-M SUPPORTS, BREAKAWAY STEEL BEAM	KG 8,780.000	7.25000		63,655.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0137	4066000000-M SUPPORTS, SIMPLE STEEL BEAM	2,475.000 KG	5.50000		13,612.50	
0138	4072000000-M SUPPORTS, 4.5-KG STEEL U-CHANNEL	581.000 M	26.00000		15,106.00	
0139	4078000000-M SUPPORTS, 3-KG STEEL U-CHANNEL	13.000 EA	36.00000		468.00	
0140	4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-TURE AT STA ***** (00+40.00-L2RPDB-)	LUMP	LUMP		50,000.00	
0141	4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-TURE AT STA ***** (00+80.00-L2RPBD-)	LUMP	LUMP		61,525.00	
0142	4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-TURE AT STA ***** (03+40.00-L2RPDB-)	LUMP	LUMP		54,275.00	
0143	4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-TURE AT STA ***** (03+60.00-L2RPBD-)	LUMP	LUMP		53,100.00	
0144	4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-TURE AT STA ***** (103+20.00-L-)	LUMP	LUMP		53,750.00	
0145	4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-TURE AT STA ***** (104+20.00-L-)	LUMP	LUMP		35,580.00	
0146	4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-TURE AT STA ***** (109+70.00-L-)	LUMP	LUMP		69,575.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0147	4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-TURE AT STA ***** (18+30.00-Y2-)	LUMP	LUMP			47,150.00
0148	4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-TURE AT STA ***** (23+60.00-Y2-)	LUMP	LUMP			68,585.00
0149	4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-TURE AT STA ***** (98+20.00-L-)	LUMP	LUMP			40,050.00
0150	4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-TURE AT STA ***** (98+80.00-L-)	LUMP	LUMP			45,920.00
0151	4096000000-N SIGN ERECTION, TYPE D	EA	4.000	110.00000		440.00
0152	4102000000-N SIGN ERECTION, TYPE E	EA	50.000	85.00000		4,250.00
0153	4108000000-N SIGN ERECTION, TYPE F	EA	19.000	88.00000		1,672.00
0154	4109000000-N SIGN ERECTION, TYPE *** (OVER-HEAD) (A)	EA	19.000	575.00000		10,925.00
0155	4109000000-N SIGN ERECTION, TYPE *** (OVER-HEAD) (B)	EA	8.000	250.00000		2,000.00
0156	4110000000-N SIGN ERECTION, TYPE *** (GROUND MOUNTED) (A)	EA	29.000	575.00000		16,675.00
0157	4110000000-N SIGN ERECTION, TYPE *** (GROUND MOUNTED) (B)	EA	10.000	250.00000		2,500.00

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0158	4114000000-N SIGN ERECTION, MILEMARKERS	EA 13.000	11.00000		143.00	
0159	4400000000-M WORK ZONE SIGNS (STATIONARY)	M2 115.000	75.32000		8,661.80	
0160	4405000000-M WORK ZONE SIGNS (PORTABLE)	M2 212.000	115.00000		24,380.00	
0161	4415000000-N FLASHING ARROW PANELS, TYPE C	EA 6.000	3,000.00000		18,000.00	
0162	4420000000-N CHANGEABLE MESSAGE SIGN	EA 4.000	12,000.00000		48,000.00	
0163	4430000000-N DRUMS	EA 860.000	36.00000		30,960.00	
0164	4435000000-N CONES	EA 100.000	18.00000		1,800.00	
0165	4445000000-M BARRICADES (TYPE III)	M 80.000	95.00000		7,600.00	
0166	4450000000-N FLAGGER	HR 3,840.000	18.00000		69,120.00	
0167	4465000000-N TEMPORARY CRASH CUSHIONS	EA 2.000	7,250.00000		14,500.00	
0168	4480000000-N TMIA	EA 4.000	10,000.00000		40,000.00	
0169	4495000000-M PORTABLE CONCRETE BARRIER (DRAINAGE)	M 1,050.000	78.00000		81,900.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0170	4510000000-N POLICE	80.000 HR	45.00000		3,600.00	
0171	4516000000-N SKINNY DRUM	100.000 EA	34.00000		3,400.00	
0172	4520000000-N TUBULAR MARKERS (FIXED)	80.000 EA	42.00000		3,360.00	
0173	4610000000-N GENERIC TRAFFIC CONTROL ITEM HAUL ROAD SIGNAL SYSTEM	400.000 MD	0.01000		4.00	
0174	4650000000-N TEMPORARY RAISED PAVEMENT MARKERS	620.000 EA	6.00000		3,720.00	
0175	4685000000-M THERMOPLAST IC PAVEMENT MARKINGLINES (100MM, 2.3MM)	21,000.000 M	1.65000		34,650.00	
0176	4686000000-M THERMOPLAST IC PAVEMENT MARKINGLINES (100MM, 3.1MM)	8,455.000 M	1.80000		15,219.00	
0177	4690000000-M THERMOPLAST IC PAVEMENT MARKINGLINES (150MM, 3.1MM)	700.000 M	3.30000		2,310.00	
0178	4695000000-M THERMOPLAST IC PAVEMENT MARKINGLINES (200MM, 2.3MM)	450.000 M	5.00000		2,250.00	
0179	4710000000-M THERMOPLAST IC PAVEMENT MARKINGLINES (600MM, 3.1MM)	120.000 M	25.00000		3,000.00	
0180	4721000000-M THERMOPLAST IC PAVEMENT MARKINGCHARACTER (3.1MM)	4.000 EA	100.00000		400.00	
0181	4725000000-M THERMOPLAST IC PAVEMENT MARKINGSYMBOL (2.3MM)	73.000 EA	95.00000		6,935.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0182	4810000000-M PAINT PAVEMENT MARKING LINES (100MM)	77,365.000 M	0.55000		42,550.75	
0183	4815000000-M PAINT PAVEMENT MARKING LINES (150MM)	55,550.000 M	0.55000		30,552.50	
0184	4820000000-M PAINT PAVEMENT MARKING LINES (200MM)	2,740.000 M	1.65000		4,521.00	
0185	4835000000-M PAINT PAVEMENT MARKING LINES (600MM)	170.000 M	20.00000		3,400.00	
0186	4840000000-N PAINT PAVEMENT MARKING CHARAC-TER	8.000 EA	50.00000		400.00	
0187	4845000000-N PAINT PAVEMENT MARKING SYMBOL	100.000 EA	50.00000		5,000.00	
0188	4847100000-M POLYUREA PAVEMENT MARKING LINES (150MM, *****) (STANDARD GLASS BEADS)	30,375.000 M	4.33000		131,523.75	
0189	4847110000-M POLYUREA PAVEMENT MARKING LINES (200MM, *****) (STANDARD GLASS BEADS)	2,000.000 M	5.77000		11,540.00	
0190	4847220000-N POLYUREA PAVEMENT MARKING SYMBOL (*****) (STANDARD GLASS BEADS)	24.000 EA	200.00000		4,800.00	
0191	4855000000-M REMOVAL OF PAVEMENT MARKING LINES (150MM)	3,175.000 M	2.25000		7,143.75	
0192	4860000000-M REMOVAL OF PAVEMENT MARKING LINES (200MM)	1,700.000 M	2.25000		3,825.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0193	4900000000-N PERMANENT RAISED PAVEMENT MARKERS	EA 2,170.000	6.00000		13,020.00	
0194	4915000000-M 2.1M U-CHANNEL POSTS	EA 21.000	33.00000		693.00	
0195	4935000000-N FLEXIBLE DELINEATORS (CRYSTAL)	EA 210.000	28.00000		5,880.00	
0196	4940000000-N FLEXIBLE DELINEATORS (YELLOW)	EA 110.000	28.00000		3,080.00	
0197	4955000000-N OBJECT MARKERS (END OF ROAD)	EA 21.000	85.00000		1,785.00	
0198	5255000000-N PORTABLE LIGHTING	LUMP	LUMP		20,000.00	
0199	5325200000-M 50MM WATER LINE	M 186.000	45.00000		8,370.00	
0200	5325400000-M 100MM WATER LINE	M 6.000	53.00000		318.00	
0201	5325600000-M 150MM WATER LINE	M 548.000	55.00000		30,140.00	
0202	5325800000-M 200MM WATER LINE	M 586.000	60.00000		35,160.00	
0203	5326000000-M 250MM WATER LINE	M 76.000	68.00000		5,168.00	
0204	5326200000-M 300MM WATER LINE	M 1,054.000	74.00000		77,996.00	

State of NC
 Dept of Transportation

Date: 06-17-08
 Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
 Letting Date: 08-19-08 Call Order: 007
 Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0205	5536000000-M 50MM VALVE	3.000 EA	500.00000		1,500.00	
0206	5538000000-M 100MM VALVE	1.000 EA	600.00000		600.00	
0207	5540000000-M 150MM VALVE	2.000 EA	750.00000		1,500.00	
0208	5558000000-M 300MM VALVE	3.000 EA	1,825.00000		5,475.00	
0209	5572000000-M 250MM TAPPING VALVE	2.000 EA	4,500.00000		9,000.00	
0210	5606000000-M 50MM BLOW OFF	1.000 EA	1,500.00000		1,500.00	
0211	5648000000-N RELOCATE WATER METER	19.000 EA	800.00000		15,200.00	
0212	5649000000-N RECONNECT WATER METER	2.000 EA	700.00000		1,400.00	
0213	5709600000-M 300MM FORCE MAIN SEWER	164.000 M	125.00000		20,500.00	
0214	5801000000-M ABANDON 200MM UTILITY PIPE	580.000 M	40.00000		23,200.00	
0215	5802000000-M ABANDON 250MM UTILITY PIPE	74.000 M	43.00000		3,182.00	
0216	5804000000-M ABANDON 300MM UTILITY PIPE	958.000 M	46.00000		44,068.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0217	6000000000-M TEMPORARY SILT FENCE	22,580.000 M	6.70000		151,286.00	
0218	6006000000-M STONE FOR EROSION CONTROL, CLASS A	2,725.000 MTN	38.00000		103,550.00	
0219	6009000000-M STONE FOR EROSION CONTROL, CLASS B	25,130.000 MTN	40.00000		1,005,200.00	
0220	6012000000-M SEDIMENT CONTROL STONE	12,800.000 MTN	33.00000		422,400.00	
0221	6015000000-M TEMPORARY MULCHING	90.000 HA	1,235.00000		111,150.00	
0222	6018000000-M SEED FOR TEMPORARY SEEDING	3,075.000 KG	5.19000		15,959.25	
0223	6021000000-M FERTILIZER FOR TEMPORARY SEED-ING	25.000 MTN	1,763.00000		44,075.00	
0224	6024000000-M TEMPORARY SLOPE DRAINS	1,575.000 M	20.00000		31,500.00	
0225	6027000000-N INLET PROTECTION AT TEMPORARY SLOPE DRAINS	88.000 EA	130.00000		11,440.00	
0226	6029000000-M SAFETY FENCE	6,750.000 M	4.59000		30,982.50	
0227	6030000000-M SILT EXCAVATION	101,925.000 M3	0.01000		1,019.25	
0228	6036000000-M MATTING FOR EROSION CONTROL	20,000.000 M2	1.26000		25,200.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0229	6037000000-M COIR FIBER MAT	1,580.000 M2	6.00000		9,480.00	
0230	6038000000-M PERMANENT SOIL REINFORCEMENT MAT	11,975.000 M2	6.28000		75,203.00	
0231	6042000000-M 6.4MM HARDWARE CLOTH	1,200.000 M	6.00000		7,200.00	
0232	6046000000-M TEMPORARY PIPE FOR STREAM CROSSING	48.000 M	73.00000		3,504.00	
0233	6071030000-M COIR FIBER BAFFLES	3,025.000 M	10.75000		32,518.75	
0234	6071050000-M ***MM SKIMMER (102MM)	2.000 EA	1,300.00000		2,600.00	
0235	6071050000-M ***MM SKIMMER (38MM)	45.000 EA	500.00000		22,500.00	
0236	6071050000-M ***MM SKIMMER (51MM)	18.000 EA	600.00000		10,800.00	
0237	6071050000-M ***MM SKIMMER (64MM)	16.000 EA	700.00000		11,200.00	
0238	6071050000-M ***MM SKIMMER (76MM)	15.000 EA	900.00000		13,500.00	
0239	6084000000-M SEEDING & MULCHING	166.000 HA	3,508.00000		582,328.00	
0240	6087000000-M MOWING	46.000 HA	148.00000		6,808.00	

State of NC
 Dept of Transportation

Date: 06-17-08
 Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
 Letting Date: 08-19-08 Call Order: 007
 Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0241	6090000000-M SEED FOR REPAIR SEEDING	750.000 KG	22.00000		16,500.00	
0242	6093000000-M FERTILIZER FOR REPAIR SEEDING	3.500 MTN	1,765.00000		6,177.50	
0243	6096000000-M SEED FOR SUPPLEMENTAL SEEDING	2,050.000 KG	4.19000		8,589.50	
0244	6108000000-M FERTILIZER TOPDRESSING	280.000 MTN	1,212.00000		339,360.00	
0245	6111000000-M IMPERVIOUS DIKE	225.000 M	100.00000		22,500.00	
0246	6114000000-N SPECIALIZED HAND MOWING	64.500 HR	75.00000		4,837.50	
0247	6117000000-N RESPONSE FOR EROSION CONTROL	54.000 EA	300.00000		16,200.00	
0248	6120000000-M CULVERT DIVERSION CHANNEL	165.000 M3	50.00000		8,250.00	
0249	6123000000-M REFORESTATION	10.000 HA	1,600.00000		16,000.00	
0250	6126000000-M STREAMBANK REFORESTATION	2.500 HA	5,438.00000		13,595.00	
0251	6133000000-N GENERIC EROSION CONTROL ITEM CONSTRUCTION SURVEYING FOR MI-TIGATION	LUMP	LUMP		10,130.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0252	7060000000-M SIGNAL CABLE	730.000 M	8.65000		6,314.50	
0253	7120000000-M VEHICLE SIGNAL HEAD (300MM, 3 SECTION)	26.000 EA	900.00000		23,400.00	
0254	7144000000-M VEHICLE SIGNAL HEAD (300MM, 5 SECTION)	4.000 EA	1,250.00000		5,000.00	
0255	7252000000-M MESSENGER CABLE (6.35MM)	1,013.000 M	6.00000		6,078.00	
0256	7264000000-M MESSENGER CABLE (9.52MM)	510.000 M	8.00000		4,080.00	
0257	7279000000-M TRACER WIRE	149.000 M	1.80000		268.20	
0258	7288000000-M PAVED TRENCHING (***** (2, 50MM)	23.000 M	50.00000		1,150.00	
0259	7300000000-M UNPAVED TRENCHING (***** (1, 50MM)	713.000 M	18.00000		12,834.00	
0260	7300000000-M UNPAVED TRENCHING (***** (2, 50MM)	149.000 M	21.00000		3,129.00	
0261	7324000000-N JUNCTION BOX (STANDARD SIZE)	15.000 EA	260.00000		3,900.00	
0262	7348000000-N JUNCTION BOX (OVER-SIZED, HEA-VY DUTY)	4.000 EA	750.00000		3,000.00	
0263	7372000000-N GUY ASSEMBLY	4.000 EA	375.00000		1,500.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0264	7432000000-M 50MM RISER WITH HEAT SHRINK TUBING	4.000 EA	385.00000		1,540.00	
0265	7444000000-M INDUCTIVE LOOP SAWCUT	603.000 M	23.00000		13,869.00	
0266	7456000000-M LEAD-IN CABLE (***** (14-2)	1,440.000 M	5.81000		8,366.40	
0267	7516000000-M COMMUNICATI ONS CABLE (**FIBER) (12)	1,395.000 M	6.00000		8,370.00	
0268	7552000000-N INTERCONNEC T CENTER	4.000 EA	1,732.00000		6,928.00	
0269	7564000000-N FIBER-OPTIC TRANSCEIVER, DROP & REPEAT	4.000 EA	1,680.00000		6,720.00	
0270	7566000000-N DELINEATOR MARKER	2.000 EA	166.00000		332.00	
0271	7574000000-N FURNISH FIBER-OPTIC TRANSCEIV-ER	1.000 EA	1,525.00000		1,525.00	
0272	7576000000-N METAL STRAIN SIGNAL POLE	16.000 EA	7,516.00000		120,256.00	
0273	7613000000-N SOIL TEST	16.000 EA	1,350.00000		21,600.00	
0274	7614100000-M DRILLED PIER FOUNDATION	80.000 M3	1,251.00000		100,080.00	
0275	7636000000-N SIGN FOR SIGNALS	2.000 EA	300.00000		600.00	

State of NC
 Dept of Transportation

Date: 06-17-08
 Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
 Letting Date: 08-19-08 Call Order: 007
 Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0276	7684000000-N SIGNAL CABINET FOUNDATION	EA 3.000	950.00000		2,850.00	
0277	7686000000-N CONDUIT ENTRANCE INTO EXISTING FOUNDATION	EA 1.000	400.00000		400.00	
0278	7688000000-N CABINET BASE ADAPTER	EA 1.000	400.00000		400.00	
0279	7756000000-N CONTROLLER WITH CABINET (TYPE 2070L, BASE MOUNTED)	EA 4.000	11,500.00000		46,000.00	
0280	7780000000-N DETECTOR CARD (TYPE 2070L)	EA 15.000	170.00000		2,550.00	
0281	7901000000-N CABINET BASE EXTENDER	EA 3.000	400.00000		1,200.00	
0282 AA1	0366000000-M 375MM RC PIPE CULVERTS, CLASS III	M 1,636.000	70.00000		114,520.00	
0283 AA1	0372000000-M 450MM RC PIPE CULVERTS, CLASS III	M 919.200	85.00000		78,132.00	
0284 AA1	0378000000-M 600MM RC PIPE CULVERTS, CLASS III	M 980.400	107.00000		104,902.80	
0285 AA1	0384000000-M 750MM RC PIPE CULVERTS, CLASS III	M 753.600	158.00000		119,068.80	
0286 AA1	0390000000-M 900MM RC PIPE CULVERTS, CLASS III	M 238.800	201.00000		47,998.80	
0287 AA2	0366000000-M 375MM RC PIPE CULVERTS, CLASS III	M 1,148.800				

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0288 AA2	0372000000-M 450MM RC PIPE CULVERTS, CLASS III	426.000 M				
0289 AA2	0378000000-M 600MM RC PIPE CULVERTS, CLASS III	729.600 M				
0290 AA2	0384000000-M 750MM RC PIPE CULVERTS, CLASS III	590.400 M				
0291 AA2	0390000000-M 900MM RC PIPE CULVERTS, CLASS III	208.800 M				
0292 AA2	0536000000-M ****MM HDPE PIPE CULVERTS (375MM)	487.200 M				
0293 AA2	0536000000-M ****MM HDPE PIPE CULVERTS (450MM)	493.200 M				
0294 AA2	0536000000-M ****MM HDPE PIPE CULVERTS (600MM)	250.800 M				
0295 AA2	0536000000-M ****MM HDPE PIPE CULVERTS (750MM)	163.200 M				
0296 AA2	0536000000-M ****MM HDPE PIPE CULVERTS (900MM)	30.000 M				
0297 AA3	0366000000-M 375MM RC PIPE CULVERTS, CLASS III	1,148.800 M				
0298 AA3	0372000000-M 450MM RC PIPE CULVERTS, CLASS III	426.000 M				
0299 AA3	0378000000-M 600MM RC PIPE CULVERTS, CLASS III	729.600 M				

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0300 AA3	0384000000-M 750MM RC PIPE CULVERTS, CLASS III	590.400 M				
0301 AA3	0390000000-M 900MM RC PIPE CULVERTS, CLASS III	208.800 M				
0302 AA3	0540000000-M ***** ALUMINIZED CORRUGATED STEEL PIPE CULVERTS, *****MM THICK (375MM, 1.63MM)	487.200 M				
0303 AA3	0540000000-M ***** ALUMINIZED CORRUGATED STEEL PIPE CULVERTS, *****MM THICK (450MM, 1.63MM)	493.200 M				
0304 AA3	0540000000-M ***** ALUMINIZED CORRUGATED STEEL PIPE CULVERTS, *****MM THICK (600MM, 1.63MM)	250.800 M				
0305 AA3	0540000000-M ***** ALUMINIZED CORRUGATED STEEL PIPE CULVERTS, *****MM THICK (750MM, 2.01MM)	163.200 M				
0306 AA3	0540000000-M ***** ALUMINIZED CORRUGATED STEEL PIPE CULVERTS, *****MM THICK (900MM, 2.01MM)	30.000 M				
Section 0001 Total						43,182,102.89

Section 0002 CULVERT ITEMS

Alt Group

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0307	8056000000-N REMOVAL OF EXISTING STRUCTURE AT STATION ***** (12+60.000 -Y2-)	LUMP	LUMP			15,000.00
0308	8126000000-N CULVERT EXCAVATION, STA ***** (12+60.000 -Y2-)	LUMP	LUMP			20,000.00
0309	8133000000-M FOUNDATION CONDITIONING MATER-IAL, BOX CULVERT	53.000 MTN	50.00000			2,650.00
0310	8196000000-M CLASS A CONCRETE (CULVERT)	70.900 M3	795.00000			56,365.50
0311	8245000000-M REINFORCING STEEL (CULVERT)	5,112.000 KG	2.50000			12,780.00
Section 0002 Total						106,795.50

Section 0004 STRUCTURE ITEMS

Alt Group

0312	8017000000-N CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP ACCESS AT STA ***** (114+74.700 -L-LT)	LUMP	LUMP			95,000.00
0313	8017000000-N CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP ACCESS AT STA ***** (114+74.700 -L-RT)	LUMP	LUMP			95,000.00
0314	8017000000-N CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP ACCESS AT STA ***** (132+37.000 -L-LT)	LUMP	LUMP			220,000.00

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0315	8017000000-N CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP ACCESS AT STA ***** (132+37.000 -L-RT)	LUMP	LUMP			220,000.00
0316	8091000000-N FOUNDATION EXCAVATION FOR BENT** AT STATION ***** (1, 146+62.803 -L-)	LUMP	LUMP			12,000.00
0317	8091000000-N FOUNDATION EXCAVATION FOR BENT** AT STATION ***** (1, 86+57.806 -L2-)	LUMP	LUMP			8,000.00
0318	8091000000-N FOUNDATION EXCAVATION FOR BENT** AT STATION ***** (1, 87+73.739 -L2-)	LUMP	LUMP			8,000.00
0319	8091000000-N FOUNDATION EXCAVATION FOR BENT** AT STATION ***** (1, 90+62.554 -L-)	LUMP	LUMP			8,000.00
0320	8091000000-N FOUNDATION EXCAVATION FOR BENT** AT STATION ***** (1, 93+23.591 -L-LT)	LUMP	LUMP			80,000.00
0321	8091000000-N FOUNDATION EXCAVATION FOR BENT** AT STATION ***** (1, 93+23.591 -L-RT)	LUMP	LUMP			8,000.00
0322	8112730000-N PDA TESTING	EA	13.000	2,250.00000		29,250.00
0323	8112740000-N PDA ASSISTANCE	EA	13.000	1,200.00000		15,600.00

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0324	8121000000-N UNCLASSIFIED STRUCTURE EXCAVATION AT STATION ***** (114+74.700 -L-LT)	LUMP	LUMP			3,500.00
0325	8121000000-N UNCLASSIFIED STRUCTURE EXCAVATION AT STATION ***** (114+74.700 -L-RT)	LUMP	LUMP			3,500.00
0326	8147000000-M REINFORCED CONCRETE DECK SLAB	M2 16,860.500	350.00000			5,901,175.00
0327	8161000000-M GROOVING BRIDGE FLOORS	M2 16,984.500	2.50000			42,461.25
0328	8182000000-M CLASS A CONCRETE (BRIDGE)	M3 1,461.300	940.00000			1,373,622.00
0329	8210000000-N BRIDGE APPROACH SLABS, STATION***** (100+61.488 -L-LT)	LUMP	LUMP			60,000.00
0330	8210000000-N BRIDGE APPROACH SLABS, STATION***** (100+61.488 -L-RT)	LUMP	LUMP			60,000.00
0331	8210000000-N BRIDGE APPROACH SLABS, STATION***** (103+80.709 -L-LT)	LUMP	LUMP			60,000.00
0332	8210000000-N BRIDGE APPROACH SLABS, STATION***** (103+80.709 -L-RT)	LUMP	LUMP			60,000.00
0333	8210000000-N BRIDGE APPROACH SLABS, STATION***** (114+74.700 -L-LT)	LUMP	LUMP			48,000.00

State of NC
 Dept of Transportation

Date: 06-17-08
 Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
 Letting Date: 08-19-08 Call Order: 007
 Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0334	8210000000-N BRIDGE APPROACH SLABS, STATION***** (114+74.700 -L-RT)	LUMP	LUMP		48,000.00	
0335	8210000000-N BRIDGE APPROACH SLABS, STATION***** (118+92.556 -L-LT)	LUMP	LUMP		48,000.00	
0336	8210000000-N BRIDGE APPROACH SLABS, STATION***** (118+92.556 -L-RT)	LUMP	LUMP		48,000.00	
0337	8210000000-N BRIDGE APPROACH SLABS, STATION***** (132+37.000 -L-LT)	LUMP	LUMP		48,000.00	
0338	8210000000-N BRIDGE APPROACH SLABS, STATION***** (132+37.000 -L-RT)	LUMP	LUMP		48,000.00	
0339	8210000000-N BRIDGE APPROACH SLABS, STATION***** (146+62.803 -L-)	LUMP	LUMP		70,000.00	
0340	8210000000-N BRIDGE APPROACH SLABS, STATION***** (86+57.806 -L2-)	LUMP	LUMP		30,000.00	
0341	8210000000-N BRIDGE APPROACH SLABS, STATION***** (87+73.739 -L2-)	LUMP	LUMP		50,000.00	
0342	8210000000-N BRIDGE APPROACH SLABS, STATION***** (90+62.554 -L-)	LUMP	LUMP		50,000.00	

State of NC
Dept of Transportation

Date: 06-17-08
Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
Letting Date: 08-19-08 Call Order: 007
Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0343	8210000000-N BRIDGE APPROACH SLABS, STATION***** (93+23.591 -L-LT)	LUMP	LUMP		60,000.00	
0344	8210000000-N BRIDGE APPROACH SLABS, STATION***** (93+23.591 -L-RT)	LUMP	LUMP		60,000.00	
0345	8217000000-M REINFORCING STEEL (BRIDGE)	156,371.000 KG	2.30000		359,653.30	
0346	8238000000-M SPIRAL COLUMN REINFORCING STEEL (BRIDGE)	3,763.000 KG	5.40000		20,320.20	
0347	8262000000-M 1143MM PRESTRESSED CONCRETE GIRDERS	764.008 M	670.00000		511,885.36	
0348	8265000000-M 1372MM PRESTRESSED CONCRETE GIRDERS	299.000 M	800.00000		239,200.00	
0349	8274000000-M MODIFIED 1600MM PRESTRESSED CONC GIRDERS	1,209.100 M	770.00000		931,007.00	
0350	8277000000-M MODIFIED 1829MM PRESTRESSED CONC GIRDERS	2,756.600 M	785.00000		2,163,931.00	
0351	8280000000-M APPROX KG STRUCTURALSTEEL	LUMP	LUMP		3,860,000.00	
0352	8364000000-M HP310X79 STEEL PILES	7,564.000 M	185.00000		1,399,340.00	
0353	8384000000-M HP360X108 STEEL PILES	2,796.000 M	215.00000		601,140.00	

State of NC
 Dept of Transportation

Date: 06-17-08
 Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
 Letting Date: 08-19-08 Call Order: 007
 Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0354	8384200000-M HP360X108 GALVANIZED STEEL PILES	2,516.000 M	300.00000		754,800.00	
0355	8385200000-M PP ** X **** GALVANIZED STEEL PILES (610MM X 12.70MM)	816.000 M	650.00000		530,400.00	
0356	8393000000-N PILE REDRIVES	245.000 EA	535.00000		131,075.00	
0357	8503000000-M CONCRETE BARRIER RAIL	2,459.891 M	145.00000		356,684.20	
0358	8531000000-M 100MM SLOPE PROTECTION	8,869.000 M2	90.00000		798,210.00	
0359	8608000000-M RIP RAP CLASS II (600MM THICK)	1,620.000 MTN	65.00000		105,300.00	
0360	8622000000-M FILTER FABRIC FOR DRAINAGE	1,629.000 M2	2.20000		3,583.80	
0361	8650000000-N POT BEARINGS	LUMP	LUMP		45,000.00	
0362	8657000000-N ELASTOMERIC BEARINGS	LUMP	LUMP		80,000.00	
0363	8692000000-N EVAZOTE JOINT SEALS	LUMP	LUMP		205,000.00	
0364	8706000000-N EXPANSION JOINT SEALS	LUMP	LUMP		12,000.00	

State of NC
 Dept of Transportation

Date: 06-17-08
 Revised: 08-07-08

Contract ID: C201818 Project(s): NHS-70(106)
 Letting Date: 08-19-08 Call Order: 007
 Bidder: 3516 - Barnhill Contracting Company

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0365	8860000000-N GENERIC STRUCTURE ITEM CHAIN LINK FENCE FOR PROTECTION OF RAILROAD	LUMP	LUMP		22,000.00	
0366	8860000000-N GENERIC STRUCTURE ITEM POST-TENSIONING TENDONS	LUMP	LUMP		95,000.00	
0367	8881000000-M GENERIC STRUCTURE ITEM 41.4 MPA CONCRETE	M3	55.800	800.00000	44,640.00	
Section 0004 Total					22,241,278.11	
Bid Total					65,530,176.50	

NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid, and that the bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. In addition, submitting this electronic bid constitutes the bidder's certification of Status under penalty of perjury under the laws of the United States and in accordance with the Debarment Certification on file with the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and belief that he and his principals:

- a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen property;
- c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and
- d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) terminated for cause or default.

Where the prospective bidder is unable to certify to any of the statements in this certification, the bidder shall submit an explanation in the blanks provided herein. The explanation will not necessarily result in denial of participation in a contract.

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new fully executed non-collusion affidavit and debarment certification with an explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for rejection of a bid

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowledges that they are using the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be opened on the same date, and who also desires to avoid receiving an award of more projects than he is equipped to handle, may bid on any number of projects but may limit the total amount of work awarded to him on selected projects by completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which will not exceed a total of NOT ANSWERED for those projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number	County
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	
NOT ANSWERED	

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the total value of which is more than the above stipulated award limits, the Board of Transportation will award me (us) projects from among those indicated that have a total value not to exceed the award limit and will result in the lowest total bids to the Department of Transportation.

Fuel Price Adjustment Opt-Out Clause

Bidders have the option to accept or reject Fuel Price Adjustments in accordance with the requirements of Article 109-8 Fuel Price Adjustments and the provisions in the contract. To indicate the choice, the bidder shall enter an X in one of the blocks below.

The bidder will not be permitted to change the option after the bid is accepted.

Enter X in one box only:

x Yes, the bidder accepts fuel price adjustments for this project in accordance with Article 109-8.

No, the bidder declines fuel price adjustments for this project.

In the event the bidder does not enter an X in either box, the bidder will receive fuel adjustments for the items shown in the contract.

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT ITEMS

DATE:06-17-08
PAGE: 38

PROPOSAL: C201818
LETTING: L080819 CALL: 007
VENDOR: 3516 Barnhill Contracting Company

LINE NO.	ITEM NO.	ITEM DESC.	UNIT TYPE	SUBCONTRACTOR QUANTITY	SUBCONTRACTOR UNIT PRICE	EXTENDED AMOUNT
DBE SUBCONTRACTOR: 3765 STAY ALERT SAFETY SERVICES INC						
Will Use Quote: Yes						
0159	4400000000-M	WORK ZONE SI	M2	115.000	68.48000	7875.20
0172	4520000000-N	TUBULAR MARK	EA	80.000	42.00000	3360.00
0194	4915000000-M	2.1M U-CHANN	EA	21.000	33.00000	693.00
0195	4935000000-N	FLEX DELINAT	EA	210.000	28.00000	5880.00
0196	4940000000-N	FLEX DELINAT	EA	110.000	28.00000	3080.00
0197	4955000000-N	OBJECT MARKE	EA	21.000	85.00000	1785.00

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 22,673.20 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 22,673.

DBE SUBCONTRACTOR: 5919 TEAM HENRY ENTERPRISES LLC DBA THE SILTY LADY
Will Use Quote: Yes

0217	6000000000-M	TEMPORARY SI	M	22580.000	6.20000	139996.00
0226	6029000000-M	SAFETY FENCE	M	6750.000	4.59000	30982.50
0233	6071030000-M	COIR FIBER B	M	3025.000	10.75000	32518.75
0001	0000100000-N	MOBILIZATION	LS	1.000	3561.00000	3561.00
Bond Premium						

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 207,058.25 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 207,058

DBE SUBCONTRACTOR: 12278 CLIFTON CONSTRUCTION CO., INC.
Will Use Quote: Yes

0078	2022000000-M	SUBDRAIN EXC	M3	2350.000	12.00000	28200.00
0079	2033000000-M	SUBDRAIN FIN	M3	1175.000	30.00000	35250.00
0080	2044000000-M	150MM PERF S	M	2800.000	15.00000	42000.00
0081	2055000000-M	150MM SUBDR	EA	280.000	0.50000	140.00
0082	2066000000-N	CONC PAD SUB	EA	19.000	175.00000	3325.00
0083	2077000000-M	150MM OUTLET	M	38.000	15.00000	570.00

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 109,485.00 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 109,485

DBE SUBCONTRACTOR: 3080 CURTIN TRUCKING & DRAINAGE, INC.
Will Use Quote: Yes

0107	2724000000-M	PC REINF BAR	M	150.000	378.00000	56700.00
0167	4465000000-N	TEMPORARY CR	EA	2.000	7250.00000	14500.00
0169	4495000000-M	PORT CONC BA	M	1050.000	78.00000	81900.00
0001	0000100000-N	MOBILIZATION	LS	1.000	1913.00000	1913.00
Bond Premium						

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION
 DBE COMMITMENT ITEMS

DATE:06-17-08
 PAGE: 39

LINE NO.	ITEM NO.	ITEM DESC.	UNIT TYPE	SUBCONTRACTOR QUANTITY	SUBCONTRACTOR UNIT PRICE	EXTENDED AMOUNT
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:						155,013.00 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)						155,013

DBE SUBCONTRACTOR: 11468 HINES TRUCKING INC
 Will Use Quote: Yes

0024	0080000000-M	CLASS IV SUB MTN		2000.000	4.45000	8900.00•
		Haul Only				
0061	1077000000-M	#57 STONE MTN		325.000	4.45000	1446.25
		Haul Only				
0062	1110000000-M	STABILIZER A MTN		3500.000	4.45000	15575.00
		Haul only				
0063	1121000000-M	AGGREGATE BA MTN		115500.000	4.45000	513975.00
		Haul Only				
0064	1220000000-M	INCIDENTAL S MTN		300.000	4.45000	1335.00
		Haul Only				
0128	3628000000-M	RIP RAP, CLA MTN		515.000	6.50000	3347.50
		Haul Only				
0129	3642000000-M	RIP RAP, CLA MTN		25.000	5.50000	137.50
		Haul Only				
0130	3649000000-M	RIP RAP, CLA MTN		565.000	6.50000	3672.50
		Haul Only				
0131	3651000000-M	BOULDERS MTN		1630.000	13.00000	21190.00
		Haul Only				
0218	6006000000-M	EROS CONTRL MTN		2725.000	5.50000	14987.50
		Haul Only				
0219	6009000000-M	EROS CONTRL MTN		25130.000	6.50000	163345.00
		Haul only				
0220	6012000000-M	SEDIMENT CON MTN		12800.000	4.50000	57600.00
		Haul Only				
0025	0106000000-M	BORROW EXCAV M3		18977.000	2.20000	41749.40
		Haul Only				

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:						847,260.65 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)						847,260

DBE SUBCONTRACTOR: 11468 HINES TRUCKING INC
 Will Use Quote: Yes

0025	0106000000-M	BORROW EXCAV M3		41841.000	2.00000	83682.00
		Haul Only				

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:						83,682.00 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)						83,682.

DBE SUBCONTRACTOR: 11468 HINES TRUCKING INC
 Will Use Quote: Yes

0025	0106000000-M	BORROW EXCAV M3		14058.000	1.90000	26710.20 ✓
		Haul Only				

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT ITEMS

DATE: 06-17-08
PAGE: 40

LINE NO.	ITEM NO.	ITEM DESC.	UNIT TYPE	SUBCONTRACTOR QUANTITY	SUBCONTRACTOR UNIT PRICE	EXTENDED AMOUNT
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:						26,710.20 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)						26,710.
DBE SUBCONTRACTOR: 11468 HINES TRUCKING INC Will Use Quote: Yes						
0025	0106000000-M	BORROW EXCAV M3		30826.000	1.00000	30826.00
Haul Only						
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:						30,826.00 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)						30,826.
DBE SUBCONTRACTOR: 11468 HINES TRUCKING INC Will Use Quote: Yes						
0025	0106000000-M	BORROW EXCAV M3		156583.000	1.25000	195728.75
Haul Only						
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:						195,728.75 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)						195,728
DBE SUBCONTRACTOR: 11468 HINES TRUCKING INC Will Use Quote: Yes						
0025	0106000000-M	BORROW EXCAV M3		18295.000	1.40000	25613.00
Haul Only						
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:						25,613.00 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)						25,613.
DBE SUBCONTRACTOR: 11468 HINES TRUCKING INC Will Use Quote: Yes						
0025	0106000000-M	BORROW EXCAV M3		8480.000	1.25000	10600.00
Haul Only						
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:						10,600.00 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)						10,600.
DBE SUBCONTRACTOR: 11468 HINES TRUCKING INC Will Use Quote: Yes						
0025	0106000000-M	BORROW EXCAV M3		237246.000	1.65000	391455.90
Haul Only						
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:						391,455.90 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)						391,455

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT ITEMS

DATE:06-17-08
PAGE: 41

LINE NO.	ITEM NO.	ITEM DESC.	UNIT TYPE	SUBCONTRACTOR QUANTITY	SUBCONTRACTOR UNIT PRICE	EXTENDED AMOUNT

DBE SUBCONTRACTOR: 11468 HINES TRUCKING INC						
Will Use Quote: Yes						
0025	0106000000-M	BORROW EXCAV M3		7160.000	0.90000	6444.00
		Haul Only				
		DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:				6,444.00 ✓
		DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)				6,444.00

DBE SUBCONTRACTOR: 11468 HINES TRUCKING INC						
Will Use Quote: Yes						
0025	0106000000-M	BORROW EXCAV M3		330470.000	2.00000	660940.00
		Haul Only				
		DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:				660,940.00 ✓
		DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)				660,940

DBE SUBCONTRACTOR: 3617 TRICO ELECTRIC CO., INC.						
Will Use Quote: Yes						
0255	7252000000-M	MESSENGER CA M		1013.000	6.00000	6078.00
0257	7279000000-M	TRACER WIRE M		149.000	1.80000	268.20
0258	7288000000-M	PAVED TRENCH M		23.000	50.00000	1150.00
0260	7300000000-M	UNPAVED TREN M		149.000	21.00000	3129.00
0262	7348000000-N	JUNCTION BOX EA		4.000	750.00000	3000.00
0263	7372000000-N	GUY ASSEMBLY EA		4.000	375.00000	1500.00
0264	7432000000-M	50MM RISER W EA		4.000	385.00000	1540.00
0266	7456000000-M	LEAD-IN CABL M		1440.000	5.81000	8366.40
0267	7516000000-M	COMMUNICATIO M		1395.000	6.00000	8370.00
0268	7552000000-N	INTERCONNECT EA		4.000	1732.00000	6928.00
0269	7564000000-N	FIBER-OPTIC EA		4.000	1680.00000	6720.00
0270	7566000000-N	DELINEATOR M EA		2.000	166.00000	332.00
0271	7574000000-N	FURN FIB-OPT EA		1.000	1525.00000	1525.00
0272	7576000000-N	METAL STRAIN EA		16.000	7516.00000	120256.00
0273	7613000000-N	SOIL TEST EA		16.000	1350.00000	21600.00
0274	7614100000-M	DRILLED PIER M3		80.000	1251.00000	100080.00
0275	7636000000-N	SIGN FOR SIG EA		2.000	300.00000	600.00
0276	7684000000-N	SIGNAL CABIN EA		3.000	950.00000	2850.00
0277	7686000000-N	CONDUIT ENTR EA		1.000	400.00000	400.00
0278	7688000000-N	CABINET BASE EA		1.000	400.00000	400.00
0279	7756000000-N	CONTLR WITH EA		4.000	11500.00000	46000.00
0280	7780000000-N	DETECTOR CAR EA		15.000	170.00000	2550.00
0281	7901000000-N	CABINET BASE EA		3.000	400.00000	1200.00
0001	0000100000-N	MOBILIZATION LS		1.000	29411.00000	29411.00
		Mobilization and Bond				
		DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:				374,253.60 ✓
		DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)				374,253

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT ITEMS

DATE:06-17-08
PAGE: 42

LINE NO.	ITEM NO.	ITEM DESC.	UNIT TYPE	SUBCONTRACTOR QUANTITY	SUBCONTRACTOR UNIT PRICE	EXTENDED AMOUNT
DBE SUBCONTRACTOR: 3346 LINEBERRY, INC. Will Use Quote: Yes						
0001	0000100000-N	MOBILIZATION	LS	1.000	12899.00000	12899.00
		Bond				
0221	6015000000-M	TEMPORARY MU	HA	90.000	1235.00000	111150.00
0222	6018000000-M	SEED FOR TEM	KG	3075.000	5.19000	15959.25
0223	6021000000-M	FERT FOR TEM	MTN	25.000	1763.00000	44075.00
0228	6036000000-M	MATTING FOR	M2	20000.000	1.26000	25200.00
0229	6037000000-M	COIR FIBER M	M2	1580.000	5.03000	7947.40
0230	6038000000-M	PERM SOIL RE	M2	11975.000	6.28000	75203.00
0239	6084000000-M	SEEDING AND	HA	166.000	3508.00000	582328.00
0240	6087000000-M	MOWING	HA	46.000	148.00000	6808.00
0241	6090000000-M	SEED FOR REP	KG	750.000	22.00000	16500.00
0242	6093000000-M	FERT FOR REP	MTN	3.500	1765.00000	6177.50
0243	6096000000-M	SEED FOR SUP	KG	2050.000	4.19000	8589.50
0244	6108000000-M	FERTILIZER T	MTN	280.000	1212.00000	339360.00
0246	6114000000-N	SPECIALIZED	HR	64.500	75.00000	4837.50
0247	6117000000-N	RESPONSE FOR	EA	54.000	300.00000	16200.00
0249	6123000000-M	REFORESTATIO	HA	10.000	1600.00000	16000.00
0250	6126000000-M	STREAMBANK R	HA	2.500	5438.00000	13595.00

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 1,302,829.15 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 1,302,8

DBE SUBCONTRACTOR: 3376 REYNOLDS FENCE & GUARDRAIL INC
Will Use Quote: Yes

0001	0000100000-N	MOBILIZATION	LS	1.000	8550.00000	8550.00
		Mobilization and Bond				
0109	3000000000-N	IMPACT ATTEN	EA	4.000	11000.00000	44000.00
0110	3030000000-M	STL BM GUARD	M	5711.190	58.22000	332505.48
0111	3045000000-M	SBGR SHOP CU	M	41.910	68.65000	2877.12
0112	3105000000-N	SBGR TERM SE	EA	14.000	75.00000	1050.00
0113	3150000000-N	ADDIT GUARDR	EA	20.000	45.00000	900.00
0114	3195000000-N	GR ANCHOR TY	EA	2.000	500.00000	1000.00
0115	3210000000-N	GR ANCHOR TY	EA	23.000	600.00000	13800.00
0116	3270000000-N	GR ANCHOR TY	EA	34.000	2050.00000	69700.00
0117	3285000000-N	GR ANCHOR TY	EA	11.000	1650.00000	18150.00
0118	3317000000-N	GR ANCHOR TY	EA	49.000	1375.00000	67375.00
0119	3347000000-M	REMOVE & RES	M	577.360	22.96000	13256.19
0120	3360000000-M	REMOVE EXIST	M	100.000	6.56000	656.00
0121	3389200000-M	CABLE GUIDER	M	4350.000	22.80000	99180.00
0122	3389500000-N	ADDITIONAL G	EA	12.000	45.00000	540.00
0123	3389600000-N	CBL GUIDERAI	EA	26.000	1500.00000	39000.00

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 712,539.79 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 712,539

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION
 DBE COMMITMENT ITEMS

DATE: 06-17-08
 PAGE: 43

 LINE ITEM ITEM UNIT SUBCONTRACTOR SUBCONTRACTOR EXTENDED
 NO. NO. DESC. TYPE QUANTITY UNIT PRICE AMOUNT

DBE SUBCONTRACTOR: 2744 KORNEGAY'S TRUCKING INC
 Will Use Quote: Yes

0068	1489000000-M	ASP CONC BAS MTN		500.000	5.70000	2850.00
	Haul Only					
0069	1491000000-M	ASP CONC BAS MTN		6465.000	5.70000	36850.50
	Haul Only					
0070	1498000000-M	ASP CONC INT MTN		2560.000	5.70000	14592.00
	Haul Only					
0071	1503000000-M	ASP CONC INT MTN		8185.000	5.70000	46654.50
	Haul Only					
0072	1519000000-M	ASP CONC SUR MTN		1754.000	5.70000	9997.80
	Haul Only					

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 110,944.80 ✓
 DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 110,944

DBE SUBCONTRACTOR: 2299 EVELYN E. BAYSDEN TRUCKING
 Will Use Quote: Yes

0069	1491000000-M	ASP CONC BAS MTN		19500.000	5.70000	111150.00
	Haul Only					
0071	1503000000-M	ASP CONC INT MTN		15000.000	5.70000	85500.00
	Haul Only					
0072	1519000000-M	ASP CONC SUR MTN		10000.000	5.70000	57000.00
	Haul Only					
0073	1523000000-M	ASP CONC SUR MTN		20149.000	5.70000	114849.30
	Haul Only					

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 368,499.30 ✓
 DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 368,499

DBE SUBCONTRACTOR: 5266 NORTH STATE ENVIRONMENTAL, INC
 Will Use Quote: Yes

0001	0000100000-N	MOBILIZATION LS		1.000	23100.00000	23100.00
	Mobilization					
0131	3651000000-M	BOULDERS MTN		1630.000	85.00000	138550.00

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 161,650.00 ✓
 DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 161,650

DBE SUBCONTRACTOR: 6212 AMERICAN PROJECTS GROUP CORP.
 Will Use Quote: Yes

0326	8147000000-M	REINF CONCRE M2		16860.500	9.42000	158825.91
0329	8210000000-N	BRG APPR SLA LS		1.000	2265.00000	2265.00
0330	8210000000-N	BRG APPR SLA LS		1.000	2353.00000	2353.00

 Check: 44833A1D Page 43

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT ITEMS

DATE: 06-17-08
PAGE: 44

LINE NO.	ITEM NO.	ITEM DESC.	UNIT TYPE	SUBCONTRACTOR QUANTITY	SUBCONTRACTOR UNIT PRICE	EXTENDED AMOUNT
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:						163,443.91 ✓
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)						163,443

TOTAL DBE COMMITMENT FOR VENDOR:

Entered:	9.11% or	5967650.50 ✓
Required:	10.00% or	6553017.65

<GOAL NOT MET>

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum LS	3,380,000.00	3,380,000.00
0002	0000700000-N	SP	FIELD OFFICE	Lump Sum LS	39,000.00	39,000.00
0003	0001000000-M	200	CLEARING & GRUBBING .. HECTACRE(S)	Lump Sum LS	3,300,000.00	3,300,000.00
0004	0008000000-M	200	SUPPLEMENTARY CLEARING & GRUB- BING	1.2 HA	8,621.00	10,345.20
0005	0015000000-N	205	SEALING ABANDONED WELLS	13 EA	1,800.00	23,400.00
0006	0022000000-M	225	UNCLASSIFIED EXCAVATION	180,000 M3	6.00	1,080,000.00
0007	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (100 + 60.00 -L- LT)	Lump Sum LS	15,900.00	15,900.00
0008	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (100 + 60.00 -L- RT)	Lump Sum LS	16,300.00	16,300.00
0009	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (103 + 80.00 -L- LT)	Lump Sum LS	15,850.00	15,850.00
0010	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (103 + 80.00 -L- RT)	Lump Sum LS	13,750.00	13,750.00
0011	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (11 + 10.00 -L2RPBD-)	Lump Sum LS	12,160.00	12,160.00
0012	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (114 + 75.00 -L- LT)	Lump Sum LS	16,600.00	16,600.00
0013	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (114 + 75.00 -L- RT)	Lump Sum LS	16,600.00	16,600.00
0014	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (118 + 90.00 -L- LT)	Lump Sum LS	10,950.00	10,950.00
0015	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (118 + 90.00 -L- RT)	Lump Sum LS	10,950.00	10,950.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0016	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (132 + 40.00 -L- LT)	Lump Sum LS	12,550.00	12,550.00
0017	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (132 + 40.00 -L- RT)	Lump Sum LS	12,550.00	12,550.00
0018	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (15 + 85.00 -Y8-)	Lump Sum LS	17,480.00	17,480.00
0019	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (5 + 60.00 -L2RPDB-)	Lump Sum LS	11,250.00	11,250.00
0020	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (8 + 00.00 -L2RPBD-)	Lump Sum LS	11,600.00	11,600.00
0021	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (92 + 23.00 -L- LT)	Lump Sum LS	12,950.00	12,950.00
0022	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (92 + 23.00 -L- RT)	Lump Sum LS	12,950.00	12,950.00
0023	0036000000-M	225	UNDERCUT EXCAVATION	29,000 M3	4.00	116,000.00
0024	0080000000-M	SP	CLASS IV SUBGRADE STABILIZA- TION	2,000 MTN	18.00	36,000.00
0025	0106000000-M	230	BORROW EXCAVATION	2,665,000 M3	5.00	13,325,000.00
0026	0127000000-N	SP	EMBANKMENT SETTLEMENT GAUGES	24 EA	1,000.00	24,000.00
0027	0134000000-M	240	DRAINAGE DITCH EXCAVATION	56,400 M3	3.50	197,400.00
0028	0156000000-M	250	REMOVAL OF EXISTING ASPHALT PAVEMENT	7,500 M2	2.00	15,000.00
0029	0177000000-M	250	BREAKING OF EXISTING ASPHALT PAVEMENT	3,300 M2	1.50	4,950.00
0030	0192000000-N	260	PROOF ROLLING	39 HR	175.00	6,825.00
0031	0195000000-M	265	SELECT GRANULAR MATERIAL	3,567 M3	5.00	17,835.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0032	0196000000-M	270	FABRIC FOR SOIL STABILIZATION	5,500 M2	1.80	9,900.00
0033	0199000000-M	SP	TEMPORARY SHORING	500 M2	300.00	150,000.00
0034	0241000000-M	SP	GENERIC GRADING ITEM SECONDARY GEOGRID REINFORCEMENT	2,800 M2	2.94	8,232.00
0035	0318000000-M	300	FOUNDATION CONDITIONING MATE- RIAL, MINOR STRS	2,220 MTN	21.25	47,175.00
0036	0343000000-M	310	375MM SIDE DRAIN PIPE	432 M	70.00	30,240.00
0037	0396000000-M	310	1050MM RC PIPE CULVERTS, CLASS III	238.8 M	250.00	59,700.00
0038	0408000000-M	310	1350MM RC PIPE CULVERTS, CLASS III	14.4 M	410.00	5,904.00
0039	0414000000-M	310	1500MM RC PIPE CULVERTS, CLASS III	156 M	508.00	79,248.00
0040	0420000000-M	310	1650MM RC PIPE CULVERTS, CLASS III	36 M	574.00	20,664.00
0041	0448000000-M	310	****MM RC PIPE CULVERTS, CLASS IV (1050MM)	116.4 M	289.00	33,639.60
0042	0448000000-M	310	****MM RC PIPE CULVERTS, CLASS IV (1350MM)	254.4 M	470.00	119,568.00
0043	0448000000-M	310	****MM RC PIPE CULVERTS, CLASS IV (1500MM)	97.2 M	586.00	56,959.20
0044	0448000000-M	310	****MM RC PIPE CULVERTS, CLASS IV (1800MM)	178.8 M	790.00	141,252.00
0045	0448000000-M	310	****MM RC PIPE CULVERTS, CLASS IV (375MM)	79.2 M	80.00	6,336.00
0046	0448000000-M	310	****MM RC PIPE CULVERTS, CLASS IV (450MM)	76.8 M	95.00	7,296.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0047	0448000000-M	310	****MM RC PIPE CULVERTS, CLASS IV (600MM)	68.4 M	129.00	8,823.60
0048	0448000000-M	310	****MM RC PIPE CULVERTS, CLASS IV (750MM)	123.6 M	172.00	21,259.20
0049	0448000000-M	310	****MM RC PIPE CULVERTS, CLASS IV (900MM)	121.2 M	220.00	26,664.00
0050	0708000000-M	310	400MM BIT COAT CS PIPE CULVERTS, TYPE B 1.63MM THICK	608.4 M	85.50	52,018.20
0051	0714000000-M	310	450MM BIT COAT CS PIPE CULVERTS, TYPE B 1.63MM THICK	112.8 M	99.50	11,223.60
0052	0720000000-M	310	600MM BIT COAT CS PIPE CULVERTS, TYPE B 1.63MM THICK	22.8 M	123.00	2,804.40
0053	0726000000-M	310	800MM BIT COAT CS PIPE CULVERTS, TYPE B 2.01MM THICK	34.8 M	164.00	5,707.20
0054	0806000000-M	310	400MM BIT COAT CS PIPE ELBOWS, TYPE B 1.63MM THICK	46 EA	165.00	7,590.00
0055	0807000000-M	310	450MM BIT COAT CS PIPE ELBOWS, TYPE B 1.63MM THICK	8 EA	185.00	1,480.00
0056	0808000000-M	310	600MM BIT COAT CS PIPE ELBOWS, TYPE B 1.63MM THICK	2 EA	289.00	578.00
0057	0809000000-M	310	800MM BIT COAT CS PIPE ELBOWS, TYPE B 2.01MM THICK	2 EA	380.00	760.00
0058	0995000000-M	340	PIPE REMOVAL	669 M	36.00	24,084.00
0059	1000000000-M	462	150MM SLOPE PROTECTION	950 M2	125.00	118,750.00
0060	1011000000-N	500	FINE GRADING	Lump Sum LS	1,774,000.00	1,774,000.00
0061	1077000000-M	SP	#57 STONE	325 MTN	31.00	10,075.00
0062	1110000000-M	510	STABILIZER AGGREGATE	3,500 MTN	17.00	59,500.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0063	1121000000-M	520	AGGREGATE BASE COURSE	115,500 MTN	19.20	2,217,600.00
0064	1220000000-M	545	INCIDENTAL STONE BASE	300 MTN	25.00	7,500.00
0065	1275000000-M	600	PRIME COAT	30,220 L	1.57	47,445.40
0066	1308000000-M	607	MILLING ASPHALT PAVEMENT, *** TO ***MM DEPTH (0MM TO 80MM)	8,000 M2	1.50	12,000.00
0067	1330000000-M	607	INCIDENTAL MILLING	2,100 M2	13.50	28,350.00
0068	1489000000-M	610	ASPHALT CONC BASE COURSE, TYPE B25.0B	1,100 MTN	55.75	61,325.00
0069	1491000000-M	610	ASPHALT CONC BASE COURSE, TYPE B25.0C	30,600 MTN	43.85	1,341,810.00
0070	1498000000-M	610	ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B	10,100 MTN	44.75	451,975.00
0071	1503000000-M	610	ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C	26,100 MTN	42.00	1,096,200.00
0072	1519000000-M	610	ASPHALT CONC SURFACE COURSE, TYPE S9.5B	15,500 MTN	46.00	713,000.00
0073	1523000000-M	610	ASPHALT CONC SURFACE COURSE, TYPE S9.5C	29,500 MTN	43.00	1,268,500.00
0074	1560000000-M	620	ASPHALT BINDER FOR PLANT MIX, GRADE PG 64-22	4,000 MTN	600.00	2,400,000.00
0075	1565000000-M	620	ASPHALT BINDER FOR PLANT MIX, GRADE PG 70-22	1,800 MTN	615.00	1,107,000.00
0076	1693000000-M	654	ASPHALT PLANT MIX, PAVEMENT REPAIR	100 MTN	200.00	20,000.00
0077	1840000000-M	665	MILLED RUMBLE STRIPS (ASPHALT CEMENT CONCRETE)	20,800 M	0.22	4,576.00
0078	2022000000-M	815	SUBDRAIN EXCAVATION	2,350 M3	12.00	28,200.00
0079	2033000000-M	815	SUBDRAIN FINE AGGREGATE	1,175 M3	30.00	35,250.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0080	2044000000-M	815	150MM PERFORATED SUBDRAIN PIPE	2,800 M	15.00	42,000.00
0081	2055000000-M	815	150MM SUBDRAIN PIPE WYES, TEES, & ELBOWS	280 EA	0.50	140.00
0082	2066000000-N	815	CONCRETE PAD FOR SUBDRAIN PIPE OUTLET	19 EA	175.00	3,325.00
0083	2077000000-M	815	150MM OUTLET PIPE (SUBDRAINS)	38 M	15.00	570.00
0084	2209000000-M	838	ENDWALLS	26 M3	855.00	22,230.00
0085	2220000000-M	838	REINFORCED ENDWALLS	32 M3	1,150.00	36,800.00
0086	2253000000-M	840	PIPE COLLARS	6 M3	1,250.00	7,500.00
0087	2264000000-M	840	PIPE PLUGS	0.1 M3	1,250.00	125.00
0088	2275000000-M	SP	FLOWABLE FILL	2 M3	250.00	500.00
0089	2286000000-N	840	MASONRY DRAINAGE STRUCTURES	114 EA	1,300.00	148,200.00
0090	2297000000-M	840	MASONRY DRAINAGE STRUCTURES	19 M3	2,000.00	38,000.00
0091	2308000000-M	840	MASONRY DRAINAGE STRUCTURES	22 M	750.00	16,500.00
0092	2354000000-N	840	FRAME WITH GRATE, STD 840.22	13 EA	260.00	3,380.00
0093	2364000000-N	840	FRAME WITH TWO GRATES, STD 840.16	5 EA	450.00	2,250.00
0094	2364200000-N	840	FRAME WITH TWO GRATES, STD 840.20	25 EA	450.00	11,250.00
0095	2365000000-N	840	FRAME WITH TWO GRATES, STD 840.22	65 EA	430.00	27,950.00
0096	2366000000-N	840	FRAME WITH TWO GRATES, STD 840.24	1 EA	430.00	430.00
0097	2367000000-N	840	FRAME WITH TWO GRATES, STD 840.29	2 EA	450.00	900.00

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0098	2374000000-N	840	FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (E)	1 EA	495.00	495.00
0099	2374000000-N	840	FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (F)	5 EA	515.00	2,575.00
0100	2374000000-N	840	FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (G)	2 EA	515.00	1,030.00
0101	2396000000-N	840	FRAME WITH COVER, STD 840.54	9 EA	330.00	2,970.00
0102	2407000000-N	840	STEEL FRAME WITH TWO GRATES, STD 840.37	3 EA	1,150.00	3,450.00
0103	2549000000-M	846	750MM CONCRETE CURB & GUTTER	970 M	47.75	46,317.50
0104	2556000000-M	846	SHOULDER BERM GUTTER	2,030 M	43.95	89,218.50
0105	2619000000-M	850	100MM CONCRETE PAVED DITCH	65 M2	114.00	7,410.00
0106	2655000000-M	852	125MM MONOLITHIC CONCRETE ISLANDS (KEYED IN)	820 M2	54.00	44,280.00
0107	2724000000-M	857	PRECAST REINFORCED CONCRETE BARRIER, SINGLE FACED	150 M	411.00	61,650.00
0108	2845000000-N	858	ADJUSTMENT OF METER BOXES OR VALVE BOXES	35 EA	500.00	17,500.00
0109	3000000000-N	SP	IMPACT ATTENUATOR UNIT, TYPE 350	4 EA	11,300.00	45,200.00
0110	3030000000-M	862	STEEL BM GUARDRAIL	5,711.19 M	58.22	332,505.48
0111	3045000000-M	862	STEEL BM GUARDRAIL, SHOP CURVED	41.91 M	68.65	2,877.12
0112	3105000000-N	862	STEEL BM GUARDRAIL TERMINAL SECTIONS	14 EA	75.00	1,050.00
0113	3150000000-N	862	ADDITIONAL GUARDRAIL POSTS	20 EA	45.00	900.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0114	3195000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE AT-1	2 EA	500.00	1,000.00
0115	3210000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE CAT-1	23 EA	600.00	13,800.00
0116	3270000000-N	SP	GUARDRAIL ANCHOR UNITS, TYPE 350	34 EA	2,050.00	69,700.00
0117	3285000000-N	SP	GUARDRAIL ANCHOR UNITS, TYPE M-350	11 EA	1,650.00	18,150.00
0118	3317000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE B-77	49 EA	1,375.00	67,375.00
0119	3347000000-M	864	REMOVE & RESET EXISTING GUIDE-RAIL	577.36 M	22.96	13,256.19
0120	3360000000-M	863	REMOVE EXISTING GUARDRAIL	100 M	6.56	656.00
0121	3389200000-M	865	CABLE GUIDERAIL	4,350 M	22.80	99,180.00
0122	3389500000-N	SP	ADDITIONAL GUIDERAIL POSTS	12 EA	45.00	540.00
0123	3389600000-N	865	CABLE GUIDERAIL ANCHOR UNITS	26 EA	1,500.00	39,000.00
0124	3503000000-M	866	WOVEN WIRE FENCE, 1200MM FAB- RIC	12,600 M	5.46	68,796.00
0125	3509000000-M	866	100MM TIMBER FENCE POSTS, 2.30M LONG	2,648 EA	17.90	47,399.20
0126	3515000000-M	866	125MM TIMBER FENCE POSTS, 2.50M LONG	555 EA	38.70	21,478.50
0127	3564000000-M	866	SINGLE GATES, ****MM HIGH, ****MM WIDE, ****MM OPENING (1200MM HIGH, 2600MM WIDE, 2600MM OPENING)	2 EA	624.00	1,248.00
0128	3628000000-M	876	RIP RAP, CLASS I	515 MTN	41.00	21,115.00
0129	3642000000-M	876	RIP RAP, CLASS A	25 MTN	38.00	950.00
0130	3649000000-M	876	RIP RAP, CLASS B	565 MTN	40.00	22,600.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0131	3651000000-M	SP	BOULDERS	1,630 MTN	85.00	138,550.00
0132	3656000000-M	876	FILTER FABRIC FOR DRAINAGE	5,130 M2	2.30	11,799.00
0133	3659000000-N	SP	PREFORMED SCOUR HOLES WITH LEVEL SPREADER APRON	13 EA	2,100.00	27,300.00
0134	4048000000-M	902	REINFORCED CONCRETE SIGN FOUN- DATIONS	27 M3	1,150.00	31,050.00
0135	4057000000-M	SP	OVERHEAD FOOTING	101 M3	1,250.00	126,250.00
0136	4060000000-M	903	SUPPORTS, BREAKAWAY STEEL BEAM	8,780 KG	7.25	63,655.00
0137	4066000000-M	903	SUPPORTS, SIMPLE STEEL BEAM	2,475 KG	5.50	13,612.50
0138	4072000000-M	903	SUPPORTS, 4.5-KG STEEL U-CHANN EL	581 M	26.00	15,106.00
0139	4078000000-M	903	SUPPORTS, 3-KG STEEL U-CHANNEL	13 EA	36.00	468.00
0140	4082100000-N	SP	SUPPORTS, OVERHEAD SIGN STRUC- TURE AT STA ***** (00+40.00-L2RPDB-)	Lump Sum LS	50,000.00	50,000.00
0141	4082100000-N	SP	SUPPORTS, OVERHEAD SIGN STRUC- TURE AT STA ***** (00+80.00-L2RPBD-)	Lump Sum LS	61,525.00	61,525.00
0142	4082100000-N	SP	SUPPORTS, OVERHEAD SIGN STRUC- TURE AT STA ***** (03+40.00-L2RPDB-)	Lump Sum LS	54,275.00	54,275.00
0143	4082100000-N	SP	SUPPORTS, OVERHEAD SIGN STRUC- TURE AT STA ***** (03+60.00-L2RPBD-)	Lump Sum LS	53,100.00	53,100.00
0144	4082100000-N	SP	SUPPORTS, OVERHEAD SIGN STRUC- TURE AT STA ***** (103+20.00-L-)	Lump Sum LS	53,750.00	53,750.00
0145	4082100000-N	SP	SUPPORTS, OVERHEAD SIGN STRUC- TURE AT STA ***** (104+20.00-L-)	Lump Sum LS	35,580.00	35,580.00
0146	4082100000-N	SP	SUPPORTS, OVERHEAD SIGN STRUC- TURE AT STA ***** (109+70.00-L-)	Lump Sum LS	69,575.00	69,575.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0147	4082100000-N	SP	SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA ***** (18 + 30.00-Y2-)	Lump Sum LS	47,150.00	47,150.00
0148	4082100000-N	SP	SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA ***** (23 + 60.00-Y2-)	Lump Sum LS	68,585.00	68,585.00
0149	4082100000-N	SP	SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA ***** (98 + 20.00-L-)	Lump Sum LS	40,050.00	40,050.00
0150	4082100000-N	SP	SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA ***** (98 + 80.00-L-)	Lump Sum LS	45,920.00	45,920.00
0151	4096000000-N	904	SIGN ERECTION, TYPE D	4 EA	110.00	440.00
0152	4102000000-N	904	SIGN ERECTION, TYPE E	50 EA	85.00	4,250.00
0153	4108000000-N	904	SIGN ERECTION, TYPE F	19 EA	88.00	1,672.00
0154	4109000000-N	904	SIGN ERECTION, TYPE *** (OVERHEAD) (A)	19 EA	575.00	10,925.00
0155	4109000000-N	904	SIGN ERECTION, TYPE *** (OVERHEAD) (B)	8 EA	250.00	2,000.00
0156	4110000000-N	904	SIGN ERECTION, TYPE *** (GROUND MOUNTED) (A)	29 EA	575.00	16,675.00
0157	4110000000-N	904	SIGN ERECTION, TYPE *** (GROUND MOUNTED) (B)	10 EA	250.00	2,500.00
0158	4114000000-N	904	SIGN ERECTION, MILEMARKERS	13 EA	11.00	143.00
0159	4400000000-M	1110	WORK ZONE SIGNS (STATIONARY)	115 M2	75.32	8,661.80
0160	4405000000-M	1110	WORK ZONE SIGNS (PORTABLE)	212 M2	115.00	24,380.00
0161	4415000000-N	1115	FLASHING ARROW PANELS, TYPE C	6 EA	3,000.00	18,000.00
0162	4420000000-N	1120	CHANGEABLE MESSAGE SIGN	4 EA	12,000.00	48,000.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0163	4430000000-N	1130	DRUMS	860 EA	36.00	30,960.00
0164	4435000000-N	1135	CONES	100 EA	18.00	1,800.00
0165	4445000000-M	1145	BARRICADES (TYPE III)	80 M	95.00	7,600.00
0166	4450000000-N	1150	FLAGGER	3,840 HR	18.00	69,120.00
0167	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	2 EA	7,250.00	14,500.00
0168	4480000000-N	1165	TMIA	4 EA	10,000.00	40,000.00
0169	4495000000-M	1170	PORTABLE CONCRETE BARRIER (DRAINAGE)	1,050 M	78.00	81,900.00
0170	4510000000-N	SP	POLICE	80 HR	45.00	3,600.00
0171	4516000000-N	1180	SKINNY DRUM	100 EA	34.00	3,400.00
0172	4520000000-N	1266	TUBULAR MARKERS (FIXED)	80 EA	42.00	3,360.00
0173	4610000000-N	SP	GENERIC TRAFFIC CONTROL ITEM HAUL ROAD SIGNAL SYSTEM	400 MD	0.01	4.00
0174	4650000000-N	1251	TEMPORARY RAISED PAVEMENT MARKERS	620 EA	6.00	3,720.00
0175	4685000000-M	1205	THERMOPLASTIC PAVEMENT MARKING LINES (100MM, 2.3MM)	21,000 M	1.65	34,650.00
0176	4686000000-M	1205	THERMOPLASTIC PAVEMENT MARKING LINES (100MM, 3.1MM)	8,455 M	1.80	15,219.00
0177	4690000000-M	1205	THERMOPLASTIC PAVEMENT MARKING LINES (150MM, 3.1MM)	700 M	3.30	2,310.00
0178	4695000000-M	1205	THERMOPLASTIC PAVEMENT MARKING LINES (200MM, 2.3MM)	450 M	5.00	2,250.00
0179	4710000000-M	1205	THERMOPLASTIC PAVEMENT MARKING LINES (600MM, 3.1MM)	120 M	25.00	3,000.00
0180	4721000000-M	1205	THERMOPLASTIC PAVEMENT MARKING CHARACTER (3.1MM)	4 EA	100.00	400.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0181	4725000000-M	1205	THERMOPLASTIC PAVEMENT MARKING SYMBOL (2.3MM)	73 EA	95.00	6,935.00
0182	4810000000-M	1205	PAINT PAVEMENT MARKING LINES (100MM)	77,365 M	0.55	42,550.75
0183	4815000000-M	1205	PAINT PAVEMENT MARKING LINES (150MM)	55,550 M	0.55	30,552.50
0184	4820000000-M	1205	PAINT PAVEMENT MARKING LINES (200MM)	2,740 M	1.65	4,521.00
0185	4835000000-M	1205	PAINT PAVEMENT MARKING LINES (600MM)	170 M	20.00	3,400.00
0186	4840000000-N	1205	PAINT PAVEMENT MARKING CHARACTER	8 EA	50.00	400.00
0187	4845000000-N	1205	PAINT PAVEMENT MARKING SYMBOL	100 EA	50.00	5,000.00
0188	4847100000-M	1205	POLYUREA PAVEMENT MARKING LINES (150MM, *****) (STANDARD GLASS BEADS)	30,375 M	4.33	131,523.75
0189	4847110000-M	1205	POLYUREA PAVEMENT MARKING LINES (200MM, *****) (STANDARD GLASS BEADS)	2,000 M	5.77	11,540.00
0190	4847220000-N	1205	POLYUREA PAVEMENT MARKING SYMBOL (*****) (STANDARD GLASS BEADS)	24 EA	200.00	4,800.00
0191	4855000000-M	1205	REMOVAL OF PAVEMENT MARKING LINES (150MM)	3,175 M	2.25	7,143.75
0192	4860000000-M	1205	REMOVAL OF PAVEMENT MARKING LINES (200MM)	1,700 M	2.25	3,825.00
0193	4900000000-N	1251	PERMANENT RAISED PAVEMENT MARKERS	2,170 EA	6.00	13,020.00
0194	4915000000-M	1264	2.1M U-CHANNEL POSTS	21 EA	33.00	693.00
0195	4935000000-N	1267	FLEXIBLE DELINEATORS (CRYSTAL)	210 EA	28.00	5,880.00
0196	4940000000-N	1267	FLEXIBLE DELINEATORS (YELLOW)	110 EA	28.00	3,080.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0197	4955000000-N	1264	OBJECT MARKERS (END OF ROAD)	21 EA	85.00	1,785.00
0198	5255000000-N	1413	PORTABLE LIGHTING	Lump Sum LS	20,000.00	20,000.00
0199	5325200000-M	1510	50MM WATER LINE	186 M	45.00	8,370.00
0200	5325400000-M	1510	100MM WATER LINE	6 M	53.00	318.00
0201	5325600000-M	1510	150MM WATER LINE	548 M	55.00	30,140.00
0202	5325800000-M	1510	200MM WATER LINE	586 M	60.00	35,160.00
0203	5326000000-M	1510	250MM WATER LINE	76 M	68.00	5,168.00
0204	5326200000-M	1510	300MM WATER LINE	1,054 M	74.00	77,996.00
0205	5536000000-M	1515	50MM VALVE	3 EA	500.00	1,500.00
0206	5538000000-M	1515	100MM VALVE	1 EA	600.00	600.00
0207	5540000000-M	1515	150MM VALVE	2 EA	750.00	1,500.00
0208	5558000000-M	1515	300MM VALVE	3 EA	1,825.00	5,475.00
0209	5572000000-M	1515	250MM TAPPING VALVE	2 EA	4,500.00	9,000.00
0210	5606000000-M	1515	50MM BLOW OFF	1 EA	1,500.00	1,500.00
0211	5648000000-N	1515	RELOCATE WATER METER	19 EA	800.00	15,200.00
0212	5649000000-N	1515	RECONNECT WATER METER	2 EA	700.00	1,400.00
0213	5709600000-M	1520	300MM FORCE MAIN SEWER	164 M	125.00	20,500.00
0214	5801000000-M	1530	ABANDON 200MM UTILITY PIPE	580 M	40.00	23,200.00
0215	5802000000-M	1530	ABANDON 250MM UTILITY PIPE	74 M	43.00	3,182.00
0216	5804000000-M	1530	ABANDON 300MM UTILITY PIPE	958 M	46.00	44,068.00
0217	6000000000-M	1605	TEMPORARY SILT FENCE	22,580 M	6.70	151,286.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0218	6006000000-M	1610	STONE FOR EROSION CONTROL, CLASS A	2,725 MTN	38.00	103,550.00
0219	6009000000-M	1610	STONE FOR EROSION CONTROL, CLASS B	25,130 MTN	40.00	1,005,200.00
0220	6012000000-M	1610	SEDIMENT CONTROL STONE	12,800 MTN	33.00	422,400.00
0221	6015000000-M	1615	TEMPORARY MULCHING	90 HA	1,235.00	111,150.00
0222	6018000000-M	1620	SEED FOR TEMPORARY SEEDING	3,075 KG	5.19	15,959.25
0223	6021000000-M	1620	FERTILIZER FOR TEMPORARY SEED- ING	25 MTN	1,763.00	44,075.00
0224	6024000000-M	1622	TEMPORARY SLOPE DRAINS	1,575 M	20.00	31,500.00
0225	6027000000-N	1622	INLET PROTECTION AT TEMPORARY SLOPE DRAINS	88 EA	130.00	11,440.00
0226	6029000000-M	SP	SAFETY FENCE	6,750 M	4.59	30,982.50
0227	6030000000-M.	1630	SILT EXCAVATION	101,925 M3	0.01	1,019.25
0228	6036000000-M	1631	MATTING FOR EROSION CONTROL	20,000 M2	1.26	25,200.00
0229	6037000000-M	SP	COIR FIBER MAT	1,580 M2	6.00	9,480.00
0230	6038000000-M	SP	PERMANENT SOIL REINFORCEMENT MAT	11,975 M2	6.28	75,203.00
0231	6042000000-M	1632	6.4MM HARDWARE CLOTH	1,200 M	6.00	7,200.00
0232	6046000000-M	SP	TEMPORARY PIPE FOR STREAM CROSSING	48 M	73.00	3,504.00
0233	6071030000-M	SP	COIR FIBER BAFFLES	3,025 M	10.75	32,518.75
0234	6071050000-M	SP	***MM SKIMMER (102MM)	2 EA	1,300.00	2,600.00
0235	6071050000-M	SP	***MM SKIMMER (38MM)	45 EA	500.00	22,500.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0236	6071050000-M	SP	***MM SKIMMER (51MM)	18 EA	600.00	10,800.00
0237	6071050000-M	SP	***MM SKIMMER (64MM)	16 EA	700.00	11,200.00
0238	6071050000-M	SP	***MM SKIMMER (76MM)	15 EA	900.00	13,500.00
0239	6084000000-M	1660	SEEDING & MULCHING	166 HA	3,508.00	582,328.00
0240	6087000000-M	1660	MOWING	46 HA	148.00	6,808.00
0241	6090000000-M	1661	SEED FOR REPAIR SEEDING	750 KG	22.00	16,500.00
0242	6093000000-M	1661	FERTILIZER FOR REPAIR SEEDING	3.5 MTN	1,765.00	6,177.50
0243	6096000000-M	1662	SEED FOR SUPPLEMENTAL SEEDING	2,050 KG	4.19	8,589.50
0244	6108000000-M	1665	FERTILIZER TOPDRESSING	280 MTN	1,212.00	339,360.00
0245	6111000000-M	SP	IMPERVIOUS DIKE	225 M	100.00	22,500.00
0246	6114000000-N	SP	SPECIALIZED HAND MOWING	64.5 HR	75.00	4,837.50
0247	6117000000-N	SP	RESPONSE FOR EROSION CONTROL	54 EA	300.00	16,200.00
0248	6120000000-M	SP	CULVERT DIVERSION CHANNEL	165 M3	50.00	8,250.00
0249	6123000000-M	1670	REFORESTATION	10 HA	1,600.00	16,000.00
0250	6126000000-M	SP	STREAMBANK REFORESTATION	2.5 HA	5,438.00	13,595.00
0251	6133000000-N	SP	GENERIC EROSION CONTROL ITEM CONSTRUCTION SURVEYING FOR MI- TIGATION	Lump Sum LS	10,130.00	10,130.00
0252	7060000000-M	1705	SIGNAL CABLE	730 M	8.65	6,314.50
0253	7120000000-M	1705	VEHICLE SIGNAL HEAD (300MM, 3 SECTION)	26 EA	900.00	23,400.00
0254	7144000000-M	1705	VEHICLE SIGNAL HEAD (300MM, 5 SECTION)	4 EA	1,250.00	5,000.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0255	7252000000-M	1710	MESSENGER CABLE (6.35MM)	1,013 M	6.00	6,078.00
0256	7264000000-M	1710	MESSENGER CABLE (9.52MM)	510 M	8.00	4,080.00
0257	7279000000-M	1715	TRACER WIRE	149 M	1.80	268.20
0258	7288000000-M	1715	PAVED TRENCHING (*****) (2, 50MM)	23 M	50.00	1,150.00
0259	7300000000-M	1715	UNPAVED TRENCHING (*****) (1, 50MM)	713 M	18.00	12,834.00
0260	7300000000-M	1715	UNPAVED TRENCHING (*****) (2, 50MM)	149 M	21.00	3,129.00
0261	7324000000-N	1716	JUNCTION BOX (STANDARD SIZE)	15 EA	260.00	3,900.00
0262	7348000000-N	1716	JUNCTION BOX (OVER-SIZED, HEAVY DUTY)	4 EA	750.00	3,000.00
0263	7372000000-N	1721	GUY ASSEMBLY	4 EA	375.00	1,500.00
0264	7432000000-M	1722	50MM RISER WITH HEAT SHRINK TUBING	4 EA	385.00	1,540.00
0265	7444000000-M	1725	INDUCTIVE LOOP SAWCUT	603 M	23.00	13,869.00
0266	7456000000-M	1726	LEAD-IN CABLE (*****) (14-2)	1,440 M	5.81	8,366.40
0267	7516000000-M	1730	COMMUNICATIONS CABLE (**FIBER) (12)	1,395 M	6.00	8,370.00
0268	7552000000-N	1731	INTERCONNECT CENTER	4 EA	1,732.00	6,928.00
0269	7564000000-N	1732	FIBER-OPTIC TRANSCEIVER, DROP & REPEAT	4 EA	1,680.00	6,720.00
0270	7566000000-N	1733	DELINEATOR MARKER	2 EA	166.00	332.00
0271	7574000000-N	SP	FURNISH FIBER-OPTIC TRANSCEIVER	1 EA	1,525.00	1,525.00
0272	7576000000-N	SP	METAL STRAIN SIGNAL POLE	16 EA	7,516.00	120,256.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0273	7613000000-N	SP	SOIL TEST	16 EA	1,350.00	21,600.00
0274	7614100000-M	SP	DRILLED PIER FOUNDATION	80 M3	1,251.00	100,080.00
0275	7636000000-N	1745	SIGN FOR SIGNALS	2 EA	300.00	600.00
0276	7684000000-N	1750	SIGNAL CABINET FOUNDATION	3 EA	950.00	2,850.00
0277	7686000000-N	SP	CONDUIT ENTRANCE INTO EXISTING FOUNDATION	1 EA	400.00	400.00
0278	7688000000-N	1753	CABINET BASE ADAPTER	1 EA	400.00	400.00
0279	7756000000-N	1751	CONTROLLER WITH CABINET (TYPE 2070L, BASE MOUNTED)	4 EA	11,500.00	46,000.00
0280	7780000000-N	1751	DETECTOR CARD (TYPE 2070L)	15 EA	170.00	2,550.00
0281	7901000000-N	1753	CABINET BASE EXTENDER	3 EA	400.00	1,200.00

***** BEGIN SCHEDULE AA *****
 ***** (3 ALTERNATES) *****

0282 AA1	0366000000-M	310	375MM RC PIPE CULVERTS, CLASS III	1,636 M	70.00	114,520.00
0283 AA1	0372000000-M	310	450MM RC PIPE CULVERTS, CLASS III	919.2 M	85.00	78,132.00
0284 AA1	0378000000-M	310	600MM RC PIPE CULVERTS, CLASS III	980.4 M	107.00	104,902.80
0285 AA1	0384000000-M	310	750MM RC PIPE CULVERTS, CLASS III	753.6 M	158.00	119,068.80
0286 AA1	0390000000-M	310	900MM RC PIPE CULVERTS, CLASS III	238.8 M	201.00	47,998.80

*** OR ***

0287 AA2	0366000000-M	310	375MM RC PIPE CULVERTS, CLASS III	1,148.8 M		
0288 AA2	0372000000-M	310	450MM RC PIPE CULVERTS, CLASS III	426 M		

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0289 AA2	0378000000-M	310	600MM RC PIPE CULVERTS, CLASS III	729.6 M		
0290 AA2	0384000000-M	310	750MM RC PIPE CULVERTS, CLASS III	590.4 M		
0291 AA2	0390000000-M	310	900MM RC PIPE CULVERTS, CLASS III	208.8 M		
0292 AA2	0536000000-M	SP	****MM HDPE PIPE CULVERTS (375MM)	487.2 M		
0293 AA2	0536000000-M	SP	****MM HDPE PIPE CULVERTS (450MM)	493.2 M		
0294 AA2	0536000000-M	SP	****MM HDPE PIPE CULVERTS (600MM)	250.8 M		
0295 AA2	0536000000-M	SP	****MM HDPE PIPE CULVERTS (750MM)	163.2 M		
0296 AA2	0536000000-M	SP	****MM HDPE PIPE CULVERTS (900MM)	30 M		
*** OR ***						
0297 AA3	0366000000-M	310	375MM RC PIPE CULVERTS, CLASS III	1,148.8 M		
0298 AA3	0372000000-M	310	450MM RC PIPE CULVERTS, CLASS III	426 M		
0299 AA3	0378000000-M	310	600MM RC PIPE CULVERTS, CLASS III	729.6 M		
0300 AA3	0384000000-M	310	750MM RC PIPE CULVERTS, CLASS III	590.4 M		
0301 AA3	0390000000-M	310	900MM RC PIPE CULVERTS, CLASS III	208.8 M		
0302 AA3	0540000000-M	SP	****MM ALUMINIZED CORRUGATED STEEL PIPE CULVERTS, ****MM THICK (375MM, 1.63MM)	487.2 M		
0303 AA3	0540000000-M	SP	****MM ALUMINIZED CORRUGATED STEEL PIPE CULVERTS, ****MM THICK (450MM, 1.63MM)	493.2 M		

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0304 AA3	0540000000-M	SP	****MM ALUMINIZED CORRUGATED STEEL PIPE CULVERTS, ****MM THICK (600MM, 1.63MM)	250.8 M		
0305 AA3	0540000000-M	SP	****MM ALUMINIZED CORRUGATED STEEL PIPE CULVERTS, ****MM THICK (750MM, 2.01MM)	163.2 M		
0306 AA3	0540000000-M	SP	****MM ALUMINIZED CORRUGATED STEEL PIPE CULVERTS, ****MM THICK (900MM, 2.01MM)	30 M		

***** END SCHEDULE AA *****

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0307	8056000000-N	402	REMOVAL OF EXISTING STRUCTURE AT STATION ***** (12+60.000 -Y2-)	Lump Sum LS	15,000.00	15,000.00
0308	8126000000-N	414	CULVERT EXCAVATION, STA ***** (12+60.000 -Y2-)	Lump Sum LS	20,000.00	20,000.00
0309	8133000000-M	414	FOUNDATION CONDITIONING MATERIAL, BOX CULVERT	53 MTN	50.00	2,650.00
0310	8196000000-M	420	CLASS A CONCRETE (CULVERT)	70.9 M3	795.00	56,365.50
0311	8245000000-M	425	REINFORCING STEEL (CULVERT)	5,112 KG	2.50	12,780.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0312	8017000000-N	SP	CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP ACCESS AT STA ***** (114 + 74.700 -L-LT)	Lump Sum LS	95,000.00	95,000.00
0313	8017000000-N	SP	CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP ACCESS AT STA ***** (114 + 74.700 -L-RT)	Lump Sum LS	95,000.00	95,000.00
0314	8017000000-N	SP	CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP ACCESS AT STA ***** (132 + 37.000 -L-LT)	Lump Sum LS	220,000.00	220,000.00
0315	8017000000-N	SP	CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP ACCESS AT STA ***** (132 + 37.000 -L-RT)	Lump Sum LS	220,000.00	220,000.00
0316	8091000000-N	410	FOUNDATION EXCAVATION FOR BENT ** AT STATION ***** (1, 146 + 62.803 -L-)	Lump Sum LS	12,000.00	12,000.00
0317	8091000000-N	410	FOUNDATION EXCAVATION FOR BENT ** AT STATION ***** (1, 86 + 57.806 -L2-)	Lump Sum LS	8,000.00	8,000.00
0318	8091000000-N	410	FOUNDATION EXCAVATION FOR BENT ** AT STATION ***** (1, 87 + 73.739 -L2-)	Lump Sum LS	8,000.00	8,000.00
0319	8091000000-N	410	FOUNDATION EXCAVATION FOR BENT ** AT STATION ***** (1, 90 + 62.554 -L-)	Lump Sum LS	8,000.00	8,000.00
0320	8091000000-N	410	FOUNDATION EXCAVATION FOR BENT ** AT STATION ***** (1, 93 + 23.591 -L-LT)	Lump Sum LS	80,000.00	80,000.00
0321	8091000000-N	410	FOUNDATION EXCAVATION FOR BENT ** AT STATION ***** (1, 93 + 23.591 -L-RT)	Lump Sum LS	8,000.00	8,000.00
0322	8112730000-N	SP	PDA TESTING	13 EA	2,250.00	29,250.00
0323	8112740000-N	SP	PDA ASSISTANCE	13 EA	1,200.00	15,600.00
0324	8121000000-N	412	UNCLASSIFIED STRUCTURE EXCAVA- TION AT STATION ***** (114 + 74.700 -L-LT)	Lump Sum LS	3,500.00	3,500.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0325	8121000000-N	412	UNCLASSIFIED STRUCTURE EXCAVATION AT STATION ***** (114 + 74.700 -L-RT)	Lump Sum LS	3,500.00	3,500.00
0326	8147000000-M	420	REINFORCED CONCRETE DECK SLAB	16,860.5 M2	350.00	5,901,175.00
0327	8161000000-M	420	GROOVING BRIDGE FLOORS	16,984.5 M2	2.50	42,461.25
0328	8182000000-M	420	CLASS A CONCRETE (BRIDGE)	1,461.3 M3	940.00	1,373,622.00
0329	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (100 + 61.488 -L-LT)	Lump Sum LS	60,000.00	60,000.00
0330	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (100 + 61.488 -L-RT)	Lump Sum LS	60,000.00	60,000.00
0331	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (103 + 80.709 -L-LT)	Lump Sum LS	60,000.00	60,000.00
0332	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (103 + 80.709 -L-RT)	Lump Sum LS	60,000.00	60,000.00
0333	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (114 + 74.700 -L-LT)	Lump Sum LS	48,000.00	48,000.00
0334	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (114 + 74.700 -L-RT)	Lump Sum LS	48,000.00	48,000.00
0335	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (118 + 92.556 -L-LT)	Lump Sum LS	48,000.00	48,000.00
0336	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (118 + 92.556 -L-RT)	Lump Sum LS	48,000.00	48,000.00
0337	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (132 + 37.000 -L-LT)	Lump Sum LS	48,000.00	48,000.00
0338	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (132 + 37.000 -L-RT)	Lump Sum LS	48,000.00	48,000.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0339	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (146 + 62.803 -L-)	Lump Sum LS	70,000.00	70,000.00
0340	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (86 + 57.806 -L2-)	Lump Sum LS	30,000.00	30,000.00
0341	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (87 + 73.739 -L2-)	Lump Sum LS	50,000.00	50,000.00
0342	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (90 + 62.554 -L-)	Lump Sum LS	50,000.00	50,000.00
0343	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (93 + 23.591 -L-LT)	Lump Sum LS	60,000.00	60,000.00
0344	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (93 + 23.591 -L-RT)	Lump Sum LS	60,000.00	60,000.00
0345	8217000000-M	425	REINFORCING STEEL (BRIDGE)	156,371 KG	2.30	359,653.30
0346	8238000000-M	425	SPIRAL COLUMN REINFORCING STEEL (BRIDGE)	3,763 KG	5.40	20,320.20
0347	8262000000-M	430	1143MM PRESTRESSED CONCRETE GIRDERS	764.008 M	670.00	511,885.36
0348	8265000000-M	430	1372MM PRESTRESSED CONCRETE GIRDERS	299 M	800.00	239,200.00
0349	8274000000-M	430	MODIFIED 1600MM PRESTRESSED CONC GIRDERS	1,209.1 M	770.00	931,007.00
0350	8277000000-M	430	MODIFIED 1829MM PRESTRESSED CONC GIRDERS	2,756.6 M	785.00	2,163,931.00
0351	8280000000-M	440	APPROX KG STRUCTURAL STEEL	797,536 LS	3,860,000.00	3,860,000.00
0352	8364000000-M	450	HP310X79 STEEL PILES	7,564 M	185.00	1,399,340.00
0353	8384000000-M	450	HP360X108 STEEL PILES	2,796 M	215.00	601,140.00

Contract Item Sheets For C201818

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0354	8384200000-M	450	HP360X108 GALVANIZED STEEL PILES	2,516 M	300.00	754,800.00
0355	8385200000-M	450	PP ** X **** GALVANIZED STEEL PILES (610MM X 12.70MM)	816 M	650.00	530,400.00
0356	8393000000-N	450	PILE REDRIVES	245 EA	535.00	131,075.00
0357	8503000000-M	460	CONCRETE BARRIER RAIL	2,459.891 M	145.00	356,684.20
0358	8531000000-M	462	100MM SLOPE PROTECTION	8,869 M2	90.00	798,210.00
0359	8608000000-M	876	RIP RAP CLASS II (600MM THICK)	1,620 MTN	65.00	105,300.00
0360	8622000000-M	876	FILTER FABRIC FOR DRAINAGE	1,629 M2	2.20	3,583.80
0361	8650000000-N	SP	POT BEARINGS	Lump Sum LS	45,000.00	45,000.00
0362	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum LS	80,000.00	80,000.00
0363	8692000000-N	SP	EVAZOTE JOINT SEALS	Lump Sum LS	205,000.00	205,000.00
0364	8706000000-N	SP	EXPANSION JOINT SEALS	Lump Sum LS	12,000.00	12,000.00
0365	8860000000-N	SP	GENERIC STRUCTURE ITEM CHAIN LINK FENCE FOR PROTECTION OF RAILROAD	Lump Sum LS	22,000.00	22,000.00
0366	8860000000-N	SP	GENERIC STRUCTURE ITEM POST-TENSIONING TENDONS	Lump Sum LS	95,000.00	95,000.00
0367	8881000000-M	SP	GENERIC STRUCTURE ITEM 41.4 MPA CONCRETE	55.8 M3	800.00	44,640.00

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

\$65,530,176.50 ✓

Contract Number C201818
County Wayne

Rev 7-20-08

**EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT AND DEBARMENT CERTIFICATION
CORPORATION**

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this Contract, and that the Contractor intends to do the work with his own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion affidavit and Debarment Certification, the Contractor is certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR


Barnhill Contracting Company

Full name of Corporation

P.O. Box 1529, Tarboro, NC 27886-1529

Address as Prequalified


Attest


Secretary/~~Assistant Secretary~~
Select appropriate title

Sophia B. Hardy

Print or type Signer's name

By


~~President/Vice President/Assistant Vice President~~
Select appropriate title

Drew M. Johnson, P.E.

Print or type Signer's name


CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

NOTARY SEAL

Subscribed and sworn to before me this the

8th day of September 2008.


Signature of Notary Public Cheryl Tillery

of Edgecombe County

State of North Carolina

My Commission Expires: 2-15-2011

DEBARMENT CERTIFICATION OF CONTRACTOR

Conditions for certification:

1. The Contractor shall provide immediate written notice to the Department if at any time the Contractor learns that his certification was erroneous when he submitted his debarment certification or explanation that is on file with the Department, or has become erroneous because of changed circumstances.
2. The terms *covered transaction*, *debarred*, *suspended*, *ineligible*, *lower tier covered transaction*, *participant*, *person*, *primary covered transaction*, *principal*, *proposal*, and *voluntarily excluded*, as used in this provision, have the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549. A copy of the Federal Rules requiring this certification and detailing the definitions and coverages may be obtained from the Contract Officer of the Department.
3. The Contractor agrees by submitting this form, that he will not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.
4. For Federal Aid projects, the Contractor further agrees that by submitting this form he will include the Federal-Aid Provision titled *Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 1273)* provided by the Department, without subsequent modification, in all lower tier covered transactions.
5. The Contractor may rely upon a certification of a participant in a lower tier covered transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the certification is erroneous. The Contractor may decide the method and frequency by which he will determine the eligibility of his subcontractors.
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this provision. The knowledge and information of a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
7. Except as authorized in paragraph 3 herein, the Department may terminate any contract if the Contractor knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The Contractor certifies to the best of his knowledge and belief, that he and his principals:

- a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen property;
- c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and
- d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) terminated for cause or default.
- e. If status changes, will submit a revised Debarment Certification immediately.

If the Contractor cannot certify that he is not debarred, he shall provide an explanation with this submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the Contractor's bid being considered non-responsive.

Check here if an explanation is attached to this certification.

Contract No: C201818

County: Wayne

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION




Contract Officer

9/15/08

Date

Execution of Contract and Bonds
Approved as to Form:



Attorney General

Contract No. C201818
County Wayne

(Rev 7-10-08)

Bond No. 105074919

CONTRACT PAYMENT BOND

Date of Payment Bond Execution September 4, 2008

Name of Principal Contractor Barnhill Contracting Company

Name of Surety: Travelers Casualty and Surety Company of America

Name of Contracting Body: **North Carolina Department of Transportation**
Raleigh, North Carolina

Amount of Bond: \$65,530,176.50

Contract ID No.: C201818

County Name: Wayne County

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor and material in the prosecution of the work provided for in said contract, and any and all duly authorized modifications of said contract that may hereafter be made, notice of which modifications to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals on the date indicated above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Contract No. C201818
County Wayne

(Rev 7-10-08)

CONTRACT PAYMENT BOND

Affix Seal of Surety Company

Travelers Casualty and Surety Company of America

Print or type Surety Company Name

By Bobbi D. Pendleton
Print, stamp or type name of Attorney-in-Fact

Bobbi D. Pendleton
Signature of Attorney-in-Fact

Suzanne R. Parker
Signature of Witness

Suzanne R. Parker
Print or type Witness's name

4000 CentreGreen Way Suite 250, Cary, NC 27513

Address of Attorney-in-Fact

Contract No. C201818
County Wayne

(Rev 7-10-08)

CONTRACT PAYMENT BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)


Barnhill Contracting Company

Full name of Corporation

P.O. Box 1529, Tarboro, NC 27886-1529

Address as prequalified

By




Signature of President, Vice President, Assistant Vice President
Select appropriate title

Drew M. Johnson, P.E.

Print or type Signer's name

Affix Corporate Seal

Attest



Signature of Secretary, Assistant Secretary
Select appropriate title

Sophia B. Hardy

Print or type Signer's name

Contract No.
County

C201818

Wayne County

(Rev 7-10-08)

CONTRACT PERFORMANCE BOND

Date of Performance Bond Execution: September 4, 2008

Name of Principal Contractor: Barnhill Contracting Company

Name of Surety: Travelers Casualty and Surety Company of America

Name of Contracting Body: **North Carolina Department of Transportation**
Raleigh, North Carolina

Amount of Bond: \$65,530,176.50

Contract ID No.: C201818

County Name: Wayne County

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the Contracting Body, with or without notice to the Surety, and during the life of any guaranty required under the contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of any and all duly authorized modifications of said contract that may hereafter be made, notice of which modifications to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals on the date indicated above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Contract No.
County

C201818

Wayne

(Rev 7-10-08)

CONTRACT PERFORMANCE BOND

Affix Seal of Surety Company

Travelers Casualty and Surety Company of America

Print or type Surety Company Name

By Bobbi D. Pendleton

Print, stamp or type name of Attorney-in-Fact


Signature of Attorney-in-Fact


Signature of Witness

Suzanne R. Parker

Print or type Witness's name

4000 CentreGreen Way Suite 250, Cary, NC 27513

Address of Attorney-in-Fact

Contract No. C201818
County Wayne

(Rev 7-10-08)

CONTRACT PERFORMANCE BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)


Barnhill Contracting Company

Full name of Corporation

P.O. Box 1529, Tarboro, NC 27886-1529

Address as prequalified

By




Signature of ~~President, Vice President, Assistant Vice President~~
Select appropriate title

Drew M. Johnson, P.E.

Print or type Signer's name

Affix Corporate Seal

Attest



Signature of ~~Secretary, Assistant Secretary~~
Select appropriate title

Sophia B. Hardy

Print or type Signer's name



POWER OF ATTORNEY

Farmington Casualty Company
Fidelity and Guaranty Insurance Company
Fidelity and Guaranty Insurance Underwriters, Inc.
Seaboard Surety Company
St. Paul Fire and Marine Insurance Company

St. Paul Guardian Insurance Company
St. Paul Mercury Insurance Company
Travelers Casualty and Surety Company
Travelers Casualty and Surety Company of America
United States Fidelity and Guaranty Company

Attorney-In Fact No. 214649

Certificate No. 002523011

KNOW ALL MEN BY THESE PRESENTS: That Seaboard Surety Company is a corporation duly organized under the laws of the State of New York, that St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company and St. Paul Mercury Insurance Company are corporations duly organized under the laws of the State of Minnesota, that Farmington Casualty Company, Travelers Casualty and Surety Company, and Travelers Casualty and Surety Company of America are corporations duly organized under the laws of the State of Connecticut, that United States Fidelity and Guaranty Company is a corporation duly organized under the laws of the State of Maryland, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc. is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

Bobbi D. Pendleton, Suzanne R. Parker, and Lucien P. Laborde

of the City of Cary, State of North Carolina, their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 21st day of February, 2006

Farmington Casualty Company
Fidelity and Guaranty Insurance Company
Fidelity and Guaranty Insurance Underwriters, Inc.
Seaboard Surety Company
St. Paul Fire and Marine Insurance Company

St. Paul Guardian Insurance Company
St. Paul Mercury Insurance Company
Travelers Casualty and Surety Company
Travelers Casualty and Surety Company of America
United States Fidelity and Guaranty Company



State of Connecticut
City of Hartford ss.

By: George W. Thompson, Senior Vice President

On this 21st day of February, 2006, before me personally appeared George W. Thompson, who acknowledged himself to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., Seaboard Surety Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal. My Commission expires the 30th day of June, 2011.



Marie C. Tetreault
Marie C. Tetreault, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., Seaboard Surety Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any power of attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such power of attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, Kori M. Johanson, the undersigned, Assistant Secretary, of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., Seaboard Surety Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 24th day of September, 2008

WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER


Kori M. Johanson, Assistant Secretary



To verify the authenticity of this Power of Attorney, call 1-800-421-3880 or contact us at www.travelersbond.com. Please refer to the Attorney-In-Fact number, the above-named individuals and the details of the bond to which the power is attached.

