

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Four-County EMC – Power (Distribution)
- B) Star Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Four-County EMC - Power (Distribution)

- 1) See Utilities by Others Plans.

Note: Four-County EMC will relocate their power distribution facilities to a temporary location right of Line - L- as shown on the plans. After the project has been completed Four-County EMC will move their power distribution facilities back to their original location.

- B) Star Telephone

- 1) See Utilities by Others Plans.

NOTE: All other utilities will remain in place and will be adjusted as necessary.

Revised 9-5-08

53

County: Columbus
Project: B-4082

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy – Power (Distribution)
- B) AT&T – Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Progress Energy - Power (Distribution)
 - 1) See Utilities by Others Plans.
 - 2) Progress Energy will relocate their aerial power facilities to a temporary location as shown on the plans by December 31, 2008. After the construction of the proposed bridges has been completed, Progress Energy will relocate their aerial power back to the original location.
- B) AT&T – Telephone
 - 1) See Utilities by Others Plans.
 - 2) AT&T will relocate their telephone facilities to a temporary location in joint use with Progress Energy, and will relocate to the original location after the construction of the proposed bridges has been completed. AT&T will be complete with the installation of their temporary telephone facilities by March 31, 2009.

NOTE: All other utilities will remain in place and will be adjusted as necessary.