

PROJECT: B-4012
COUNTY: Ashe

PROJECT SPECIAL PROVISIONS
Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Blue Ridge EMC
- B. Skyline Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Blue Ridge EMC
See Utility Conflict Plans by others.
- B. Skyline Telephone
See Utility Conflict Plans by others.